ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 001 -1
VENDOR RANKI NG

CALL ORDER : 001 CONTRACT I D : 20000825001 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 90 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NH CNOO(006)

for constructing the Cearing and G ubbing on S. R #38
(U. S.#280) fromthe Tall apoosa River to the Dadeville
Bypass. Length 11.943 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 12038 LAKE MARTI N EXCAVATI NG $ 521, 761. 00 100. 0000%
2 18049 RANDOLPH COVPANY, | NC. $ 538, 014. 59 103. 1151%
3 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 560, 213. 50 107. 3697%
4 19108 SOUTHEASTERN CONST. & EQUIP. CO. LLC $ 588, 153. 00 112.7245%
5 23068 WAI TES CONSTRUCTI ON COMPANY, | NC. $ 625, 359. 76 119. 8555%
6 18046 REESE & HOWELL, | NC. $ 643, 866. 00 123. 4024%
7 14001 NEVELL ROADBUI LDERS, | NC. $ 665, 292. 30 127.5090%
8 08077 HASTI NGS GENERAL CONTRACTI NG | NC. $ 669, 275. 00 128.2723%
9 13073 MARLI N CONTRACTI NG COVPANY, | NC. $ 786, 135. 00 150. 6695%
10 16023 PHI LLI PS & JORDAN, | NCORPCRATED $ 789, 456. 00 151. 3060%
11 07003 R E. GRILLS CONSTRUCTION CO., | NC. $ 863, 545. 00 165. 5058%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PACGE : 001 -2
TABULATI ON OF BI DS
CALL ORDER ;001 CONTRACT I D : 20000825001 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 12038 | (2) 18049 | (3) 20011
| LAKE MARTI N EXCAVATI NG | RANDOLPH COWPANY, | NC. | TR COUNTY CONCRETE CONSTRUC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUWMP|  157866. 00000 157866. 00| 251562. 09000 251562. 09| 169250. 00000 169250. 00
Clearing & Gubbing (Approximately 102 | [ |
Hect ar es) | [ |
0020 204A000 2.000 EACH 500. 00000 1000. 00| 100. 00000 200. 00| 500. 00000 1000. 00
Closing Water Well | | |
0030 205A001 1. 000 EACH| 100. 00000 100. 00| 100. 00000 100. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 1 | | |
0040 205A002 1. 000 EACH| 100. 00000 100. 00| 0. 00000 0. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 2 | | |
0050 205A003 1. 000 EACH| 300. 00000 300. 00| 150. 00000 150. 00| 0. 00000 0. 00
Renmoval OF Structures, Structure No. 3 | |
0060 205A004 1. 000 EACH| 1000. 00000 1000. 00| 100. 00000 100. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 4 | | |
0070 205A005 1. 000 EACH| 400. 00000 400. 00| 0. 00000 0. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 5 | | |
0080 205A006 1. 000 EACH| 400. 00000 400. 00| 0. 00000 0. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 6 | | |
0090 205A007 1. 000 EACH| 300. 00000 300. 00| 100. 00000 100. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 7 | | |
0100 205A008 1. 000 EACH| 300. 00000 300. 00| 100. 00000 100. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 8 | | |
0110 205A009 1. 000 EACH| 100. 00000 100. 00| 100. 00000 100. 00| 0. 00000 0. 00
Renmoval OF Structures, Structure No. 9 | |
0120 205A010 1. 000 EACH| 1000. 00000 1000. 00| 250. 00000 250. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 10 | | |
0130 205A011 1. 000 EACH| 100. 00000 100. 00| 250. 00000 250. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 11 | | |
0140 205A012 1. 000 EACH| 300. 00000 300. 00| 700. 00000 700. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 12 | | |
0150 205A013 1. 000 EACH| 300. 00000 300. 00| 300. 00000 300. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 13 | | |
0160 205A014 1. 000 EACH| 100. 00000 100. 00| 0. 00000 0. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 14 | | |
0170 205A015 1. 000 EACH| 300. 00000 300. 00| 150. 00000 150. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 15 | | |
0180 205A017 1. 000 EACH| 200. 00000 200. 00| 100. 00000 100. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 17 | | |
0190 205A018 1. 000 EACH| 200. 00000 200. 00| 100. 00000 100. 00| 0. 00000 0. 00
Renmoval O Structures, Structure No. 18 | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 001 -3
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20000825001 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 12038 | (2) 18049 | (3) 20011
| LAKE MARTI N EXCAVATI NG | RANDOLPH COWPANY, | NC. | TRl COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0200 205A019 1.000 EACH 100. 00000 100. 00| 0. 00000 0. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 19 | [ |
0210 205A020 1.000 EACH 500. 00000 500. 00| 100. 00000 100. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 20 | [ |
0220 205A021 1.000 EACH 300. 00000 300. 00| 100. 00000 100. 00| 0. 00000 0.00
Rermoval of Structures, Structure No. 21 | [ |
0230 205A022 1.000 EACH 100. 00000 100. 00| 100. 00000 100. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 22 | [ |
0240 205A023 1.000 EACH 50. 00000 50. 00| 100. 00000 100. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 23 | [ |
0250 205A025 1.000 EACH 600. 00000 600. 00| 500. 00000 500. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 25 | [ |
0260 205A026 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 26 | [ |
0270 205A027 1.000 EACH 100. 00000 100. 00| 300. 00000 300. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 27 | [ |
0280 205A029 1.000 EACH 400. 00000 400. 00| 300. 00000 300. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 29 | [ |
0290 430B002 1500. 000 MIQN| 15. 00000 22500. 00| 10. 00000 15000. 00| 18. 70000 28050. 00
Aggregate Surfacing (ALDOT #467) | [ |
0300 600A000 LUWP| 25000. 00000 25000. 00| 10000. 00000 10000. 00| 50000. 00000 50000. 00
Mobi | i zat i on | [ |
0310 602A000 147.000 EACH 110. 00000 16170. 00| 110. 00000 16170. 00| 75. 00000 11025. 00
R ght O Way Markers | [ |
0320 602C000 25.000 EACH 175. 00000 4375. 00| 110. 00000 2750. 00| 75. 00000 1875. 00
Per manent Easenent Marker | [ |
0330 665A000 113.000 HA | 815. 00000 92095. 00| 740. 00000 83620. 00| 875. 00000 98875. 00
Tenporary Seedi ng | [ |
0340 665B000 113.000 HA | 815. 00000 92095. 00| 740. 00000 83620. 00| 900. 00000 101700. 00
Tenporary Ml chi ng | [ |
0350 665F000 800. 000 EACH| 5. 00000 4000. 00| 4. 00000 3200. 00| 5. 00000 4000. 00
Hay Bal es | [ |
0360 6651 000 750. 000 MrON| 20. 00000 15000. 00| 13. 39000 10042. 50| 23. 25000 17437. 50
Tenporary Riprap, Cass 2 | [ |
0370 665J000 4800.000 M | 12. 00000 57600. 00| 9. 00000 43200. 00| 13. 12000 62976. 00
Silt Fence, Type A | [ |
0380 665K000 250.000 M8 | 10. 00000 2500. 00| 2. 00000 500. 00| 6. 50000 1625. 00
Dr ai nage Sunp Excavation | [
0390 680A000 LUWP| 10000. 00000 10000. 00| 10000. 00000 10000. 00| 7500. 00000 7500. 00
Engi neering Control s | [ |
0400 740B000 35.000 M | 246. 00000 8610. 00| 110. 00000 3850. 00| 140. 00000 4900. 00
| | |

Construction Signs
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TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000825001 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 12038 | (2) 18049 | (3) 20011
| LAKE MARTI N EXCAVATI NG | RANDOLPH COMPANY, | NC. | TRl COUNTY CONCRETE CONSTRUC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0410 998A000 LUVP| 5000. 00000 5000. 00| 0. 00000 0. 00| 0. 00000 0. 00

Construction Fuel (MaximumBid Limted | [ |
To $ 54, 500. 00) | [ |
SECTI ON TOTALS | $ 521, 761. 00| $ 538, 014. 59| $ 560, 213. 50

CONTRACT TOTALS | $ 521, 761. 00| $ 538, 014. 59| $ 560, 213. 50




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 001 -5
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000825001 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 19108 | (5) 23068 | (6) 18046
| SOUTHEASTERN CONST. & EQUI P. | WAI TES CONSTRUCTI ON COMPANY, | REESE & HOWELL, | NC.
LINE NO/ ITEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  324271. 00000 324271. 00| 300227.76000 300227.76] 273616. 00000 273616. 00
Clearing & Gubbing (Approxinately 102 | [ |
Hect ar es) | | |
0020 204A000 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 1000. 00000 2000. 00
Closing Water Well | | |
0030 205A001 1.000 EACH 600. 00000 600. 00| 1. 00000 1. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 1 | [ |
0040 205A002 1.000 EACH 600. 00000 600. 00| 1. 00000 1. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 2 | [ |
0050 205A003 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 3 | [ |
0060 205A004 1.000 EACH 600. 00000 600. 00| 500. 00000 500. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 4 | [ |
0070 205A005 1.000 EACH 600. 00000 600. 00| 500. 00000 500. 00| 0. 00000 0. 00
Removal OF Structures, Structure No. 5 | [ |
0080 205A006 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 6 | [ |
0090 205A007 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 7 | [ |
0100 205A008 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 8 | [ |
0110 205A009 1.000 EACH 600. 00000 600. 00| 500. 00000 500. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 9 | [ |
0120 205A010 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 10 | [ |
0130 205A011 1.000 EACH 600. 00000 600. 00| 1. 00000 1. 00| 0. 00000 0. 00
Removal OF Structures, Structure No. 11 | [ |
0140 205A012 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 12 | [ |
0150 205A013 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 13 | [ |
0160 205A014 1.000 EACH 600. 00000 600. 00| 1. 00000 1. 00| 0. 00000 0. 00
Removal OF Structures, Structure No. 14 | [ |
0170 205A015 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 15 | [ |
0180 205A017 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 17 | [ |
0190 205A018 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 18 | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000825001 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 19108 | (5) 23068 | (6) 18046

| SOUTHEASTERN CONST. & EQUI P. | WAl TES CONSTRUCTI ON COMPANY, | REESE & HOWELL, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0200 205A019 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 19 | [ |

0210 205A020 1.000 EACH 600. 00000 600. 00| 1. 00000 1. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 20 | [ |

0220 205A021 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Rermoval of Structures, Structure No. 21 | [ |

0230 205A022 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 22 | [ |

0240 205A023 1.000 EACH 600. 00000 600. 00| 1. 00000 1. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 23 | [ |

0250 205A025 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 25 | [ |

0260 205A026 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 26 | [ |

0270 205A027 1.000 EACH 600. 00000 600. 00| 200. 00000 200. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 27 | [ |

0280 205A029 1.000 EACH 600. 00000 600. 00| 1. 00000 1. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 29 | [ |

0290 430B002 1500. 000 MIQN| 10. 38000 15570. 00| 16. 00000 24000. 00| 22. 05000 33075. 00
Aggregate Surfacing (ALDOT #467) | [ |

0300 600A000 LUWP| 25000. 00000 25000. 00| 10000. 00000 10000. 00| 20000. 00000 20000. 00
Mobi | i zat i on | [ |

0310 602A000 147.000 EACH 80. 00000 11760. 00| 125. 00000 18375. 00| 100. 00000 14700. 00
R ght O Way Markers | [ |

0320 602C000 25.000 EACH 80. 00000 2000. 00| 125. 00000 3125. 00| 200. 00000 5000. 00
Per manent Easenent Marker | [ |

0330 665A000 113.000 HA | 494. 00000 55822. 00| 900. 00000 101700. 00| 750. 00000 84750. 00
Tenporary Seedi ng | [ |

0340 665B000 113.000 HA | 494. 00000 55822. 00| 900. 00000 101700. 00| 1000. 00000 113000. 00
Tenporary Ml chi ng | [ |

0350 665F000 800. 000 EACH| 4. 00000 3200. 00| 10. 00000 8000. 00| 5. 00000 4000. 00
Hay Bal es | [ |

0360 6651 000 750. 000 MrON| 15. 00000 11250. 00| 25. 00000 18750. 00| 26. 00000 19500. 00
Tenporary Riprap, Cass 2 | [ |

0370 665J000 4800.000 M | 6. 56000 31488. 00| 3. 00000 14400. 00| 12. 00000 57600. 00
Silt Fence, Type A | [ |

0380 665K000 250.000 M8 | 2.62000 655. 00| 10. 00000 2500. 00| 12. 00000 3000. 00
Dr ai nage Sunp Excavation | [

0390 680A000 LUWP| 8000. 00000 8000. 00| 12500. 00000 12500. 00| 0. 00000 0.00
Engi neering Control s | [ |

0400 740B000 35.000 M | 49. 00000 1715. 00| 125. 00000 4375. 00| 175. 00000 6125. 00

| | |

Construction Signs
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TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000825001 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 19108 | (5) 23068 | (6) 18046

| SOUTHEASTERN CONST. & EQUI P. | WAl TES CONSTRUCTI ON COMPANY, | REESE & HOWELL, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0410 998A000 LUWP| 25000. 00000 25000. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | [ |
To $ 54, 500. 00) | [ |
SECTI ON TOTALS | $ 588, 153. 00| $ 625, 359. 76| $ 643, 866. 00

CONTRACT TOTALS | $ 588, 153. 00| $ 625, 359. 76| $ 643, 866. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 001 -8
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000825001 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (7) 14001 | (8) 08077 | (9) 13073
| NEWELL ROADBUI LDERS, | NC. | HASTI NGS GENERAL CONTRACTI NG MARLI N CONTRACTI NG COMPANY,
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWMP|  275000. 00000 275000. 00| 295800. 00000 295800. 00| 324000. 00000 324000. 00
Clearing & Gubbing (Approxinately 102 | [ |
Hect ar es) | | |
0020 204A000 2.000 EACH 500. 00000 1000. 00| 3000. 00000 6000. 00| 150. 00000 300. 00
Closing Water Well | | |
0030 205A001 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
Removal OF Structures, Structure No. 1 | [ |
0040 205A002 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
Removal OF Structures, Structure No. 2 | [ |
0050 205A003 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
Removal OF Structures, Structure No. 3 | [ |
0060 205A004 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 4500. 00000 4500. 00
Removal OF Structures, Structure No. 4 | [ |
0070 205A005 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 0. 00000 0. 00
Removal OF Structures, Structure No. 5 | [ |
0080 205A006 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
Removal OF Structures, Structure No. 6 | [ |
0090 205A007 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 3500. 00000 3500. 00
Removal OF Structures, Structure No. 7 | [ |
0100 205A008 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 3500. 00000 3500. 00
Removal OF Structures, Structure No. 8 | [ |
0110 205A009 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
Removal OF Structures, Structure No. 9 | [ |
0120 205A010 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 10000. 00000 10000. 00
Removal OF Structures, Structure No. 10 | [ |
0130 205A011 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 0. 00000 0. 00
Removal OF Structures, Structure No. 11 | [ |
0140 205A012 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 3500. 00000 3500. 00
Removal OF Structures, Structure No. 12 | [ |
0150 205A013 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 3500. 00000 3500. 00
Removal OF Structures, Structure No. 13 | [ |
0160 205A014 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 0. 00000 0. 00
Removal OF Structures, Structure No. 14 | [ |
0170 205A015 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
Removal OF Structures, Structure No. 15 | [ |
0180 205A017 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 4000. 00000 4000. 00
Removal OF Structures, Structure No. 17 | [ |
0190 205A018 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
Removal OF Structures, Structure No. 18 | [ |
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TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20000825001 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (7) 14001 | (8) 08077 | (9) 13073
| NEVELL ROADBUI LDERS, | NC. | HASTI NGS GENERAL CONTRACTI NG MARLI N CONTRACTI NG COVPANY
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0200 205A019 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 19 | [ |
0210 205A020 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 20 | [ |
0220 205A021 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
Rermoval of Structures, Structure No. 21 | [ |
0230 205A022 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 22 | [ |
0240 205A023 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 23 | [ |
0250 205A025 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 4000. 00000 4000. 00
Removal OF Structures, Structure No. 25 | [ |
0260 205A026 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
Removal OF Structures, Structure No. 26 | [ |
0270 205A027 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 0. 00000 0.00
Removal OF Structures, Structure No. 27 | [ |
0280 205A029 1.000 EACH 1. 00000 1. 00| 2000. 00000 2000. 00| 0. 00000 0. 00
Removal OF Structures, Structure No. 29 | [ |
0290 430B002 1500. 000 MIQN| 16. 25000 24375. 00| 22. 00000 33000. 00| 15. 00000 22500. 00
Aggregate Surfacing (ALDOT #467) | [ |
0300 600A000 LUWP| 30000. 00000 30000. 00| 47000. 00000 47000. 00| 60000. 00000 60000. 00
Mobi | i zat i on | [ |
0310 602A000 147.000 EACH 72.50000 10657. 50| 125. 00000 18375. 00| 65. 00000 9555. 00
R ght O Way Markers | [ |
0320 602C000 25.000 EACH 150. 00000 3750. 00| 125. 00000 3125. 00| 65. 00000 1625. 00
Per manent Easenent Marker | [ |
0330 665A000 113.000 HA | 741. 30000 83766. 90| 800. 00000 90400. 00| 700. 00000 79100. 00
Tenporary Seedi ng | [ |
0340 665B000 113.000 HA | 741. 30000 83766. 90| 600. 00000 67800. 00| 700. 00000 79100. 00
Tenporary Ml chi ng | [ |
0350 665F000 800. 000 EACH| 6. 00000 4800. 00| 5. 00000 4000. 00| 12. 00000 9600. 00
Hay Bal es | [ |
0360 6651 000 750. 000 MrON| 25. 00000 18750. 00| 18. 00000 13500. 00| 25. 00000 18750. 00
Tenporary Riprap, Cass 2 | [ |
0370 665J000 4800.000 M | 15. 00000 72000. 00| 6. 00000 28800. 00| 12. 00000 57600. 00
Silt Fence, Type A | [ |
0380 665K000 250.000 M8 | 6. 50000 1625. 00| 6. 00000 1500. 00| 20. 00000 5000. 00
Dr ai nage Sunp Excavation | [
0390 680A000 LUWP| 20000. 00000 20000. 00| 5000. 00000 5000. 00| 15000. 00000 15000. 00
Engi neering Control s | [ |
0400 740B000 35.000 M | 165. 00000 5775. 00| 85. 00000 2975. 00| 43. 00000 1505. 00
| | |

Construction Signs
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PAGE : 001 -10
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000825001 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (7) 14001 | (8) 08077 | (9) 13073
| NEWELL ROADBUI LDERS, INC. | HASTI NGS GENERAL CONTRACTI NG MARLI N CONTRACTI NG COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0410 998A000 LUMP|  30000. 00000 30000. 00| 0. 00000 0.00]  40000. 00000 40000. 00

Construction Fuel (MaximumBid Limted | [ |
To $ 54, 500. 00) | [ |
SECTI ON TOTALS | $ 665, 292. 30| $ 669, 275. 00| $ 786, 135. 00

CONTRACT TOTALS | $ 665, 292. 30| $ 669, 275. 00| $ 786, 135. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 001 -11
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000825001 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (10) 16023 | (11) 07003 |
| PHILLI PS & JORDAN, | NC. | R E. GRILLS CONSTRUCTI ON COQ. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  190500. 00000 190500. 00| 450000. 00000 450000. 00|
Clearing & Grubbing (Approximately 102 | | |
Hect ar es) | [ |
0020 204A000 2.000 EACH 1000. 00000 2000. 00| 5000. 00000 10000. 00|
Cl osing Water Well | [ |
0030 205A001 1.000 EACH 1780. 00000 1780. 00| 300. 00000 300. 00|
Removal OF Structures, Structure No. 1 | [ |
0040 205A002 1.000 EACH 3933. 00000 3933. 00| 500. 00000 500. 00|
Removal OF Structures, Structure No. 2 [ |
0050 205A003 1.000 EACH 4788. 00000 4788. 00| 1500. 00000 1500. 00|
Removal OF Structures, Structure No. 3 | [ |
0060 205A004 1.000 EACH 21888. 00000 21888. 00| 2500. 00000 2500. 00|
Removal OF Structures, Structure No. 4 | [ |
0070 205A005 1.000 EACH 5301. 00000 5301. 00| 400. 00000 400. 00|
Removal OF Structures, Structure No. 5 | [ |
0080 205A006 1.000 EACH 15116. 00000 15116. 00| 500. 00000 500. 00|
Removal OF Structures, Structure No. 6 | [ |
0090 205A007 1.000 EACH 6224. 00000 6224. 00| 500. 00000 500. 00|
Removal OF Structures, Structure No. 7 | [ |
0100 205A008 1.000 EACH 5267. 00000 5267. 00| 1500. 00000 1500. 00|
Removal OF Structures, Structure No. 8 | [ |
0110 205A009 1.000 EACH 4446. 00000 4446. 00| 1700. 00000 1700. 00|
Removal OF Structures, Structure No. 9 | [ |
0120 205A010 1.000 EACH 10380. 00000 10380. 00| 1900. 00000 1900. 00|
Removal OF Structures, Structure No. 10 | [ |
0130 205A011 1.000 EACH 3044. 00000 3044. 00| 100. 00000 100. 00|
Removal OF Structures, Structure No. 11 | [ |
0140 205A012 1.000 EACH 10192. 00000 10192. 00| 500. 00000 500. 00|
Removal OF Structures, Structure No. 12 | [ |
0150 205A013 1.000 EACH 5130. 00000 5130. 00| 1500. 00000 1500. 00|
Removal OF Structures, Structure No. 13 | [ |
0160 205A014 1.000 EACH 2394. 00000 2394. 00| 100. 00000 100. 00|
Removal OF Structures, Structure No. 14 | [ |
0170 205A015 1.000 EACH 6960. 00000 6960. 00| 1500. 00000 1500. 00|
Removal OF Structures, Structure No. 15 | [ |
0180 205A017 1.000 EACH 3608. 00000 3608. 00| 1500. 00000 1500. 00|
Removal OF Structures, Structure No. 17 | [ |
0190 205A018 1.000 EACH 2575. 00000 2575. 00| 1500. 00000 1500. 00|
Removal OF Structures, Structure No. 18 | [ |
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TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20000825001 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (10) 16023 | (11) 07003 |
| PHI LLI PS & JORDAN, | NC. | R E. GRILLS CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0200 205A019 1.000 EACH 1949. 00000 1949. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 19 | [ |
0210 205A020 1.000 EACH 4566. 00000 4566. 00| 100. 00000 100. 00|
Removal OF Structures, Structure No. 20 | [ |
0220 205A021 1.000 EACH 6258. 00000 6258. 00| 1000. 00000 1000. 00|
Rermoval of Structures, Structure No. 21 | [ |
0230 205A022 1.000 EACH 218. 00000 218. 00| 900. 00000 900. 00|
Removal OF Structures, Structure No. 22 | [ |
0240 205A023 1.000 EACH 5318. 00000 5318. 00| 100. 00000 100. 00|
Removal OF Structures, Structure No. 23 | [ |
0250 205A025 1.000 EACH 5335. 00000 5335. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 25 | [ |
0260 205A026 1.000 EACH 4326. 00000 4326. 00| 100. 00000 100. 00|
Removal OF Structures, Structure No. 26 | [ |
0270 205A027 1.000 EACH 4600. 00000 4600. 00| 300. 00000 300. 00|
Removal OF Structures, Structure No. 27 | [ |
0280 205A029 1.000 EACH 2685. 00000 2685. 00| 100. 00000 100. 00|
Removal OF Structures, Structure No. 29 | [ |
0290 430B002 1500. 000 MIQN| 27.55000 41325. 00| 20. 00000 30000. 00|
Aggregate Surfacing (ALDOT #467) | [ |
0300 600A000 LUWP| 25000. 00000 25000. 00| 45000. 00000 45000. 00|
Mobi | i zat i on | [ |
0310 602A000 147.000 EACH 150. 00000 22050. 00| 100. 00000 14700. 00|
R ght O Way Markers | [ |
0320 602C000 25.000 EACH 200. 00000 5000. 00| 200. 00000 5000. 00|
Per manent Easenent Marker | [ |
0330 665A000 113.000 HA | 990. 00000 111870. 00| 825. 00000 93225. 00|
Tenporary Seedi ng | [ |
0340 665B000 113.000 HA | 990. 00000 111870. 00| 750. 00000 84750. 00|
Tenporary Ml chi ng | [ |
0350 665F000 800. 000 EACH| 4. 00000 3200. 00| 5. 00000 4000. 00|
Hay Bal es | [ |
0360 6651 000 750. 000 MrON| 55. 00000 41250. 00| 30. 00000 22500. 00|
Tenporary Riprap, Cass 2 | [ |
0370 665J000 4800.000 M | 8. 20000 39360. 00| 9. 90000 47520. 00|
Silt Fence, Type A | [ |
0380 665K000 250.000 M8 | 30. 00000 7500. 00| 11. 00000 2750. 00|
Dr ai nage Sunp Excavation | [ |
0390 680A000 LUWP| 25000. 00000 25000. 00| 10000. 00000 10000. 00|
Engi neering Control s | [ |
0400 740B000 35.000 M | 150. 00000 5250. 00| 100. 00000 3500. 00|
| | |

Construction Signs
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TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000825001 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (10) 16023 | (11) 07003 |
| PHI LLI PS & JORDAN, | NC. | R E. GRILLS CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0410 998A000 LUWP| 10000. 00000 10000. 00| 18000. 00000 18000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 54, 500. 00) | [ |
SECTI ON TOTALS | $ 789, 456. 00| $ 863, 545. 00|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 789, 456. 00| $ 863, 545. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 002 -1
VENDOR RANKI NG
CALL ORDER . 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
CONTRACT TIME : 370 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON Bl RM NGHAM PROIECT(S) : | M 459-4(78)

for constructing the Interchange Modifications including
Grade, Drainage, Pavenent, Signing, Signals, Bridges and
Lighting on 1-459 at S R #3 (U. S.#31) in Hoover. Length

2.665 km
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 10016 JONES BRCS., INC $ 28,478,981. 39 100. 0000%
2 30002 ELLARD CONTR. CO., INC. & ELLARD CONSTR., | NC. $ 30, 559, 828. 18 107. 3066%

3 01018 APAC- ALABAMA, | NC. $ 30,961, 894. 74 108. 7184%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 002 -2
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 2220000. 00000 2220000. 00| 2445000. 00000 2445000. 00| 183750. 00000 183750. 00
Clearing & G ubbing (Approximtely 35 | [ |
Hect ar es) | | |
0020 206A050 LUMP| 25000. 00000 25000. 00| 40000. 00000 40000. 00| 42000. 00000 42000. 00
Removal OF O d Bridge, Station | | |
(Partial) STA. 219+56.134 C/ L Survey | | |
N. B. R | | |
0030 206A051 LUMP| 25000. 00000 25000. 00| 40000. 00000 40000. 00| 42000. 00000 42000. 00
Removal OF O d Bridge, Station | | |
(Partial) Station 219+56.134 C/L Survey | | |
S.B.R | |
0040 206A052 LUMP| 30000. 00000 30000. 00| 60000. 00000 60000. 00| 63000. 00000 63000. 00
Removal OF O d Bridge, Station | | |
(Partial) STA. 207+53.686 C/ L Survey | | |
S.B.R | | |
0050 206C001 728.000 M2 | 20. 00000 14560. 00| 12. 46000 9070. 88| 15. 75000 11466. 00
Renovi ng Concrete Pavenent | | |
0060 206D000 46.000 M | 45. 00000 2070. 00| 26. 67000 1226. 82| 6. 30000 289. 80
Renovi ng Pi pe | [ |
0070 206D001 523.000 M | 7.00000 3661. 00| 7.00000 3661. 00| 3. 37000 1762. 51
Renovi ng Guardrai l | [ |
0080 206D003 535.000 M | 7.00000 3745. 00| 6. 40000 3424. 00| 14. 85000 7944.75
Renmoving Curb And Gutter | | |
0090 206D007 604.000 M | 8. 00000 4832. 00| 6. 40000 3865. 60| 8. 40000 5073. 60
Renovi ng Concrete Flune | | |
0100 206D009 68.000 M | 65. 00000 4420. 00| 72.18000 4908. 24| 189. 00000 12852. 00
Renovi ng New Jersey Barrier Rail | [ |
0110 206D011 489.000 M | 3. 60000 1760. 40| 13. 12000 6415. 68| 5. 25000 2567. 25
Renovi ng Fence | [ |
0120 206EO000 13.000 EACH 150. 00000 1950. 00| 145. 00000 1885. 00| 292. 00000 3796. 00
Renovi ng Headwal | s | | |
0130 206EO001 4.000 EACH| 150. 00000 600. 00| 145. 00000 580. 00| 585. 25000 2341. 00
Renmoving Inlets | [ |
0140 206E008 28.000 EACH 75. 00000 2100. 00| 75. 00000 2100. 00| 104. 00000 2912. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0150 206E020 5.000 EACH 1000. 00000 5000. 00| 850. 00000 4250. 00| 955. 00000 4775. 00
Renovi ng Exi sting Overhead Sign | [ |
Structure [ |
[ 3. 92000 2385755. 12| 5. 73000 3487341. 03
| |

|
0160 210A000 608611. 000 M3 | 3. 78000 2300549. 58
Uncl assi fied Excavation |
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TABULATI ON OF BI DS

State Retained Portable Nuclear |
Moi sture-Density Testing Device |
(I'ncludes Disposal O Existing Device) |

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 210D000 29634.000 M3 | 0. 25000 7408. 50| 13. 08000 387612. 72| 1. 05000 31115.70
Borr ow Excavati on | [ |
0180 214A000 23689.000 M3 | 11. 00000 260579. 00| 11. 77000 278819. 53| 19. 95000 472595. 55
Structure Excavation | [ |
0190 214B001 3751.000 M3 | 30. 00000 112530. 00| 28. 77000 107916. 27| 28. 85000 108216. 35
Foundati on Backfill, Commerci al | [ |
0200 215A000 1635. 000 M3 | 13. 00000 21255. 00| 30. 00000 49050. 00| 31. 50000 51502. 50
Uncl assified Bridge Excavation | [ |
0210 215B000 LUMP| 100. 00000 100. 00| 10000. 00000 10000. 00| 10500. 00000 10500. 00
Cof f erdams O Sheeting And Shoring, C/L | [ |
Survey N.B.R, Station 219+56. 134 | [ |
0220 215B001 LUWP| 100. 00000 100. 00| 10000. 00000 10000. 00| 10500. 00000 10500. 00
Cof ferdanms Or Sheeting And Shoring, CL | | |
Survey S.B.R, Sta. 219+56. 134 | | |
0230 215B002 LUWP| 100. 00000 100. 00| 30000. 00000 30000. 00| 31500. 00000 31500. 00
Cof f erdams O Sheeting And Shoring, C/L | [ |
Fl yover Ranp A, Sta. 11+19.00 | | |
0240 215B003 LUWP| 100. 00000 100. 00| 1000. 00000 1000. 00| 1050. 00000 1050. 00
Cof ferdanms Or Sheeting And Shoring, CL | | |
Fl yover Ranp B, Sta. 11+56.50 | | |
0250 215B004 LUMP| 100. 00000 100. 00| 10000. 00000 10000. 00| 10500. 00000 10500. 00
Cof ferdams Or Sheeting And Shoring C/L | [ |
Survey S.B.R, Sta. 207+53.686 | | |
0260 224A000 100. 000 M3 | 8. 00000 800. 00| 5. 89000 589. 00| 5. 25000 525. 00
Li me Sink Excavation | [ |
0270 224B000 50.000 MB | 24, 00000 1200. 00| 24. 85000 1242. 50| 21. 00000 1050. 00
Speci al Backfill For Lime Sink , # 57 | | |
St one | [ |
0280 224D000 50.000 M3 | 135. 00000 6750. 00| 111. 17000 5558. 50| 105. 00000 5250. 00
Concrete Seal For Lime Sink | [ |
0290 230A000 101. 000 RBST| 1100. 00000 111100. 00| 1066. 26000 107692. 26| 912. 60000 92172. 60
Roadbed Processing | [ |
0300 243A010 72612.000 M2 | 2. 25000 163377. 00| 2.99000 2171009. 88| 2.26000 164103. 12
Geosynt heti ¢ Rei nf orcenment | [ |
0310 301A004 14519.000 M2 | 4.30000 62431. 70| 4.59000 66642. 21| 4. 38500 63665. 82
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 100 nm Conpacted Thi ckness | [ |
0320 301A012 59044.000 M2 | 5. 25000 309981. 00| 5. 10000 301124. 40| 5. 80000 342455. 20
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0330 306E000 1.000 EACH 7400. 00000 7400. 00| 7400. 00000 7400. 00| 7975. 00000 7975. 00
| |
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 002 -4
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Base |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range C |

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 327EO000 4429. 000 MION| 30. 15000 133534. 35| 30. 15000 133534. 35| 37.97000 168169. 13
Per meabl e Asphalt Treated Base [ |
0350 401A000 68931. 000 M2 | 0. 40000 27572. 40| 0. 40000 27572. 40| 0. 43000 29640. 33
Bi t um nous Treatnment A | [ |
0360 401B108 27000. 000 M2 | 1. 10000 29700. 00| 0. 92000 24840. 00| 0. 96000 25920. 00
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0370 405A000 14366.000 L | 0. 30000 4309. 80| 0. 30000 4309. 80| 0. 31000 4453. 46
Tack Coat | [ |
0380 408A051 6530.000 M2 | 2. 25000 14692. 50| 2. 25000 14692. 50| 2. 45000 15998. 50
Pl ani ng Exi sting Pavenent | [ |
(Approximately O nm Thru 25 nmm Thi ck) | [ |
0390 410A002 1.000 EACH 24000. 00000 24000. 00| 24000. 00000 24000. 00| 3400. 00000 3400. 00
Profi | ograph | [ |
0400 420A011 203. 000 Mroy 63. 00000 12789. 00| 62. 50000 12687. 50| 92. 30000 18736. 90
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0410 424A280 3473.000 MION| 45. 50000 158021. 50| 45. 00000 156285. 00| 52. 38000 181915. 74
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range E | [ |
0420 424B281 9200. 000 MrON| 34. 75000 319700. 00| 34. 25000 315100. 00| 40. 53000 372876. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 25.0 mm Maxi nmum Aggregate | [ |
Size M x, ESAL Range E [ |
0430 424B289 444.000 MroN 40. 50000 17982. 00| 40. 00000 17760. 00| 52. 36000 23247.84
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 25.0 nm Maximum | [ |
Aggregate Size Mx, ESAL Range E [ |
0440 424B292 148. 000 MION 41. 50000 6142. 00| 41. 00000 6068. 00| 46. 05000 6815. 40
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Wdening, 25.0 nm Maximm | [ |
Aggregate Size Mx, ESAL Range E | [ |
0450 424B581 7970.000 MION| 30. 80000 245476. 00| 30. 30000 241491. 00| 37.40000 298078. 00
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, 25.0 mm Maxi nmum Aggregate | [ |
Size M x, ESAL Range E [ |
0460 424C240 10273. 000 MroN| 33. 00000 339009. 00| 32. 00000 328736. 00| 37.51000 385340. 23
I I
| |
I I
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TABULATI ON OF BI DS

St eel Rei nforcenent For Bridge |
Superstructure C/ L Flyover Ramp B Sta. |
11+56. 50 Approx. 110 240 kg |

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0470 424C280 9900. 000 MION| 31. 80000 314820. 00| 31. 30000 309870. 00| 37. 06000 366894. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0480 450A001 12549.000 M2 | 52. 64000 660579. 36| 47. 85000 600469. 65| 50. 24000 630461. 76
Pl ai n Cement Concrete Pavenent, 250 | [ |
MIlineters Thick | [ |
0490 450B000 357.000 M2 | 80. 00000 28560. 00| 65. 00000 23205. 00| 50. 24000 17935. 68
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | | |
0500 4501 000 490.000 M | 17. 60000 8624. 00| 11. 25000 5512. 50| 16. 80000 8232. 00
Rurmbl e Strips In Concrete Shoul der | [ |
Paverent | | |
0510 454A004 2823.000 M | 3. 60000 10162. 80| 3. 60000 10162. 80| 3. 78000 10670. 94
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints (Longitudi nal Edge | [ |
Joi nt s) | | |
0520 502A000 1149012. 000 KG | 1. 03000 1183482. 36| 0. 88000 1011130. 56| 0. 95000 1091561. 40
St eel Rei nforcenent | | |
0530 502A001 163380. 000 KG | 1. 03000 168281. 40| 1. 10000 179718. 00| 1. 15000 187887. 00
St eel Reinforcement (G ade 400) | [ |
0540 502B000 LUMP| 13000. 00000 13000. 00| 20000. 00000 20000. 00| 21000. 00000 21000. 00
St eel Reinforcenment For Bridge | | |
Superstructure C/L Survey NNB.R, Sta. | [ |
219+56. 134 Approx. 15 840 kg | | |
0550 502B001 LUMP| 13000. 00000 13000. 00| 20000. 00000 20000. 00| 21000. 00000 21000. 00
St eel Reinforcement For Bridge | | |
Superstructure C/L Survey S.B.R, Sta. | [ |
219+56. 134 Approx. 15 280 kg | | |
0560 502B002 LUMP| 25000. 00000 25000. 00| 35000. 00000 35000. 00| 36750. 00000 36750. 00
St eel Reinforcement For Bridge [ |
Superstructure C/ L Survey S.B.R Sta. | [ |
207+53. 686, Approx. 30 086 kg | | |
0570 502B003 LUWMP| 125000. 00000 125000. 00| 168670.21000 168670.21] 177103. 72000 177103. 72
St eel Reinforcenment For Bridge | | |
Superstructure C/ L Flyover Ramp A, Sta. | [ |
11+19. 00 Approx.. 150 200 kg [ |
0580 502B004 LUMP| 90000. 00000 90000. 00| 123989. 36000 123989. 36/ 130188. 83000 130188. 83
I I
| |
I I
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Structural Steel Superstructure, (See
Pl an Sheet 3 for details) |
0720 508B002 1.000 EACH 150000. 00000 150000. 00

200000. 00000 200000. 00| 210000. 00000 210000. 00
Structural Steel Superstructure, (See |
Plan Sheet 3 for Details) |
0730 508B003 1.000 EACH 60000. 00000 60000. 00 75000. 00000 75000. 00 78750. 00000 78750. 00
Structural Steel Superstructure, (See |
Pl an Sheet 3A for Details) |
0740 508B004 1.000 EACH 80000. 00000 80000. 00| 100000. 00000 100000. 00] 105000. 00000 105000. 00
Structural Steel Superstructure, (See |
Pl an Sheet 3A for Details) |
0750 508B005 1.000 EACH 140000. 00000 140000. 00| 180000. 00000 180000. 00| 189000. 00000 189000. 00
Structural Steel Superstructure, (See |
Pl an Sheet 3A for Details) |
0760 508B006 1.000 EACH 80000. 00000 80000. 00| 100000. 00000 100000. 00| 105000. 00000 105000. 00

Structural Steel Superstructure, (See |
Pl an Sheet 3A for Details) |

CALL ORDER . 002 CONTRACT | D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0590 503A000 160. 000 M3 | 125. 00000 20000. 00| 125. 00000 20000. 00| 131. 25000 21000. 00
Seal Concrete | [ |
0600 503C000 8.000 M | 600. 00000 4800. 00| 650. 00000 5200. 00| 682. 50000 5460. 00
Core Drilling Seal Concrete Footlngs | [ |
0610 505A002 1. 000 CH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2100. 00000 2100. 00
Steel Test Piles (HP 310x79) | [ |
0620 505B087 1. 000 CH| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 5250. 00000 5250. 00
Dynam ¢ Load Tests(HP 310 X 79) | [ |
0630 505C002 774.000 M | 90. 00000 69660. 00| 90. 00000 69660. 00| 94. 50000 73143. 00
Steel Piling (HP 310x79) | | |
0640 505C006 387.000 M | 145. 00000 56115. 00| 200. 00000 77400. 00| 210. 00000 81270. 00
Steel Piling (HP 360x174) | | |
0650 505@003 100. 000 CH| 85. 00000 8500. 00| 90. 00000 9000. 00| 94. 50000 9450. 00
Pile Points (Type A 310 nm | [ |
0660 505@004 20. 000 CH| 100. 00000 2000. 00| 100. 00000 2000. 00| 105. 00000 2100. 00
Pile Points (Type A 360 nm | [ |
0670 505H000 8.000 M | 350. 00000 2800. 00| 1000. 00000 8000. 00| 1050. 00000 8400. 00
Pi | ot Hol es | | |
0680 5051 000 1600. 000 M2 | 66. 00000 105600. 00| 50. 00000 80000. 00| 52. 50000 84000. 00
Tenporary Steel Sheet Piling | [ |
0690 508A000 8889.000 KG | 7. 40000 65778. 60| 4, 50000 40000. 50| 4, 72500 42000. 53
Structural Steel | [ |
0700 508B000 1. 000 CH  200000. 00000 200000. 00| 230000. 00000 230000. 00| 241500. 00000 241500. 00
Structural Steel Superstructure, (See | [ |
Pl an Sheet 3 for Details) | | |
0710 508B001 1.000 EACH 200000. 00000 200000. 00| 230000. 00000 230000. 00| 241500. 00000 241500. 00
I I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
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CALL ORDER : 002 CONTRACT 1D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., |NC. | ELLARD CONTR & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0770 508B007 1.000 EACH  75000. 00000 75000.00]  95000. 00000 95000. 00]  99750. 00000 99750. 00

Structural Steel Superstructure, (See |
Pl an Sheet 3A for Details) |
0780 508B008 1.000 EACH 3040000.00000 3040000. 00

I
| |
| 3954265. 96000 3954265. 96| 4151979. 30000 4151979. 30
Structural Steel Superstructure, (See | | |
Pl an Sheet 3A for Details) | [ |
0790 508B009 1.000 EACH 2625000. 00000 2625000. 00| 3383468. 09000 3383468. 09] 3552641. 40000 3552641. 40
Structural Steel Superstructure, (See | [ |
Pl an Sheet 3A for Details) | | |
0800 508F000 LUWP| 20000. 00000 20000. 00| 27925. 53000 27925. 53| 29321. 81000 29321. 81
Bri dge Deck Drai nage System (Specialty | | |
Item | |
0810 508F001 LUMP| 20000. 00000 20000. 00| 27925. 53000 27925. 53| 29321. 81000 29321. 81
Bridge Deck Draining System(Speciality | [ |
Item I I I
0820 510A000 1444.000 M8 | 350. 00000 505400. 00| 275. 00000 397100. 00| 288. 75000 416955. 00
Bridge Substructure Concrete, Class A | | |
0830 5100051 LUWP| 60000. 00000 60000. 00| 80000. 00000 80000. 00| 84000. 00000 84000. 00
Bri dge Concrete Superstructure, C/L | | |
Survey N.B.R, Sta. 219+56. 134 Approx. | | |
97 cu m | | |
0840 5100052 LUWP| 60000. 00000 60000. 00| 75000. 00000 75000. 00| 78750. 00000 78750. 00
Bri dge Concrete Superstructure, C/L | | |
Survey S.B.R, Sta. 219+56. 134 Approx. | | |
95 cu m | |
0850 5100053 LUWP|  100000. 00000 100000. 00| 155000. 00000 155000. 00 162750. 00000 162750. 00
Bri dge Concrete Superstructure, C/L | | |
Survey S.B.R, Sta. 207+53.686 Approx. | | |
235 cu m | | |
0860 5100054 LUWP|  340000. 00000 340000. 00| 642287. 23000 642287. 23] 674401. 59000 674401. 59
Bri dge Concrete Superstructure, C/L | | |
Fl yover Ranp A, STA 11+19.00 Approx. | [ |
1080 cu m | |
0870 5100055 LUWP|  260000. 00000 260000. 00| 418882. 98000 418882.98| 439827. 13000 439827. 13
Bri dge Concrete Superstructure, C/L | | |
Fl yover Ranp B Sta. 11+56.50 Appr ox. | [ |
805 cu m | | |
0880 510E000 4987.000 M2 | 2. 00000 9974. 00| 2.79000 13913. 73| 2.93000 14611.91
Grooving Concrete Bridge Decks | | |
0890 511A004 55. 000 EACH 1500. 00000 82500. 00| 3239. 36000 178164. 80| 3400. 00000 187000. 00
I I I

El astoneri c Bearings, Type 4
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450 mm Roadway Pipe (3.5 nm Wall
Thi ckness C.C.S.) (Stack Pipe) (No
Beddi ng Requi r ed)

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0900 511A005 30. 000 EACH| 3000. 00000 90000. 00| 2792. 55000 83776. 50| 2932. 18000 87965. 40
El astonetric Bearings, Type 5 | [ |
0910 524A011 4283.000 M3 | 230. 00000 985090. 00| 212. 99000 912236. 17| 201. 40000 862596. 20
Cul vert Concrete (Cast In Place) | [ |
0920 524B011 99.000 M3 | 445. 00000 44055. 00| 392. 37000 38844. 63| 448. 35000 44386. 65
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0930 525A000 3817.000 M3 | 250. 00000 954250. 00| 337. 31000 1287512. 27| 401. 10000 1530998. 70
Ret ai ni ng Wal | Concrete | | |
0940 529A001 1837.000 M2 | 370. 00000 679690. 00| 257. 14000 472366. 18| 313. 92000 576671. 04
Concrete Retaining Wall | | |
0950 530A001 306.000 M | 85. 00000 26010. 00| 72.28000 22117. 68| 117. 92000 36083. 52
450 mm Roadway Pipe (Class 3 R C) | | |
0960 530A002 246.000 M | 92. 00000 22632. 00| 104. 79000 25778. 34| 104. 07000 25601. 22
600 nm Roadway Pipe (Cass 3 RC) | | |
0970 530A003 27.000 M | 138. 00000 3726. 00| 142. 71000 3853. 17| 129. 68000 3501. 36
750 mm Roadway Pipe (Cass 3 RC) | | |
0980 530A008 3.000 M | 670. 00000 2010. 00| 381. 36000 1144. 08| 1206. 59000 3619. 77
1500 nm Roadway Pipe (Cass 3 RC.) | | |
0990 530A010 61.000 M | 555. 00000 33855. 00| 529. 32000 32288. 52| 504. 82000 30794. 02
1800 nm Roadway Pipe (Cass 3 RC.) | | |
1000 530A101 9.000 M | 100. 00000 900. 00| 72.28000 650. 52| 92. 21000 829. 89
450 mm Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) | [ |
1010 530A108 12.000 M | 400. 00000 4800. 00| 381. 36000 4576. 32| 359. 73000 4316. 76
1500 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
1020 530A373 24.000 M | 155. 00000 3720. 00| 137. 50000 3300. 00| 118. 97000 2855. 28
450nm Roadway Pi pe,dass C 1 | | |
Beddi ng(Cass 5 R C.) | | |
1030 530A375 68.000 M | 330. 00000 22440. 00| 298. 55000 20301. 40| 134. 52000 9147. 36
750mm Roadway Pipe,Cass C1 | [ |
Beddi ng(Class 5 R C.) | | |
1040 530A801 17.000 M | 145. 00000 2465. 00| 82. 02000 1394. 34| 95. 70000 1626. 90
450 mm Roadway Pipe (2.0 nmm Wl | | | |
Thi ckness C.C.S.) (Stack Pipe) (No | [ |
Beddi ng Requi r ed) | | |
1050 530A807 25.000 M | 145. 00000 3625. 00| 82. 02000 2050. 50| 106. 93000 2673. 25
I I I
| | |
I I I
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750 mm Roadway Pi pe End Treatnment, |
Class 1

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1060 530B002 28.000 M | 150. 00000 4200. 00| 152. 56000 4271. 68| 146. 87000 4112. 36
725 mm Span X 460 mm Ri se Roadway Pipe | [
(dass 3 RC) | |

1070 600A000 LUMP| 2650000. 00000 2650000. 00| 1647000. 00000 1647000. 00| 1451200. 00000 1451200. 00
Mobi |'i zati on | [ |

1080 601A000 1.000 EACH 6000. 00000 6000. 00| 5000. 00000 5000. 00| 20427. 24000 20427. 24
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |

1090 602A000 43.000 EACH| 75. 00000 3225. 00| 120. 00000 5160. 00| 80. 60000 3465. 80
R ght O Way Markers | [ |

1100 602B000 1.000 EACH 285. 00000 285. 00| 120. 00000 120. 00| 110. 04000 110. 04
Land Survey Markers | [ |

1110 603A002 1.000 EACH 50000. 00000 50000. 00| 37000. 00000 37000. 00| 51666. 30000 51666. 30
Furni shing Type 3 Field Ofice [ |

1120 604A000 19749.000 M2 | 1. 30000 25673. 70| 1. 44000 28438. 56| 1. 98000 39103. 02
Separative Geotextile | [ |

1130 605A002 4568.000 M | 15. 00000 68520. 00| 15. 95000 72859. 60| 10. 34000 47233.12
Pavenment Edge Drain (Aggregate Filled | [ |
Under dr ai n) | | |

1140 605B000 20. 000 CH| 350. 00000 7000. 00| 350. 00000 7000. 00| 223. 44000 4468. 80
Special Underdrain CQutlet, Type A | | |

1150 606A000 305.000 M | 30. 00000 9150. 00| 27.89000 8506. 45| 25. 39000 7743.95
150 mm Underdrai n Pipe | | |

1160 6100001 5732. 000 ON| 19. 00000 108908. 00| 20. 12000 115327. 84| 19. 82000 113608. 24
Loose Riprap, Cass 2 | | |

1170 610D003 4671.000 M2 | 2. 00000 9342. 00| 4.78000 22327. 38| 1. 37000 6399. 27
Filter Blanket, Ceotextile | | |

1180 614A000 674.000 M3 | 266. 20000 179418. 80| 238. 02000 160425. 48| 254.10000 171263. 40
Sl ope Pavi ng | [ |

1190 614A001 178.000 M | 300. 00000 53400. 00| 295. 00000 52510. 00| 308. 70000 54948. 60
Sl ope Pavi ng (Under Bridges) | |

1200 617A001 6837.000 M2 | 3.80000 25980. 60| 1. 10000 7520. 70| 3. 68000 25160. 16
Bi t um nous Treated G ass Fiber Flunes | | |
(Doubl e Application) | [ |

1210 619A002 6. 000 EACH| 425. 00000 2550. 00| 476. 04000 2856. 24| 630. 00000 3780. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |

1220 619A003 3.000 EACH 500. 00000 1500. 00| 581. 82000 1745. 46| 656. 25000 1968. 75
600 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

1230 619A004 1.000 EACH 725. 00000 725. 00| 661. 16000 661. 16| 708. 75000 708. 75

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 002 -10
TABULATI ON OF BI DS

CALL ORDER . 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1240 619A009 1.000 EACH 2750. 00000 2750. 00| 1057. 86000 1057. 86| 2310. 00000 2310. 00
1500 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
1250 619A061 2.000 EACH 6200. 00000 12400. 00| 1269. 44000 2538. 88| 2625. 00000 5250. 00
1800mm Roadway Pi pe End Treat nent, | | |
Class 2 | [ |
1260 619B017 2.000 EACH 325. 00000 650. 00| 793. 40000 1586. 80| 1050. 00000 2100. 00
725 nmm Span, 460 mm Ri se Roadway Pi pe | [ |
End Treatment, Cass 1 | |
1270 620A000 5.000 M3 | 1540. 00000 7700. 00| 211. 57000 1057. 85| 1470. 00000 7350. 00
M nor Structure Concrete | | |
1280 621A000 9. 000 EACH 2200. 00000 19800. 00| 1481. 01000 13329. 09| 2100. 00000 18900. 00
Junction Boxes, Type 1, 1P O 5 | | |
1290 621A004 6. 000 EACH 4400. 00000 26400. 00| 1904. 15000 11424. 90| 4200. 00000 25200. 00
Junction Boxes, Type 4 | | |
1300 621A058 2.000 EACH 4400. 00000 8800. 00| 2644. 66000 5289. 32| 4200. 00000 8400. 00
Junction Boxes, Type 3 (Modified) | | |
1310 621B000 5.000 EACH 550. 00000 2750. 00| 528. 93000 2644. 65| 525. 00000 2625. 00
Junction Box Units, Type 1, 1P O 5 | | |
1320 621B004 4.000 EACH 880. 00000 3520. 00| 528. 93000 2115. 72| 840. 00000 3360. 00
Junction Box Units, Type 4 | | |
1330 6210015 2.000 EACH 3300. 00000 6600. 00| 1798. 37000 3596. 74| 3150. 00000 6300. 00
Inlets, Type S1 O S3 (1 Wng) | | |
1340 621C020 6. 000 EACH 1980. 00000 11880. 00| 1375. 22000 8251. 32| 1890. 00000 11340. 00
Inlets, Type Y | [ |
1350 621C069 5.000 EACH 4400. 00000 22000. 00| 2644. 66000 13223. 30| 4200. 00000 21000. 00
Inlets, Type E3 | | |
1360 621C070 2.000 EACH 5500. 00000 11000. 00| 3173. 59000 6347. 18| 5250. 00000 10500. 00
Inlets, Type E4 | [ |
1370 6210074 2.000 EACH 5500. 00000 11000. 00| 3702. 52000 7405. 04| 5250. 00000 10500. 00
Inlets, Type E3 (Mdified) | | |
1380 621D015 3.000 EACH 550. 00000 1650. 00| 423. 15000 1269. 45| 525. 00000 1575. 00
Inlet Units, Type S1 O S3 | | |
1390 621D019 9. 000 EACH 550. 00000 4950. 00| 528. 93000 4760. 37| 525. 00000 4725. 00
Infet Units, Type Y | [ |
1400 621D046 5.000 EACH 1100. 00000 5500. 00| 634. 72000 3173. 60| 1050. 00000 5250. 00
Inlet Units, Type E3 | | |
1410 621D047 1. 000 EACH| 1100. 00000 1100. 00| 740. 50000 740. 50| 1050. 00000 1050. 00
Inlet Units, Type E4 | [ |
1420 621E015 5.000 EACH 3500. 00000 17500. 00| 1425. 00000 7125. 00| 2625. 00000 13125. 00
I I

Manhol es, Type M (Sanitary) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 002 -11
TABULATI ON OF BI DS

406.4 mm D. 1. Sanitary Sewer Pipe
(O ass 52)

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1430 621F015 23.000 EACH 425. 00000 9775. 00| 330. 00000 7590. 00| 1260. 00000 28980. 00
Manhol e Units, Type M (Sanitary) |
1440 6211000 3.000 EACH 2750. 00000 8250. 00| 5289. 32000 15867. 96| 2625. 00000 7875. 00
Stilling Basins, Type 00 | [ |
1450 6211007 1.000 EACH 33000. 00000 33000. 00| 37025. 21000 37025. 21| 31500. 00000 31500. 00
Stilling Basins, Type 7 | [ |
1460 623C000 454.000 M | 43. 56000 19776. 24| 39. 60000 17978. 40| 41.58000 18877. 32
Conbi nation Curb & CGutter, Type C | [ |
1470 629A004 452.000 M | 414. 70000 187444, 40| 377.00000 170404. 00| 395. 85000 178924. 20
Concrete Median Or Safety Barrier, Type | [ |
4A (Modi fi ed) | [ |
1480 629A008 35.000 M | 270. 60000 9471. 00| 246. 00000 8610. 00| 258. 30000 9040. 50
Concrete Median Or Safety Barrier, Type | | |
5 | I I
1490 629A021 26.000 M | 151. 80000 3946. 80| 138. 00000 3588. 00| 144. 90000 3767. 40
Concrete Median Or Safety Barrier, Type | [ |
1 I I I
1500 629A023 29.000 M | 297. 00000 8613. 00| 270. 00000 7830. 00| 283. 50000 8221.50
Concrete Median Or Safety Barrier, Type | | |
5 (Speci al) | [ |
1510 629A034 1248.000 M | 86. 90000 108451. 20| 79. 00000 98592. 00| 82. 95000 103521. 60
Concrete Median O Safety Barrier, Type | [ |
4A I I I
1520 629A035 246.000 M | 151. 80000 37342. 80| 138. 00000 33948. 00| 144. 90000 35645. 40
Concrete Median Or Safety Barrier, Type | | |
8 | I I
1530 630A000 2103.000 M | 35. 00000 73605. 00| 35. 00000 73605. 00| 37.24000 78315.72
Steel Beam Guardrail, Cdass A Type 1 | [ |
1540 6300001 17.000 EACH 450. 00000 7650. 00| 450. 00000 7650. 00| 730. 28000 12414.76
Quardrail End Anchor, Type 8 | [ |
1550 6300003 11. 000 EACH 950. 00000 10450. 00| 950. 00000 10450. 00| 1067. 33000 11740. 63
Quardrail End Anchor, Type 13 | [ |
1560 6300050 9.000 EACH 1350. 00000 12150. 00| 1350. 00000 12150. 00| 2078. 48000 18706. 32
Quardrail End Anchor, Type 20 Series | [ |
1570 6300070 17.000 EACH 1150. 00000 19550. 00| 1150. 00000 19550. 00| 1438. 08000 24447. 36
Quardrail End Anchor, Type 10 Series | [ |
1580 634A002 2450.000 M 29. 00000 71050. 00| 8. 90000 21805. 00| 9. 35000 22907. 50
Industrial Fence, 1.83 Meters High [ |
00| 659. 44000 195853. 68| 735. 00000 218295. 00
I I
I I

I
I
1590 645A091 297.000 M | 850. 00000 252450.
I
I
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CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1600 645A146 57.000 M | 1100. 00000 62700. 00| 770. 99000 43946. 43| 1470. 00000 83790. 00
406.4 MIlimeter D.I.Sanitary Sewer | [ |
Pi pe(d ass 52) (O ass B Concrete | | |
Encased) | [ |
1610 645A156 145.000 M | 1550. 00000 224750. 00| 951. 43000 137957. 35| 1260. 00000 182700. 00
406.4 MIlimeter D.I. Sanitary Sewer | [ |
Pi pe(d ass 56) (C ass A Concrete | | |
Encased Wth Rei nforcenent) | [ |
1620 650B000 28327.000 M3 | 2.50000 70817. 50| 4.25000 120389. 75| 2.73000 77332.71
Topsoi |l From St ockpil es | [ |
1630 651B000 76.000 MION| 25. 00000 1900. 00| 26. 31000 1999. 56| 34. 65000 2633. 40
Agricul tural Linmestone | [ |
1640 6510000 45.000 MroN 300. 00000 13500. 00| 315. 78000 14210. 10| 231. 00000 10395. 00
8-8-8 Commercial Fertilizer | [ |
1650 651F000 4.000 Mron 350. 00000 1400. 00| 368. 41000 1473. 64| 277.20000 1108. 80
Ammonium Nitrate | [ |
1660 652A050 18.000 HA | 803. 00000 14454. 00| 845. 24000 15214. 32| 1492. 05000 26856. 90
Seeding (M x 1A) | [ |
1670 652A053 9.000 HA | 803. 00000 7227. 00| 845. 24000 7607. 16| 1557. 15000 14014. 35
Seeding (M x 1E) | [ |
1680 652B050 9.000 HA | 740. 00000 6660. 00| 778.92000 7010. 28| 1245. 30000 11207. 70
Tenporary Seeding (M x 1AT) | [ |
1690 6520000 27.000 HA | 74.00000 1998. 00| 77.89000 2103. 03| 130. 20000 3515. 40
Mowi ng | | |
1700 652D050 9.000 HA | 740. 00000 6660. 00| 778.92000 7010. 28| 1492. 05000 13428. 45
Seeding In Stubble (Mx 1A) | [ |
1710 654A000 1435.000 M2 | 4.00000 5740. 00| 4.21000 6041. 35| 4. 41000 6328. 35
Sol i d Soddi ng | [ |
1720 656A000 18.000 HA | 988. 40000 17791. 20| 1040. 39000 18727. 02| 843. 15000 15176. 70
Mul ching, Cass A Type 1 | [ |
1730 656A001 9.000 HA | 988. 40000 8895. 60| 1040. 39000 9363. 51| 1037. 40000 9336. 60
Mul ching, Cass A Type 2 | [ |
1740 659A000 6000. 000 M | 3. 50000 21000. 00| 3. 68000 22080. 00| 2. 15000 12900. 00
Erosion Control Netting, Class A | [ |
1750 665A000 9.000 HA | 740. 00000 6660. 00| 778.92000 7010. 28| 778. 05000 7002. 45
Tenporary Seedi ng | [ |
1760 665B000 9.000 HA | 740. 00000 6660. 00| 778.92000 7010. 28| 778. 05000 7002. 45
Tenporary Ml chi ng | [ |
1770 665C000 30.000 M | 75. 00000 2250. 00| 52. 49000 1574. 70| 63. 00000 1890. 00
375 nm Tenporary Pi pe | [ |
1780 665F000 1808. 000 EACH| 7.50000 13560. 00| 5. 25000 9492. 00| 6. 33000 11444, 64
| | |

Hay Bal es
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1790 665Q000 600. 000 EACH| 6. 50000 3900. 00| 6. 50000 3900. 00| 3. 71000 2226. 00
Sand Bags | [ |
1800 6651 000 220.000 Mroy 28. 00000 6160. 00| 20. 12000 4426. 40| 29. 39000 6465. 80
Tenporary Riprap, Cass 2 | [ |
1810 6653000 7214.000 M | 6. 50000 46891. 00| 9. 85000 71057. 90| 11. 48000 82816. 72
Silt Fence, Type A | [ |
1820 665K000 216.000 M3 | 11. 00000 2376. 00| 8. 04000 1736. 64| 18. 12000 3913. 92
Dr ai nage Sunp Excavation | [ |
1830 666A001 27.000 HA | 74.00000 1998. 00| 52. 63000 1421. 01| 77.70000 2097. 90
Pest Control Treatnent | [ |
1840 680A000 LUMP|  220000. 00000 220000. 00| 157000. 00000 157000. 00] 192150. 00000 192150. 00
Engi neering Control s | [ |
1850 701A028 8.000 KM | 979. 00000 7832. 00| 979. 00000 7832. 00| 1027. 95000 8223. 60
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
1860 701A032 7.000 KM | 979. 00000 6853. 00| 979. 00000 6853. 00| 1027. 95000 7195. 65
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 mm W de) | [ |
1870 701A038 1.000 KM | 634. 00000 634. 00| 634. 00000 634. 00| 665. 70000 665. 70
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
1880 701A041 8.000 KM | 634. 00000 5072. 00| 634. 00000 5072. 00| 665. 70000 5325. 60
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
1890 701A061 13.000 KM | 3669. 50000 47703. 50| 3669. 50000 47703. 50| 3852. 98000 50088. 74
Broken White, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1900 701A065 5.000 KM | 10020. 00000 50100. 00| 10020. 00000 50100. 00| 10521. 00000 52605. 00
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1910 701A073 5.000 KM | 10609. 00000 53045. 00| 10609. 00000 53045. 00| 11139. 45000 55697. 25
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1920 701B009 610.000 M | 2.76000 1683. 60| 2. 76000 1683. 60| 2.90000 1769. 00
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 nm W de) | [ |
1930 701B016 270.000 M | 12. 22000 3299. 40| 12. 22000 3299. 40| 12. 83000 3464. 10
Dotted, Class 3W Type A Traffic Stripe | [ |
(150 mm W de) | [ |
1940 7010000 7.000 KM | 199. 00000 1393. 00| 199. 00000 1393. 00| 208. 95000 1462. 65
I I I

Broken Tenmporary Traffic Stripe
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1950 7010001 12.000 KM | 224.00000 2688. 00| 224. 00000 2688. 00| 235. 20000 2822. 40
Solid Tenporary Traffic Stripe | [ |
1960 7010006 4.000 KM | 3728. 00000 14912. 00| 3728. 00000 14912. 00| 3914. 40000 15657. 60
Solid Tenporary Traffic Stripe | [ |
(Renpvabl e Tape) | | |
1970 7010009 2.000 KM | 1740. 00000 3480. 00| 1740. 00000 3480. 00| 1827. 00000 3654. 00
Broken Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | [ |
1980 701D008 11.000 KM | 808. 00000 8888. 00| 808. 00000 8888. 00| 848. 40000 9332. 40
Solid Traffic Stripe Removed (Plastic) | [ |
1990 701D009 3.000 KM | 497. 00000 1491. 00| 497. 00000 1491. 00| 521. 85000 1565. 55
Solid Traffic Stripe Renpved (Tape) | [ |
2000 701D015 14.000 KM | 684. 00000 9576. 00| 684. 00000 9576. 00| 718. 20000 10054. 80
Broken Traffic Stripe Renoved (Plastic) | [ |
2010 701D016 3.000 KM | 497. 00000 1491. 00| 497. 00000 1491. 00| 521. 85000 1565. 55
Broken Traffic Stripe Renoved (Tape) | [ |
2020 703A002 808.000 M2 | 20. 00000 16160. 00| 20. 00000 16160. 00| 21. 00000 16968. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
2030 703B002 35.000 M2 | 30. 00000 1050. 00| 30. 00000 1050. 00| 31. 50000 1102. 50
Traffic Control Legends, dass 2, Type A | |
2040 7030001 391.000 M2 | 32. 00000 12512. 00| 32. 00000 12512. 00| 33. 60000 13137. 60
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Plastic) | [ |
2050 703D000 411.000 M2 | 27. 00000 11097. 00| 27. 00000 11097. 00| 28. 35000 11651. 85
Tenporary Traffic Control Markings(Tape)| [ |
2060 703D001 10.000 M2 | 14. 00000 140. 00| 14. 00000 140. 00| 14. 70000 147. 00
Tenporary Traffic Control Markings | [ |
2070 705A030 18. 000 EACH 5. 25000 94. 50| 5. 25000 94. 50| 5.51000 99. 18
Paverent Markers, Class A-H Type 2-C | [ |
2080 705A031 1986. 000 EACH| 5. 00000 9930. 00| 5. 00000 9930. 00| 5. 25000 10426. 50
Paverent Markers, Class A-H Type 1-A | [ |
2090 705A032 216. 000 EACH| 5. 00000 1080. 00| 5. 00000 1080. 00| 5. 25000 1134. 00
Paverent Markers, Class A-H Type 1-B | [ |
2100 705A037 15. 000 EACH 5. 25000 78. 75| 5. 25000 78. 75| 5.51000 82. 65
Paverent Markers, Class A-H Type 2-D | [ |
2110 707B003 1.000 EACH 200. 00000 200. 00| 200. 00000 200. 00| 224.70000 224.70
Type A Hazard Marker Installation [ |
2120 710A028 2.000 M | 160. 00000 320. 00| 160. 00000 320. 00| 179. 76000 359. 52
Class 2, Alum num Fl at Sign Panels 1.016 | [ |
M1 lineter Thickness(Type IIl O Type | [ |
I I I

1V Background)
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Overhead Roadway Sign Structure (CL
Survey S.B.R Station 219+00) (OHC 2) |

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2130 710A115 53.000 M2 | 156. 00000 8268. 00| 156. 00000 8268. 00| 174. 32000 9238. 96
Class 4, Alum Flat Sign Panels 2.032 mm | [ |
Thick or Steel Flat Sign Panels 1.897 | | |
MM Thick(Ty 11l or Ty |V Background) | [ |
2140 710A116 200.000 M2 | 215. 00000 43000. 00| 215. 00000 43000. 00| 241. 55000 48310. 00
Class 2, Alum Ml ti Flat Sign Panels | [ |
3.175 mm Thick or steel Miulti Flat Sign | | |
Panel s 2.657 Thick(Ty Il O IV | | |
Backgr ound) | | |
2150 710A118 29.000 M2 | 305. 00000 8845. 00| 305. 00000 8845. 00| 342. 68000 9937.72
Class 2, Alum num Flat Sign Panels | | |
3.175 mm Thick O Steel Flat Sign | [ |
Panel s2. 657 mm Thick(Ty Il O Ty IV | | |
Backgr ound) | [ |
2160 710A119 39.000 M | 242.00000 9438. 00| 242.00000 9438. 00| 282. 39000 11013. 21
Class 2A, Alum Fl at Sign Panels 3.175 | [ |
mm Thick O Steel Flat Sign Panels | | |
2.657 mm Thick (Type IIl O Type |V | [ |
Backgr ound) | | |
2170 710B001 201.000 M | 19. 50000 3919. 50| 19. 50000 3919. 50| 21. 91000 4403. 91
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
2180 710B006 48.000 M | 112. 00000 5376. 00| 112. 00000 5376. 00| 125. 83000 6039. 84
Roadway Sign Post (S100 x 11 Steel Beamn | [ |
2190 710B007 42.000 M | 180. 00000 7560. 00| 180. 00000 7560. 00| 202. 23000 8493. 66
Roadway Sign Post (W50 x 22 Steel Bean| [ |
2200 710B008 46.000 M | 187. 50000 8625. 00| 187. 50000 8625. 00| 210. 66000 9690. 36
Roadway Sign Post (W200 x 27 Steel Bean | [ |
2210 710B010 33.000 M | 121. 00000 3993. 00| 121. 00000 3993. 00| 135. 94000 4486. 02
Roadway Sign Post (W50 x 14 Steel Bean| [ |
2220 710B012 15.000 M | 125. 00000 1875. 00| 125. 00000 1875. 00| 140. 44000 2106. 60
Roadway Sign Post (W200 x 31 Steel Bean| [ |
2230 710B019 4.000 M | 150. 00000 600. 00| 150. 00000 600. 00| 168. 53000 674.12
Roadway Sign Post (87.5 mmx 87.5 nmx | [ |
6. 25 mm Square Tubul ar Steel) | | |
2240 7100000 LUMP| 31000. 00000 31000. 00| 31000. 00000 31000. 00| 34828. 50000 34828. 50
Renmoval O Existing Roadway Signs | | |
2250 715A000 LUMP| 32600. 00000 32600. 00| 32600. 00000 32600. 00| 36626. 10000 36626. 10
Over head Roadway Sign Structure (CL | | |
Survey N.B.R Station 210+26) (OHSB-1) | [ |
2260 715A001 LUMP| 23500. 00000 23500. 00| 23500. 00000 23500. 00| 26402. 25000 26402. 25
| |
I I
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TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2270 715A002 LUMP| 21500. 00000 21500. 00| 21500. 00000 21500. 00| 24155. 25000 24155. 25
Over head Roadway Sign Structure (CL | [ |
Survey S.B.R Station 223+00) (OHC 3) | [ |
2280 715A003 LUMP| 37100. 00000 37100. 00| 37100. 00000 37100. 00| 41681. 85000 41681. 85
Over head Roadway Sign Structure (CL | | |
Survey S.B.R Station 225+61) (OHC-4) | [ |
2290 715A004 LUMP| 36100. 00000 36100. 00| 36100. 00000 36100. 00| 40768. 35000 40768. 35
Overhead Roadway Sign Structure (CL [ |
Survey N.B.R Station 230+50) (OHC 5) | [ |
2300 715A005 LUMP| 33250. 00000 33250. 00| 33250. 00000 33250. 00| 37356. 38000 37356. 38
Over head Roadway Sign Structure (CL | | |
Survey S.B.R Station 231+40) (OHC-6) | [ |
2310 715A006 LUMP| 36150. 00000 36150. 00| 36150. 00000 36150. 00| 40614. 00000 40614. 00
Over head Roadway Sign Structure (CL [ |
Survey N.B.R Station 233+79) (OHC 7) | [ |
2320 715A007 LUMP| 29200. 00000 29200. 00| 29200. 00000 29200. 00| 32785. 20000 32785. 20
Over head Roadway Sign Structure (CL | | |
Survey S.B.R Station 240+60) (OHC-8) | [ |
2330 726A000 700.000 M | 78. 90000 55230. 00| 68. 90000 48230. 00| 82. 85000 57995. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
2340 726A001 9.000 M | 167. 00000 1503. 00| 590. 54000 5314. 86| 175. 35000 1578. 15
Portabl e Concrete Safety Barriers, Type | | |
6- A I | I
2350 726D000 3.000 EACH 24420. 00000 73260. 00| 24000. 00000 72000. 00| 25651. 50000 76954. 50
Portabl e | npact Attenuator (Mdel # | [ |
QZ2408Y) I I I
2360 730D010 LUMP| 6020. 79000 6020. 79| 6369. 17000 6369. 17| 3675. 00000 3675. 00
Furni shing And Installing Traffic | [ |
Control System (Partial) (Galleria | [ |
Boul evard @ SR 150) | | |
2370 730@001 4.000 EACH| 5766. 21000 23064. 84| 6099. 86000 24399. 44| 4200. 00000 16800. 00
Metal Traffic Signal Strain Pole | | |
2380 730GQ003 1.000 EACH 3828. 91000 3828. 91| 4050. 46000 4050. 46| 787.50000 787.50
Metal Traffic Signal Strain Pole | | |
(Pedest al ) | [ |
2390 730H000 1130.000 M | 9. 48000 10712. 40| 10. 03000 11333. 90| 8. 40000 9492. 00
Loop Det ector | [ |
2400 7301 000 410.000 M | 2.90000 1189. 00| 3. 07000 1258. 70| 3. 15000 1291. 50
Shi el ded Loop Detector Home-Run Cabl e | [ |
2410 7303000 10. 000 EACH| 126. 33000 1263. 30| 133. 53000 1335. 30| 183. 75000 1837. 50
I I I

Loop Detector Anplifier
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Port abl e Sequential Arrow And Chevron |
Sign Unit |

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

2420 730K000 3.000 EACH 231. 87000 695. 61| 245. 29000 735. 87| 315. 00000 945. 00
Traffic Signal Junction Box | [ |

2430 730L012 6.000 M | 8. 21000 49. 26| 8. 69000 52. 14| 16. 80000 100. 80
Non- Metal lic Conduit, 27 mm | [ |

2440 730L015 17.000 M | 6.11000 103. 87| 6. 46000 109. 82| 18. 90000 321.30
Non- Metal lic Conduit, 53 mm | [ |

2450 730L031 3.000 M | 5. 55000 16. 65| 5.87000 17. 61| 14. 70000 44.10
Metal lic Conduit, 21 nmm | [ |

2460 730L032 20.000 M | 9. 48000 189. 60| 10. 03000 200. 60| 17. 85000 357.00
Metal l'ic Conduit, 27 mm | [ |

2470 730N001 4.000 EACH| 624. 86000 2499. 44| 661. 02000 2644. 08| 787.50000 3150. 00
Lum nai re Extension Assenbly, 3.7 M | [ |

2480 730P001 11. 000 EACH 353. 33000 3886. 63| 373. 77000 4111. 47| 462. 00000 5082. 00
Vehi cul ar Signal Head, 300 mm 3 Section | [ |

2490 730R003 1.000 EACH 7321. 42000 7321. 42| 7745. 06000 7745. 06| 8400. 00000 8400. 00
Traffic Controller, Type Ill, 8 Phase | [ |

2500 730S000 1.000 EACH 4836. 54000 4836. 54| 5116. 40000 5116. 40| 6825. 00000 6825. 00
Fur ni shing And Installing Preenption | [ |
Unit For Energency Vehicles | | |

2510 731A001 1.000 EACH 2438. 55000 2438. 55| 2579. 65000 2579. 65| 5040. 00000 5040. 00
Traffic Counting Units, Type B | [ |

2520 731A002 1.000 EACH 3035. 88000 3035. 88| 3211. 55000 3211. 55| 5460. 00000 5460. 00
Traffic Counting Units, Type C | [ |

2530 731A003 2.000 EACH 3120. 89000 6241. 78| 3301. 47000 6602. 94| 5775. 00000 11550. 00
Traffic Counting Units, Type D | [ |

2540 7343000 1.000 EACH 1981. 22000 1981. 22| 2095. 86000 2095. 86| 577. 50000 577.50
Combox F1 | | |

2550 740B000 149.000 M2 | 81. 00000 12069. 00| 89. 50000 13335. 50| 94. 61000 14096. 89
Construction Signs | | |

2560 7400000 8.000 M2 | 250. 00000 2000. 00| 94. 75000 758. 00| 100. 17000 801. 36
Speci al Construction Signs | | |

2570 740D000 450. 000 EACH| 40. 00000 18000. 00| 50. 52000 22734. 00| 38. 85000 17482. 50
Channel i zi ng Druns | [ |

2580 740F002 14. 000 EACH 190. 00000 2660. 00| 189. 50000 2653. 00| 210. 00000 2940. 00
Barri cades, Type |11 | | |

2590 7401 005 7.000 EACH 700. 00000 4900. 00| 884. 18000 6189. 26| 934. 50000 6541. 50
War ning Lights, Type B (Detachabl e Head) | [ |

2600 740L004 30. 000 EACH| 40. 00000 1200. 00| 105. 25000 3157. 50| 111. 30000 3339. 00
Vertical Panel, Type Il (Single-Sided) | | |

2610 7410010 2.000 EACH 5000. 00000 10000. 00| 5631. 41000 11262. 82| 6300. 00000 12600. 00

I I
| |
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CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (1) 10016 [ (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2620 7420000 2.000 EACH 5000. 00000 10000. 00| 70000. 00000 140000. 00| 7875. 00000 15750. 00
Stat e Furni shed Portabl e Changeabl e | [ |
Message Signs, Type 2 | | |
2630 745A000 480. 000 HOUR| 35. 00000 16800. 00| 27.00000 12960. 00| 26. 25000 12600. 00
Uni forned Police Oficer | | |
2640 750A000 19. 000 EACH| 22599. 64000 429393. 16| 23907. 32000 454239. 08| 26617. 50000 505732. 50
Hi gh Mast Lighting Assenbly | [ |
2650 750B260 36. 000 EACH| 4377. 54000 157591. 44| 4630. 84000 166710. 24| 6074. 25000 218673. 00
Segment ed Refl ector Luminaire Assenbly | | |
Wth ILD, Single | [ |
2660 750B261 17.000 EACH 6893. 38000 117187. 46| 7292. 25000 123968. 25| 9581. 25000 162881. 25
Segnented Refl ector Lumi naire Assenbly | [ |
Wth ILD, Double | |
2670 750B270 59. 000 EACH 4181. 79000 246725. 61| 4423. 76000 261001. 84| 5948. 25000 350946. 75
O fset Luminaire Assenbly Wth ILD, | | |
Single | [ |
2675 750B271 10. 000 EACH 5404. 18000 54041. 80| 5716. 88000 57168. 80| 9465. 75000 94657. 50
O fset Lunminaire Assenbly Wth |LD, | [ |
Doubl e | | |
2680 750B320 8. 000 EACH 1100. 81000 8806. 48| 1164. 51000 9316. 08| 876. 75000 7014. 00
Under pass Luminaire Assenbly, Type 1 | | |
2690 7500000 9. 000 EACH 830. 07000 7470. 63| 878. 10000 7902. 90| 1260. 00000 11340. 00
El ectrical Junction Box, Type 1 | | |
2700 7500002 56. 000 EACH| 775. 72000 43440. 32| 820. 61000 45954, 16| 787.50000 44100. 00
El ectrical Junction Box, Type 3 | | |
2710 750D106 2822.000 M | 6. 11000 17242. 42| 6. 46000 18230. 12| 17. 33000 48905. 26
Non- Metal lic Conduit, 53 mm | | |
2720 750D152 320.000 M | 5. 55000 1776. 00| 5. 87000 1878. 40| 19. 43000 6217. 60
Metal lic Conduit, 21 mm | | |
2730 750D158 60.000 M | 24. 41000 1464. 60| 25. 82000 1549. 20| 99. 75000 5985. 00
Metal lic Conduit, 78 mm | | |
2740 750E002 958.000 M | 0. 57000 546. 06| 0. 60000 574. 80| 1. 05000 1005. 90
Conductor, #10 AWG | | |
2750 750E004 2504.000 M | 0. 92000 2303. 68| 0. 97000 2428. 88| 2.10000 5258. 40
Conductor, #6 AWG | | |
2760 750E005 2089.000 M | 1. 30000 2715. 70| 1. 38000 2882. 82| 2.63000 5494. 07
Conductor, #4 AWG | | |
2770 750E006 2159.000 M | 1. 92000 4145. 28| 2.03000 4382. 77| 3. 68000 7945. 12
Conductor, #2 AWG | | |
2780 750F001 1. 000 EACH| 5926. 78000 5926. 78| 6269. 72000 6269. 72| 7822. 50000 7822. 50
I I I

Lighting Control Center, Type G
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20000825002 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 10016 | (2) 30002 | (3) 01018
| JONES BROS., | NC | ELLARD CONTR. & ELLARD CONST| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
2790 7503100 30. 000 EACH| 350. 71000 10521. 30| 371. 00000 11130. 00| 367. 50000 11025. 00
Rermove Cobra Head Lumi naire Assenbly [ |
2800 750M200 6. 000 EACH 250. 28000 1501. 68| 264. 76000 1588. 56| 2625. 00000 15750. 00
Rermove Hi gh Mast Pol e Foundati on | [ |
2810 750M201 30. 000 EACH| 166. 85000 5005. 50| 176. 50000 5295. 00| 525. 00000 15750. 00
Renmove Roadway Pol e Foundati on, Concrete| [ |
2820 750N010 19. 000 EACH 5119. 66000 97273. 54| 5415. 90000 102902. 10| 9975. 00000 189525. 00
H gh Mast Pol e Foundati on | [ |
2830 750N011 43. 000 EACH 2709. 32000 116500. 76| 2866. 09000 123241. 87| 1785. 00000 76755. 00
Roadway Pol e Foundati on, Concrete | [ |
2840 750N012 25.000 EACH| 1213. 96000 30349. 00| 1284. 20000 32105. 00| 645. 75000 16143. 75
Roadway Pol e Foundati on, Auger Base | [ |
2850 750P000 922.000 M | 6. 08000 5605. 76| 6. 43000 5928. 46| 15. 23000 14042. 06
Conbi ned Duct And Cable, 3 #6 AWG | [ |
2860 750P003 6561.000 M | 6. 86000 45008. 46| 7. 05000 46255. 05| 15. 23000 99924. 03
Conbi ned Duct And Cable, 2 #4, 1 #6 AWG | [ |
2870 750P006 2994.000 M | 9. 80000 29341. 20| 9. 31000 27874. 14| 17. 33000 51886. 02
Conbi ned Duct And Cable, 2 #2, 1 #6 AWG | [ |
2880 756A020 190.000 M | 90. 54000 17202. 60| 95. 78000 18198. 20| 57. 75000 10972. 50
53 mm El ectrical Conduit, 1 Line, Type | [ |
5 Installation | | |
2890 756A022 258.000 M | 101. 73000 26246. 34| 107. 62000 27765. 96| 73.50000 18963. 00
103 mm El ectrical Conduit, 1 Line, Type | | |
5 Installation | [ |
2900 998A000 LUWP| 0. 80000 0. 80| 0. 00000 0. 00| 1. 37000 1.37
Construction Fuel (MaximumBid Limted | [ |
To $ 1,992, 000. 00) | [ |
2910 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00| 0. 80000 4800. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 28,478,981. 39| $ 30, 559, 828. 18] $ 30,961, 894. 74

CONTRACT TOTALS | $ 28,478,981. 39| $ 30, 559, 828. 18| $ 30,961, 894. 74




08/ 28/ 00

CALL ORDER
LETTI NG DATE :

003

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

CONTRACT DESCRI PTI ON
for constructing the Grade, Drain, Pave, Traffic Stripe, | - 565-5(69)

Si gnal s,

Roads,

& Maysville Road Interchange in Huntsville.

km

SET- ASI DE :

Li ghting, and Bridges on Minline,
Side Streets and Ranps on 1-565 at SR #2 (U S. #72)
Length -

CONTRACT ID :
08/25/00 10:00 AM DI STRI CT :
CONTRACT TI ME :

PAGE : 003 -1
VENDOR RANKI NG

20000825003 COUNTI ES : MADI SON
01
430 Wor ki ng Days (avai |l abl e days)

PRQIECT(S) : APD- 235(45)
Service

2.252

RANK

VENDOR NO. / NAME

APAC- ALABAMA, | NC.

JONES BROCS., INC

RACON, | NC.

S & M EQUI PMENT CO., INC

VWH TAKER CONTRACTI NG CORPORATI ON

$ 18, 258,982.91 100. 0000%
$ 18, 652,583.15 102. 1556%
$ 19, 437, 425.08 106. 4540%
$ 19, 864, 648. 74 108. 7938%
$ 20, 020, 798. 58 109. 6490%
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
[ (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., |NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| |
0010 201A000 LUMP| 1209782. 00000 1209782. 00| 1400000. 00000 1400000. 00| 500000. 00000 500000. 00

|
Clearing & G ubbing (Approximtely 48 | [ |
Hect ar es) | | |
0020 205A001 1. 000 EACH| 5564. 53000 5564. 53| 1500. 00000 1500. 00| 20000. 00000 20000. 00
Renmoval O Structures, Structure No. 1 | | |
0030 205A002 1. 000 EACH| 9089. 93000 9089. 93| 9000. 00000 9000. 00| 40000. 00000 40000. 00
Renmoval O Structures, Structure No. 2 | | |
0040 205A003 1. 000 EACH| 1359. 67000 1359. 67| 500. 00000 500. 00| 2500. 00000 2500. 00
Removal O Structures, Structure No. 3 | | |
0050 205A004 1. 000 EACH| 4168. 02000 4168. 02| 500. 00000 500. 00| 2500. 00000 2500. 00
Renmoval O Structures, Structure No. 3A | | |
0060 205A005 1. 000 EACH| 3059. 55000 3059. 55| 500. 00000 500. 00| 7500. 00000 7500. 00
Renmoval O Structures, Structure No. 3B | | |
0070 206B000 LUWP| 2813. 67000 2813. 67| 4500. 00000 4500. 00| 8000. 00000 8000. 00
Removal OF O d Box Cul vert, Station | | |
Station 14+40 | | |
0080 206B001 LUMP| 2814. 76000 2814. 76| 4500. 00000 4500. 00| 2400. 00000 2400. 00
Removal OF O d Box Cul vert, Station | [ |
Station 15+25 | | |
0090 206C000 55.000 M2 | 10. 25000 563. 75| 5. 75000 316. 25| 8. 98000 493. 90
Renovi ng Concrete Si dewal k | | |
0100 206D000 409.000 M | 16. 04000 6560. 36| 25. 00000 10225. 00| 18. 53000 7578. 77
Renovi ng Pi pe | [ |
0110 206D001 112.000 M | 3.16000 353. 92| 11. 00000 1232. 00| 3. 21000 359. 52
Renovi ng Guardrai l | [ |
0120 206D003 315.000 M | 5. 97000 1880. 55| 5. 00000 1575. 00| 12. 06000 3798. 90
Renmoving Curb And Gutter | | |
0130 206D009 235.000 M | 22.28000 5235. 80| 70. 00000 16450. 00| 150. 00000 35250. 00
Renovi ng New Jersey Barrier Rail | [ |
0140 206E000 27.000 EACH 86. 94000 2347. 38| 165. 00000 4455, 00| 302. 00000 8154. 00
Renovi ng Headwal | s | | |
0150 206E001 9. 000 EACH 276. 00000 2484. 00| 165. 00000 1485. 00| 452. 00000 4068. 00
Renmoving Inlets | [ |
0160 206E008 8.000 EACH 105. 26000 842. 08| 125. 00000 1000. 00| 107. 00000 856. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0170 206E020 1. 000 EACH| 1894. 74000 1894. 74| 1800. 00000 1800. 00| 1926. 00000 1926. 00
Renovi ng Exi sting Overhead Sign | [ |
Structure | [ |
0180 206E035 3.000 EACH 19. 93000 59. 79| 50. 00000 150. 00| 100. 00000 300. 00
| |

Removi ng Concrete Picnic Tables |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

Crushed Aggregate Base Course, Type B,
Pl ant M xed, 115 nm Conpacted Thi ckness

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0190 206E041 1.000 EACH 105. 26000 105. 26| 500. 00000 500. 00| 107. 00000 107. 00
Removi ng | npact Attenuators | [ |
0200 209A000 1.000 EACH 276. 09000 276. 09| 65. 00000 65. 00| 151. 00000 151. 00
Mai | box Reset, Single | [ |
0210 210A000 654295. 000 M3 | 7.32000 4789439. 40| 5. 00000 3271475. 00| 7.86000 5142758. 70
Uncl assi fied Excavation | [ |
0220 210D011 17382.000 M | 6. 35000 110375. 70| 8. 00000 139056. 00| 7.50000 130365. 00
Borrow Excavation (A4 Or Better) | [ |
0230 214A000 15034.000 M | 9. 60000 144326. 40| 10. 00000 150340. 00| 12. 00000 180408. 00
Structure Excavation | [ |
0240 214B001 2120.000 M3 | 18. 22000 38626. 40| 30. 00000 63600. 00| 35. 00000 74200. 00
Foundati on Backfill, Commerci al | [ |
0250 215A000 390.000 MB | 12. 63000 4925. 70| 18. 00000 7020. 00| 75. 00000 29250. 00
Uncl assified Bridge Excavation | [ |
0260 215B000 LUWP| 1. 05000 1. 05] 100. 00000 100. 00| 1. 07000 1.07
Cof f erdams Or Sheeting And Shoring, | [ |
Station 107+93.00 E. B. L. | [ |
0270 215B001 LUWP| 1. 05000 1. 05] 100. 00000 100. 00| 1.07000 1.07
Cof ferdanms Or Sheeting And Shori ng, | | |
Station 107+93. 00 WB. L. | | |
0280 224A000 800.000 M8 | 2. 33000 1864. 00| 6. 00000 4800. 00| 8. 00000 6400. 00
Li me Sink Excavation | [ |
0290 224C003 1960. 000 Mroy| 8. 84000 17326. 40| 11. 00000 21560. 00| 16. 50000 32340. 00
Speci al Backfill For Lime Sink, ALDOT #57| [ |
0300 224D000 800.000 M8 | 126. 97000 101576. 00| 100. 00000 80000. 00| 125. 00000 100000. 00
Concrete Seal For Lime Sink | [ |
0310 230A000 94.000 RBST]| 563. 29000 52949. 26| 950. 00000 89300. 00| 1069. 05000 100490. 70
Roadbed Processing | [ |
0320 250B000 120.000 M3 | 155. 13000 18615. 60| 80. 00000 9600. 00| 150. 00000 18000. 00
Treatment OF Hydrocarbon Contam nat ed | [ |
Soil (Specialty Item | | |
0330 250C000 3.000 EACH 3157. 90000 9473. 70| 2500. 00000 7500. 00| 2564. 05000 7692. 15
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |
0340 250N000 90850.000 L | 0. 18000 16353. 00| 1. 44000 130824. 00| 0. 37000 33614. 50
Removal / Di sposal OF Tank Contents | [ |
(Sludge) (Specialty Item | | |
0350 301A004 69829.000 M2 | 2.11000 147339. 19| 2.01000 140356. 29| 2. 68000 187141. 72
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 100 nm Conpacted Thi ckness | [ |
0360 301A006 121.000 M | 3. 29000 398. 09| 3. 15000 381. 15| 4.58000 554. 18
| I I
I I I



Super pave Bitumi nous Concrete Upper
Bi nder Layer,
Size M X,

37.5 nmm Maxi mum Aggr egat e
ESAL Range E

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 003 -4
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BRCS., |NC. | RACON, | NC.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0370 301A012 120293.000 M2 | 3. 19000 383734. 67| 3. 05000 366893. 65| 4. 02000 483577. 86
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0380 401A000 102724.000 M2 | 0. 49000 50334. 76| 0. 46000 47253. 04| 0. 40000 41089. 60
Bi t um nous Treatnment A | | |
0390 401B100 62672.000 M2 | 1. 08000 67685. 76| 1. 05000 65805. 60| 1. 16000 72699. 52
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | [ |
0400 401B108 9035.000 M2 | 1. 71000 15449. 85| 1. 65000 14907. 75| 1. 82000 16443. 70
Bi t um nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0410 405A000 6948. 000 L | 0. 81000 5627. 88| 0. 80000 5558. 40| 0. 26000 1806. 48
Tack Coat | [ |
0420 408A052 3133.000 M2 | 1. 44000 4511. 52| 1. 38000 4323. 54| 1. 60000 5012. 80
Pl ani ng Exi sting Pavenent | | |
(Approximately 26 mm Thru 50 mm Thi ck) | [ |
0430 408A055 720.000 M2 | 3. 14000 2260. 80| 3.01000 2167. 20| 2. 24000 1612. 80
Pl ani ng Exi sting Pavenent | [ |
(Approximately 101 mm Thru 125 mm Thi ck) | | |
0440 410B000 1. 000 EACH| 1151. 06000 1151. 06| 1103. 23000 1103. 23| 802. 50000 802. 50
State Furnished Profil ograph | | |
0450 410HO00 1. 000 EACH| 91118. 09000 91118. 09| 1500. 00000 1500. 00| 1605. 00000 1605. 00
Material Rem xing Device | | |
0460 424A240 5991. 000 MroN| 42.70000 255815. 70| 40. 67000 243653. 97| 41. 04000 245870. 64
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0470 424A247 533.000 MION| 44.20000 23558. 60| 42.11000 22444, 63| 39. 31000 20952. 23
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0480 424A280 2505. 000 Mron| 47.80000 119739. 00| 45. 53000 114052. 65| 47. 65000 119363. 25
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range E [ |
0490 424B241 1775. 000 MION| 33. 36000 59214. 00| 31. 80000 56445. 00| 34. 06000 60456. 50
Super pave Bitum nous Concrete Bi nder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0500 424B282 6982. 000 Mray| 34. 78000 242833. 96| 33. 14000 231383. 48| 37.85000 264268. 70
I I
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
[ (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., |NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0510 424B442 13261. 000 MION| 30. 93000 410162. 73| 29. 48000 390934. 28| 33. 55000 444906. 55

Super pave Bitum nous Concrete Upper |
Bi nder Layer, 37.5 nmm Maxi mum Aggregate |
Si ze, ESAL Range C |
0520 424B447 100. 000 MION| 43. 84000 4384.

St eel Rei nforcenent For Bridge |
Superstructure Sta. 107+93 WB. L. |
(Approx. 62806 KG (G ade 400 MPA) |

| |
| |
00| 41. 79000 4179. 00| 35. 44000 3544. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0530 424C241 17489. 000 MroN| 30. 72000 537262. 08| 29. 28000 512077. 92| 33. 55000 586755. 95
Super pave Bitumi nous Concrete Base | [ |
Layer, 37.5 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0540 424C281 15618. 000 MION| 29. 56000 461668. 08| 28.16000 439802. 88| 37. 20000 580989. 60
Super pave Bitumi nous Concrete Base | [ |
Layer, 37.5 nm Maxi mum Aggregate Size | | |
M x, ESAL Range E | [ |
0550 428B000 31726.000 M | 0. 34000 10786. 84| 0. 22000 6979. 72| 0. 36000 11421. 36
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0560 429B246 21.000 MION| 63. 73000 1338. 33| 60. 95000 1279. 95| 53. 08000 1114.68
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 37.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0570 430B035 58.000 MION| 24.34000 1411. 72| 14. 26000 827. 08| 13. 54000 785. 32
Aggregate Surfacing (ALDOT #467, #410 | [ |
Modi fied, O #57) | [ |
0580 450B000 276.000 M2 | 87. 90000 24260. 40| 70. 00000 19320. 00| 89. 35000 24660. 60
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0590 502A000 112488. 000 KG | 1. 32000 148484. 16| 1. 00000 112488. 00| 1. 34000 150733. 92
St eel Rei nforcenent | | |
0600 502A001 74912.000 KG | 1. 16000 86897. 92| 1. 00000 74912. 00| 1. 18000 88396. 16
St eel Reinforcement (G ade 400) | [ |
0610 502B000 LUWP| 60210. 53000 60210. 53| 49000. 00000 49000. 00| 61204. 00000 61204. 00
St eel Reinforcenment For Bridge | | |
Superstructure Sta. 107+93.00 E. B. L. | | |
(Approx. 62342 KG (G ade 400 MPA) | | |
0620 502B001 LUWP| 59473. 69000 59473. 69| 49000. 00000 49000. 00| 60455. 00000 60455. 00
I I
| |
I I
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0630 505C004 407.000 M | 115. 79000 47126. 53| 110. 00000 44770. 00| 117. 70000 47903. 90
Steel Piling (HP 360x108) | | |
0640 505(004 48. 000 EACH| 107. 37000 5153. 76| 120. 00000 5760. 00| 109. 14000 5238. 72
Pile Points (Type A 360 nm | [ |
0650 508A000 8254.000 KG | 2.90000 23936. 60| 7.00000 57778. 00| 2.95000 24349. 30
Structural Steel | [ |
0660 510A000 674.000 M3 | 247.37000 166727. 38| 330. 00000 222420. 00| 251. 45000 169477. 30
Bridge Substructure Concrete, Class A | [ |
0670 510C051 LUWMP| 185263. 16000 185263. 16| 245000. 00000 245000. 00| 188320. 00000 188320. 00
Bri dge Concrete Superstructure, Sta. | [ |
107+93.00 E.B. L. (Approx. 493 Cubic | [ |
Met er s) [ |
0680 510C052 LUMP| 183684. 21000 183684. 21| 245000. 00000 245000. 00| 186715. 00000 186715. 00
Bri dge Concrete Superstructure, Sta. | [ |
107+93.00 WB. L. (Approx. 482 Cubic | | |
Met er s) | [ |
0690 510E000 2688.000 M2 | 2.77000 7445. 76| 2.06000 5537. 28| 2.82000 7580. 16
G ooving Concrete Bridge Decks | [ |
0700 511A004 80. 000 EACH| 473. 68000 37894. 40| 400. 00000 32000. 00| 481. 50000 38520. 00
El astoneri c Bearings, Type 4 | [ |
0710 513B017 1396.000 M | 371. 04000 517971. 84| 338. 50000 472546. 00| 384. 83000 537222. 68
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-1830 (Specialty Item | | |
0720 525A000 1533. 000 M3 | 215. 79000 330806. 07| 260. 00000 398580. 00| 219. 35000 336263. 55
Ret ai ni ng Wal | Concrete | | |
0730 530A000 5.000 M | 117. 17000 585. 85| 100. 00000 500. 00| 121. 68000 608. 40
375 mm Roadway Pipe (Cass 3 RC) | | |
0740 530A001 1123.000 M | 83. 15000 93377. 45| 75. 00000 84225. 00| 71.11000 79856. 53
450 mm Roadway Pipe (Class 3 R C) | | |
0750 530A002 68.000 M | 108. 10000 7350. 80| 88. 00000 5984. 00| 92. 43000 6285. 24
600 nm Roadway Pipe (Cass 3 RC) | | |
0760 530A003 148.000 M | 145. 73000 21568. 04| 110. 00000 16280. 00| 123. 29000 18246. 92
750 mm Roadway Pipe (Cass 3 RC) | | |
0770 530A005 84.000 M | 214. 35000 18005. 40| 180. 00000 15120. 00| 193. 33000 16239. 72
1050 nm Roadway Pipe (Cass 3 RC.) | | |
0780 530A012 48.000 M | 96. 01000 4608. 48| 78. 00000 3744. 00| 77.13000 3702. 24
450 mm Roadway Pipe (Class 4 R C.) | | |
0790 530A013 60.000 M | 114. 80000 6888. 00| 85. 00000 5100. 00| 100. 77000 6046. 20
600 nm Roadway Pipe (Cass 4 RC) | | |
0800 530A016 104.000 M | 288. 46000 29999. 84| 200. 00000 20800. 00| 244. 32000 25409. 28
I I I

1050 nm Roadway Pipe (Cass 4 RC.)
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BRCS., |NC. | RACON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0810 530A661 34.000 M | 107. 99000 3671. 66| 93. 00000 3162. 00| 83. 95000 2854. 30
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Tenpor ary) I I I
0820 530B001 53.000 M | 112. 72000 5974. 16| 68. 00000 3604. 00| 88. 50000 4690. 50
560 mm Span X 345 nmm Ri se Roadway Pipe | | |
(Cass 3 RC) | | |
0830 530B003 118.000 M | 177. 03000 20889. 54| 225. 00000 26550. 00| 144. 26000 17022. 68
920 nm Span X 570 mm Ri se Roadway Pipe | [ |
(dass 3 RC) | | |
0840 530B004 127.000 M | 241. 03000 30610. 81| 165. 00000 20955. 00| 191. 66000 24340. 82
1110 nm Span X 675 mm Ri se Roadway Pi pe | | |
(Cass 3 RC) | | |
0850 530B007 26.000 M | 418. 19000 10872. 94| 300. 00000 7800. 00| 314. 65000 8180. 90
1650 nm Span X 1015 mm Ri se Roadway | [ |
Pipe(Class 3 RC.) | | |
0860 530B008 50.000 M | 458. 72000 22936. 00| 325. 00000 16250. 00| 365. 95000 18297. 50
1855 nm Span X 1145 mm Ri se Roadway | | |
Pipe(Class 3 R C.) | [ |
0870 535A085 21.000 M | 142. 70000 2996. 70| 85. 00000 1785. 00| 101. 75000 2136.75
600 nm Side Drain Pipe (Class 3 RC.) | [ |
0880 600A000 LUMP| 1506056. 02000 1506056. 02| 1509000. 00000 1509000. 00| 1250000. 00000 1250000. 00
Mbbi |'i zati on | | |
0890 601A000 1.000 EACH 1588. 04000 1588. 04| 5500. 00000 5500. 00| 5000. 00000 5000. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | |
0900 602A000 49. 000 EACH| 233. 61000 11446. 89| 75. 00000 3675. 00| 75. 90000 3719. 10
Ri ght O Way Markers | |
0910 603A002 1.000 EACH 20861. 96000 20861. 96| 30000. 00000 30000. 00| 35000. 00000 35000. 00
Furni shing Type 3 Field Ofice | [ |
0920 606A000 300.000 M | 38. 16000 11448. 00| 18. 00000 5400. 00| 25. 13000 7539. 00
150 mm Underdrai n Pipe | | |
0930 610C001 1805. 000 Mroy| 17. 88000 32273. 40| 20. 00000 36100. 00| 19. 13000 34529. 65
Loose Riprap, Cass 2 | | |
0940 610D000 1663. 000 M2 | 3. 83000 6369. 29| 1. 85000 3076. 55| 1. 44000 2394.72
Filter Bl anket | [ |
0950 614A000 1991. 000 M3 | 257. 90000 513478. 90| 247. 00000 491777. 00| 262. 15000 521940. 65
Sl ope Pavi ng | [ |
0960 614A001 323.000 M3 | 368. 42000 118999. 66| 110. 00000 35530. 00| 374.50000 120963. 50
Sl ope Pavi ng (Under Bridges) | | |
0970 618A000 41.000 M2 | 58. 95000 2416. 95| 29. 00000 1189. 00| 59. 92000 2456. 72
I I I

Concrete Sidewal k, 100 nmm Thi cI<
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0980 618B002 82.000 M2 | 47.37000 3884. 34| 37. 00000 3034. 00| 48. 15000 3948. 30
Concrete Driveway, 150 mm Thi ck | [ |
0990 619A002 26. 000 EACH| 473. 68000 12315. 68| 300. 00000 7800. 00| 481. 50000 12519. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
1000 619A003 4.000 EACH 657. 90000 2631. 60| 300. 00000 1200. 00| 668. 75000 2675. 00
600 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
1010 619A004 5.000 EACH| 789. 47000 3947. 35| 450. 00000 2250. 00| 802. 50000 4012. 50
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
1020 619A006 3.000 EACH 1210. 53000 3631. 59| 1000. 00000 3000. 00| 1230. 50000 3691. 50
1050 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |
1030 619A056 2.000 EACH 1842. 11000 3684. 22| 370. 00000 740. 00| 1872. 50000 3745. 00
1050 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
1040 619A127 2.000 EACH 947. 37000 1894. 74| 185. 00000 370. 00| 963. 00000 1926. 00
600 mm Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
1050 619B019 1.000 EACH 684. 21000 684. 21| 245. 00000 245. 00| 695. 50000 695. 50
1110 nm Span, 675 nm R se Roadway Pipe | [ |
End Treatment, Cass 1 | | |
1060 619B069 1.000 EACH 1105. 26000 1105. 26| 255. 00000 255. 00| 1123. 50000 1123. 50
1110 nm Span, 675 nm R se Roadway Pipe | | |
End Treatnent, Cass 2 [ |
1070 619B266 2.000 EACH 894. 74000 1789. 48| 135. 00000 270. 00| 909. 50000 1819. 00
560 nm Span, 345 mm Ri se Roadway Pi pe | [ |
End Treatment, O ass 1 (Double Line) | | |
1080 619B268 1.000 EACH 947. 37000 947. 37| 210. 00000 210. 00| 963. 00000 963. 00
920 mm Span, 570 nmm Ri se Roadway Pi pe | | |
End Treatnment, C ass 1 (Doubl e Line) | [ |
1090 619B269 2.000 EACH 1052. 63000 2105. 26| 245. 00000 490. 00| 1070. 00000 2140. 00
1110 nm Span, 675 nm R se Roadway Pipe | [ |
End Treatment, O ass 1 (Double Line) | | |
1100 619B283 1.000 EACH 1684. 21000 1684. 21| 210. 00000 210. 00| 1712. 00000 1712. 00
920 mm Span, 570 nmm Ri se Roadway Pi pe | | |
End Treatnment, C ass 2 (Doubl e Line) | [ |
1110 620A000 4.000 M3 | 773. 68000 3094. 72| 1300. 00000 5200. 00| 786. 45000 3145. 80
M nor Structure Concrete | [ |
1120 621A000 6. 000 EACH| 2210. 53000 13263. 18| 1600. 00000 9600. 00| 2247. 00000 13482. 00
| |

Junction Boxes, Type 1, 1P O 5 |
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1130 621A001 1.000 EACH 2421. 05000 2421. 05| 1900. 00000 1900. 00| 2461. 00000 2461. 00
Junction Boxes, Type 1, 2P O 5 | [ |
1140 621A005 1.000 EACH 2631. 58000 2631. 58| 2300. 00000 2300. 00| 2675. 00000 2675. 00
Junction Boxes, Type 1 | [ |
1150 621A016 2.000 EACH 2631. 58000 5263. 16| 2500. 00000 5000. 00| 2675. 00000 5350. 00
Junction Boxes, Type 4, 1P O 5 | [ |
1160 621A022 1.000 EACH 3263. 16000 3263. 16| 2500. 00000 2500. 00| 3317. 00000 3317.00
Juncti on Boxes, Type 1 (Modified) | [ |
1170 621B013 3.000 EACH 526. 32000 1578. 96| 600. 00000 1800. 00| 535. 00000 1605. 00
Junction Box Units, Type 4, 1P O 5 | [ |
1180 621B034 1.000 EACH 652. 63000 652. 63| 500. 00000 500. 00| 663. 40000 663. 40
Junction Box Units, Type 1 (Modified) | [ |
1190 6210020 10. 000 EACH| 2631. 58000 26315. 80| 1500. 00000 15000. 00| 2675. 00000 26750. 00
Inlets, Type Y | [ |
1200 6210031 18. 000 EACH 2105. 26000 37894. 68| 1700. 00000 30600. 00| 2140. 00000 38520. 00
Inlets, Type S3 (1 Wng) | [ |
1210 6210033 1.000 EACH 2421. 05000 2421. 05| 1900. 00000 1900. 00| 2461. 00000 2461. 00
Inlets, Type S3 (2 Wng) | [ |
1220 6210069 2.000 EACH 3368. 42000 6736. 84| 3600. 00000 7200. 00| 3424. 00000 6848. 00
Inlets, Type E3 | [ |
1230 6210070 9.000 EACH| 4736. 84000 42631. 56| 4600. 00000 41400. 00| 4815. 00000 43335. 00
Inlets, Type E4 | [ |
1240 6210071 10. 000 EACH| 2052. 63000 20526. 30| 1900. 00000 19000. 00| 2086. 50000 20865. 00
Inlets, Type S3 (1 Wng) (Mdified) | [ |
1250 621D019 17.000 EACH 473. 68000 8052. 56| 500. 00000 8500. 00| 481. 50000 8185. 50
Inlet Units, Type Y | [ |
1260 621D020 21. 000 EACH 473. 68000 9947. 28| 500. 00000 10500. 00| 481. 50000 10111. 50
Inlet Units, Type S3 | [ |
1270 621D046 4.000 EACH| 789. 47000 3157. 88| 600. 00000 2400. 00| 802. 50000 3210. 00
Inlet Units, Type E3 | [ |
1280 621D047 15. 000 EACH 789. 47000 11842. 05| 600. 00000 9000. 00| 802. 50000 12037. 50
Inlet Units, Type E4 | [ |
1290 6211000 2.000 EACH 2894. 74000 5789. 48| 4500. 00000 9000. 00| 2942. 50000 5885. 00
Stilling Basins, Type 00 | [ |
1300 623A000 32.000 M | 36. 84000 1178. 88| 77.00000 2464. 00| 37. 45000 1198. 40
Concrete CGutter | | |
1310 623B000 1328.000 M | 21. 58000 28658. 24| 24.00000 31872. 00| 21. 94000 29136. 32
Concrete Curb, Type N | [ |
1320 623B001 33.000 M | 100. 00000 3300. 00| 45. 50000 1501. 50| 101. 65000 3354. 45
Concrete Curb, Type N Special | [ |
1330 6230000 1954.000 M | 31. 42000 61394. 68| 34. 00000 66436. 00| 31. 94000 62410. 76
| | |

Conbi nation Curb & Gutter, Type C



304.8 M linmeter X 304.8 MIineter
Tappi ng Val ve & Sl eeve
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TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1340 629A005 69.000 M | 93. 26000 6434. 94| 280. 00000 19320. 00| 94. 81000 6541. 89
Concrete Median O Safety Barrier, Type | [ |
4A (Rei nforced) | [ |
1350 629A023 26.000 M | 284.21000 7389. 46| 357. 00000 9282. 00| 288. 90000 7511. 40
Concrete Median Or Safety Barrier, Type | | |
5 (Speci al) | [ |
1360 629A048 427.000 M | 110. 53000 47196. 31| 107. 00000 45689. 00| 112. 35000 47973. 45
Concrete Median O Safety Barrier, Type | [ |
1 (Rei nforced) | [ |
1370 629A051 1282.000 M | 138. 16000 177121. 12| 88. 00000 112816. 00| 140. 44000 180044. 08
Concrete Median Or Safety Barrier, Type | | |
1 (Modified) | [ |
1380 6290002 3.000 EACH 1578. 95000 4736. 85| 380. 00000 1140. 00| 1605. 00000 4815. 00
Concrete Median Or Safety Barrier End | [ |
Section, (Type TES) | | |
1390 630A000 693.000 M | 39. 05000 27061. 65| 37. 10000 25710. 30| 39. 70000 27512. 10
Steel Beam Guardrail, dass A Type 1 | | |
1400 6300001 8.000 EACH| 684. 21000 5473. 68| 650. 00000 5200. 00| 695. 50000 5564. 00
Quardrail End Anchor, Type 8 | | |
1410 6300003 5.000 EACH| 1031. 58000 5157. 90| 980. 00000 4900. 00| 1048. 60000 5243. 00
Guardrail End Anchor, Type 13 | | |
1420 6300050 2.000 EACH 2000. 00000 4000. 00| 1900. 00000 3800. 00| 2033. 00000 4066. 00
Quardrail End Anchor, Type 20 Series | | |
1430 6300070 11. 000 EACH 1315. 79000 14473. 69| 1250. 00000 13750. 00| 1337. 50000 14712. 50
Quardrail End Anchor, Type 10 Series | | |
1440 634A002 7225.000 M | 27.07000 195580. 75| 45. 41000 328087. 25| 32.52000 234957. 00
I ndustrial Fence, 1.83 Meters High | | |
1450 634D004 2.000 EACH 1068. 79000 2137. 58| 987. 00000 1974. 00| 723.90000 1447. 80
Gate, 4.27 Meters Wde, Conplete Wth | | |
Fittings (Wthout Barbed Wre) | [ |
1460 641A036 439.000 M | 110. 80000 48641. 20| 159. 45000 69998. 55| 65. 31000 28671. 09
203.2 MIlimeter D.I. Water Main Laid | [ |
1470 641A038 230.000 M | 147. 97000 34033. 10| 200. 00000 46000. 00| 93. 00000 21390. 00
304.8 MIlimeter D.I. Water Main Laid | [ |
1480 641A040 1374.000 M | 178. 95000 245877. 30| 218. 34000 299999. 16| 122. 87000 168823. 38
406.4 MIlimeter D.I. Water Main Laid | [ |
1490 641A041 64.000 M | 203. 32000 13012. 48| 234. 38000 15000. 32| 143. 99000 9215. 36
457.2 MIlimeter D.I. Water Main Laid | [ |
1500 641A092 1508.000 M | 246. 54000 371782. 32| 238. 73000 360004. 84| 190. 99000 288012. 92
609.6 MIlimeter D.I. Water Main Laid | [ |
1510 641F006 1.000 EACH 5318. 56000 5318. 56| 6500. 00000 6500. 00| 4769. 42000 4769. 42
| I I
I I I
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., |NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
1520 641F011 4.000 EACH 2880. 90000 11523. 60 3000. 00000 12000. 00| 2313. 34000 9253. 36

203.2 MIlimeter X 203.2 MIlinmeter
Tappi ng Val ve & Sl eeve |

I
| |
1530 641F065 3.000 EACH 10000. 00000 30000. 00| 11667. 00000 35001. 00| 11133. 57000 33400. 71
406.4 M| linmeter Tapping Val ve And | [
Sl eeve | [ |
1540 641F066 1.000 EACH 17368. 42000 17368. 42| 20000. 00000 20000. 00| 20770. 84000 20770. 84
457.2 M Ilinmeter Tapping Valve And | [ |
Sl eeve | | |
1550 641Q025 1.000 EACH 19556. 79000 19556. 79| 25000. 00000 25000. 00| 14372. 24000 14372. 24
150 MIlinmeter Regulator Station | | |
1560 6413026 1.000 EACH 20110. 80000 20110. 80| 29000. 00000 29000. 00| 19638. 78000 19638. 78
203.2 MIlimeter Regulator Station | | |
1570 6413000 1.000 EACH 1994. 47000 1994. 47| 3000. 00000 3000. 00| 2495, 46000 2495. 46
Fi re Hydrant | | |
1580 649A007 33.000 M | 205. 47000 6780. 51| 606. 00000 19998. 00| 167. 90000 5540. 70
304.8 M| limeter Encasenment Pipe, Type | [ |
1 Installation | [ |
1590 649A028 760.000 M | 234. 73000 178394. 80| 229. 00000 174040. 00| 207. 15000 157434. 00
406.4 M Ilinmeter Encasenent Pipe, Type | [ |
1 Installation | [ |
1600 649A035 72.000 M | 2.78000 200. 16| 1806. 00000 130032. 00| 1225. 52000 88237. 44
508 M Ilinmeter Encasenent Pipe, Type 2 | |
Install ation | [ |
1610 649A036 851.000 M | 3. 05000 2595, 55| 1806. 00000 1536906. 00| 1383. 31000 1177196. 81
609.6 MIlimeter Encasement Pipe, Type | [ |
2 Installation | [ |
1620 650A000 13703.000 M3 | 12. 19000 167039. 57| 3. 75000 51386. 25| 8. 00000 109624. 00
Topsoi | | | |
1630 652A050 12.000 HA | 887. 53000 10650. 36| 1375. 00000 16500. 00| 1060. 52000 12726. 24
Seeding (M x 1A) | | |
1640 652A053 2.000 HA | 887. 53000 1775. 06| 1525. 00000 3050. 00| 1107. 70000 2215. 40
Seeding (M x 1E) | | |
1650 652B050 23.000 HA | 817. 90000 18811. 70| 1000. 00000 23000. 00| 837. 71000 19267. 33
Tenporary Seeding (M x 1AT) | | |
1660 652C000 28.000 HA | 81. 05000 2269. 40| 162. 50000 4550. 00| 205. 00000 5740. 00
Mowi ng I I I
1670 652D050 12.000 HA | 817. 90000 9814. 80| 1300. 00000 15600. 00| 1026. 27000 12315. 24
Seeding In Stubble (Mx 1A) | | |
1680 654A001 14516. 000 M2 | 4. 42000 64160. 72| 3. 50000 50806. 00| 3. 90000 56612. 40
I I I

Sol i d Soddi ng (Bernuda)
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Broken White, Cass 3W Type A Traffic
Stripe (150 mm W de)

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1690 656A000 12.000 HA | 1094. 74000 13136. 88| 985. 00000 11820. 00| 970. 72000 11648. 64
Mul ching, Cass A Type 1 | [ |
1700 656A001 2.000 HA | 1094. 74000 2189. 48| 1200. 00000 2400. 00| 1207. 14000 2414. 28
Mul ching, Cass A Type 2 | [ |
1710 658A001 2.000 HA | 4380. 72000 8761. 44| 1625. 00000 3250. 00| 3087. 50000 6175. 00
Hydr o- Seedi ng & Mul ching (M x 1E) | [ |
1720 659A000 1000. 000 M2 | 3.87000 3870. 00| 1. 85000 1850. 00| 1. 92000 1920. 00
Erosion Control Netting, Class A | [ |
1730 659A001 1000. 000 M2 | 3.87000 3870. 00| 1. 85000 1850. 00| 1. 92000 1920. 00
Erosion Control Netting, Class B | [ |
1740 665B000 23.000 HA | 819. 94000 18858. 62| 875. 00000 20125. 00| 957. 45000 22021. 35
Tenporary Ml chi ng | [ |
1750 665F000 2964. 000 EACH| 4.42000 13100. 88| 6. 50000 19266. 00| 5. 49000 16272. 36
Hay Bal es | [ |
1760 6651 000 11488. 000 MION| 11. 66000 133950. 08| 10. 25000 117752. 00| 20. 80000 238950. 40
Tenporary Riprap, Cass 2 | [ |
1770 6653000 5114.000 M | 8. 77000 44849. 78| 12. 00000 61368. 00| 10. 28000 52571. 92
Silt Fence, Type A | [ |
1780 665K000 364.000 M3 | 4.28000 1557. 92| 11. 00000 4004. 00| 8. 70000 3166. 80
Dr ai nage Sunp Excavation | [
1790 680A000 LUMP|  240198. 79000 240198. 79| 285000. 00000 285000. 00 200000. 00000 200000. 00
Engi neering Control s | [ |
1800 7010002 10.000 KM | 261. 58000 2615. 80| 253. 57000 2535. 70| 265. 90000 2659. 00
Broken Tenporary Traffic Stripe (Paint) | [
1810 7010003 18.000 KM | 294. 21000 5295. 78| 285. 20000 5133. 60| 299. 07000 5383. 26
Solid Tenporary Traffic Stripe (Paint) | [ |
1820 7010004 10.000 KM | 1243. 16000 12431. 60| 1205. 10000 12051. 00| 1263. 67000 12636. 70
Broken Tenporary Traffic Stripe (Tape) | [
1830 7010005 18.000 KM | 3924. 21000 70635. 78| 3804. 08000 68473. 44| 3988. 96000 71801. 28
Solid Tenporary Traffic Stripe (Tape) | [ |
1840 701D007 4.000 KM | 784. 74000 3138. 96| 760. 71000 3042. 84| 797.15000 3188. 60
Solid Traffic Stripe Renmoved (Paint) | [ |
1850 701D009 4.000 KM | 621. 05000 2484. 20| 602. 04000 2408. 16| 631. 30000 2525. 20
Solid Traffic Stripe Renpved (Tape) | [ |
1860 701D014 2.000 KM | 621. 00000 1242. 00| 601. 99000 1203. 98| 631. 25000 1262. 50
Broken Traffic Stripe Renoved (Paint) | [
1870 701D016 2.000 KM | 522. 95000 1045. 90| 506. 94000 1013. 88| 531. 58000 1063. 16
Broken Traffic Stripe Renoved (Tape) | [
1880 701Gl21 282.000 M | 8. 63000 2433. 66| 8. 37000 2360. 34| 8. 78000 2475. 96
I | I
I I I
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CALL ORDER : 003 CONTRACT 1D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
[ (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., |NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
1890 701GL25 282.000 M 17. 27000 4870. 14| 16. 75000 4723. 50| 17. 56000 4951. 92

Solid Wite, Cass 3W Type A Traffic
Stripe (150 mm W de)

I
I I I
1900 701G133 282.000 M | 17.27000 4870. 14| 16. 75000 4723. 50| 17. 56000 4951. 92
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1910 702A007 2.000 KM | 1473. 68000 2947. 36| 1428. 57000 2857. 14| 1498. 00000 2996. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (150mm W de) | [ |
1920 702A008 9.000 KM | 2810. 53000 25294. 77| 2724. 49000 24520. 41| 2856. 90000 25712. 10
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1930 702A009 11.000 KM | 2810. 53000 30915. 83| 2724. 49000 29969. 39| 2856. 90000 31425. 90
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1940 702A010 10. 000 KM | 1473. 68000 14736. 80| 1428. 57000 14285. 70| 1498. 00000 14980. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1950 702B001 1050.000 M | 5.18000 5439. 00| 5. 02000 5271. 00| 5. 27000 5533. 50
Dotted Inverted Profile Traffic Stripe | [ |
(150 mm W de) | [ |
1960 703A002 791.000 M2 | 28. 32000 22401. 12| 27. 45000 21712. 95| 28.79000 22772. 89
Traffic Control Markings, Cass 2, Type | [ |
A | | |
1970 703B002 56.000 M2 | 34. 00000 1904. 00| 32. 96000 1845. 76| 34. 57000 1935. 92
Traffic Control Legends, dass 2, Type A [ |
1980 7030000 12.000 M2 | 14. 26000 171. 12| 13. 83000 165. 96| 14. 50000 174. 00
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | | |
1990 703D000 178.000 M2 | 56. 63000 10080. 14| 54. 90000 9772. 20| 57. 57000 10247. 46
Tenporary Traffic Control Markings(Tape)| | |
2000 703D002 178.000 M2 | 17. 00000 3026. 00| 16. 48000 2933. 44| 17. 28000 3075. 84
Tenporary Traffic Control Markings | | |
(Paint) | | |
2010 703E002 26.000 M2 | 21. 53000 559. 78| 20. 87000 542. 62| 21. 89000 569. 14
Tenporary Traffic Control Legends | [ |
(Paint) I I I
2020 705A011 674.000 EACH 5. 26000 3545, 24| 5. 10000 3437. 40| 5. 35000 3605. 90
Pavenent Markers, Class C, Type 1-A | | |
2030 705A012 49. 000 EACH 5. 26000 257. 74| 5. 10000 249. 90| 5. 35000 262.15
I I

Pavenent Markers, Class C, Type 1-B |
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TABULATI ON OF BI DS

CALL ORDER . 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
2040 705A023 24.000 EACH 5. 26000 126. 24 5. 10000 122. 40| 5. 35000 128. 40
Pavenent Markers, Cass C, Type 2-D |
2050 705A030 6. 000 EACH| 5. 26000 31.56 5. 10000 30. 60 5. 35000 32.10
Pavenment Markers, Cass A-H Type 2-C |
2060 705A031 574.000 EACH 5. 26000 3019. 24 5. 10000 2927. 40 5. 35000 3070. 90
Pavenent Markers, Cass A-H Type 1-A |
2070 705A032 330. 000 EACH 5. 26000 1735. 80 5. 10000 1683. 00 5. 35000 1765. 50
Pavenent Markers, Cass A-H Type 1-B |
2080 705A037 31.000 EACH 5. 26000 163. 06 5. 11000 158. 41 5. 35000 165. 85
Pavenent Markers, Cass A-H, Type 2-D |
2090 707B003 1. 000 EACH| 221. 05000 221.05 200. 00000 200. 00 224. 70000 224.70
Type A Hazard Marker Installation
2100 710A115 94.000 M 157. 90000 14842. 60 150. 00000 14100. 00 160. 50000 15087. 00

Class 4, Alum Flat Sign Panels 2.032 mm
Thick or Steel Flat Sign Panels 1.897

Roadway Sign Post (87.5 nmx 87.5 nm x

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
263. 16000 4473. 72| 250. 00000 4250. 00
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
| |
6. 25 mm Square Tubul ar Steel) | |

I

|

I

|

I

|

I

|

I

|

I I

| |

MM Thick(Ty 11l or Ty |V Background) | |
2110 710A116 114.000 M2 | 263. 16000 30000. 24 250. 00000 28500. 00| 267. 50000 30495. 00

Class 2, Alum Ml ti Flat Sign Panels | |

3.175 mm Thick or steel Multi Flat Sign | |

Panel s 2.657 Thick(Ty IIl O IV | |

Backgr ound) | |
2120 710A118 17.000 M2 | | 267. 50000 4547. 50

Class 2, Alum num Flat Sign Panels | |

3.175 mm Thick O Steel Flat Sign | |

Panel s2. 657 mm Thick(Ty Il O Ty IV | |

Backgr ound) | |
2130 710A119 3.000 M | 263. 16000 789. 48 250. 00000 750. 00| 267. 50000 802. 50

Class 2A, Alum Fl at Sign Panels 3.175 | |

mm Thick O Steel Flat Sign Panels | |

2.657 mm Thick (Type IIl O Type |V | |

Backgr ound) | |
2140 710B001 314.000 M | 19. 47000 6113. 58 18. 50000 5809. 00| 19. 80000 6217. 20

Roadway Sign Post (#3 "U' Channel | |

Gal vani zed Steel) | |
2150 710B007 16.000 M | 150. 00000 2400. 00 142. 50000 2280. 00| 152. 48000 2439. 68

Roadway Sign Post (W50 x 22 Steel Bean| |
2160 710B010 16.000 M | 128. 42000 2054. 72 122. 00000 1952. 00| 130. 54000 2088. 64

Roadway Sign Post (W50 x 14 Steel Bean| |
2170 710B011 43.000 M | 127. 37000 5476. 91 121. 00000 5203. 00| 129. 47000 5567. 21

Roadway Sign Post (W50 x 18 Steel Bean | |
2180 710B019 4.000 M | 15. 79000 63. 16 30. 00000 120. 00| 129. 47000 517.88

|

I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2190 7100000 LUMP| 12631. 58000 12631. 58| 12000. 00000 12000. 00| 12840. 00000 12840. 00
Removal OF Exi sting Roadway Signs | [ |
2200 711A000 LUMP| 11578. 95000 11578. 95| 11000. 00000 11000. 00| 11770. 00000 11770. 00
Roadway Sign Rel ocation | [ |
2210 715A000 LUMP| 26842.11000 26842. 11| 25500. 00000 25500. 00| 27285. 00000 27285. 00
Over head Roadway Sign Structure | [ |
(OHS B 1) | | |
2220 715A001 LUMP| 26315. 79000 26315. 79| 25000. 00000 25000. 00| 26750. 00000 26750. 00
Over head Roadway Sign Structure | | |
(OHS B 2 | | |
2230 715A002 LUMP| 26736. 84000 26736. 84| 25400. 00000 25400. 00| 27178. 00000 27178. 00
Over head Roadway Sign Structure | [ |
(OHS B 3) | [ |
2240 715A003 LUMP| 26736. 84000 26736. 84| 25400. 00000 25400. 00| 27178. 00000 27178. 00
Over head Roadway Sign Structure | | |
(OHS. B 4) | | |
2250 715A004 LUMP| 17105. 26000 17105. 26| 16250. 00000 16250. 00| 17387. 50000 17387. 50
Over head Roadway Sign Structure (O H C | [ |
1) I I
2260 720A000 1.000 EACH 10421. 05000 10421. 05| 18500. 00000 18500. 00| 10593. 00000 10593. 00
Vehi cul ar | nmpact Attenuator Assenbly | | |
(Quadguard Mbdel No. @S2402Y) | [ |
2270 720A001 1.000 EACH 13898. 95000 13898. 95| 18500. 00000 18500. 00| 14128. 28000 14128. 28
Vehi cul ar | npact Attenuator Assenbly | [ |
(Quadguard Model No. Q52404Y) | | |
2280 720A002 1.000 EACH 17021. 05000 17021. 05| 18500. 00000 18500. 00| 17301. 90000 17301. 90
Vehi cul ar | nmpact Attenuator Assenbly | | |
(Quadguard Mbdel No. QS3006Y) | [ |
2290 724A000 1727.000 M | 14. 83000 25611. 41| 20. 10000 34712. 70| 21.51000 37147.77
Tenporary Asphalt |sland | [ |
2300 726A000 177.000 M | 10. 66000 1886. 82| 86. 51000 15312. 27| 131. 25000 23231. 25
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
2310 726A001 13.000 M | 371. 82000 4833. 66| 126. 35000 1642. 55| 131. 25000 1706. 25
Portabl e Concrete Safety Barriers, Type | | |
6- A | | |
2320 726D000 4.000 EACH| 25705. 26000 102821. 04| 22000. 00000 88000. 00| 22000. 00000 88000. 00
Portabl e | nmpact Attenuator (Quadguard | [ |
Model No. QZ2404Y) [ |
2330 730A000 LUMP| 2564. 21000 2564. 21| 1500. 00000 1500. 00| 2640. 00000 2640. 00
Renoval O Existing Traffic Control | [ |
| |

Unit (Existing |-565 & Maysville Road) |
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TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2340 730A001 LUMP| 2670. 53000 2670. 53| 1550. 00000 1550. 00| 2750. 00000 2750. 00
Removal OF Existing Traffic Control | [ |
Unit (1-565 & Detour Road) | [ |
2350 730A002 LUMP| 2340. 00000 2340. 00| 1550. 00000 1550. 00| 2409. 00000 2409. 00
Renoval O Existing Traffic Control | [ |
Unit (Existing U S. 72 & Detour Road) | [ |
2360 7300000 LUMP| 3312. 63000 3312. 63| 2475. 00000 2475. 00| 3410. 00000 3410. 00
Furni shing And Installing Traffic | [ |
Control Unit (U S. 72 & Ranps A and D1) | | |
2370 7300001 LUMP| 2831. 58000 2831. 58| 2475. 00000 2475. 00| 2915. 00000 2915. 00
Furni shing And Installing Traffic | [ |
Control Unit (U S. 72 & Maysville Road) | [ |
2380 7300002 LUMP| 3131. 58000 3131. 58| 2775. 00000 2775. 00| 3223. 00000 3223.00
Furni shing And Installing Traffic | [ |
Control Unit (I-565 & Detour) | | |
2390 7300003 LUMP| 3632. 63000 3632. 63| 3075. 00000 3075. 00| 3740. 00000 3740. 00
Furni shing And Installing Traffic | [ |
Control Unit (U S. 72 & Detour) | [ |
2400 730E000 6. 000 EACH| 1617. 59000 9705. 54| 1175. 00000 7050. 00| 1665. 40000 9992. 40
Metal Traffic Signal Pole Foundation | [ |
2410 730F000 2.000 EACH 3342. 02000 6684. 04| 3175. 00000 6350. 00| 3440. 80000 6881. 60
Metal Traffic Signal Pole Wth 11.8 m | [ |
Mast arm Assenbl y | | |
2420 730F001 1.000 EACH 4050. 39000 4050. 39| 4000. 00000 4000. 00| 4170. 10000 4170. 10
Metal Traffic Signal Pole Wth__ | | |
Mast Arm Assenbly 15.4 m | [ |
2430 730F002 3.000 EACH 5302. 58000 15907. 74| 5000. 00000 15000. 00| 5459. 30000 16377. 90
Metal Traffic Signal Pole Wth__ | [ |
Mast Arm Assenbly 18.0 m | | |
2440 730H000 1838.000 M | 15. 82000 29077. 16| 5. 00000 9190. 00| 16. 30000 29959. 40
Loop Detector | | |
2450 7301 000 1956.000 M | 10. 47000 20479. 32| 3. 80000 7432. 80| 10. 78000 21085. 68
Shi el ded Loop Detector Home-Run Cabl e | | |
2460 7303000 25.000 EACH 260. 70000 6517. 50| 110. 00000 2750. 00| 268. 40000 6710. 00
Loop Detector Anmplifier | | |
2470 730K000 26. 000 EACH 587. 63000 15278. 38| 370. 00000 9620. 00| 605. 00000 15730. 00
Traffic Signal Junction Box | [ |
2480 730L012 607.000 M | 7. 48000 4540. 36| 6. 75000 4097. 25| 7.70000 4673. 90
Non-Metal lic Conduit, 27 mm | | |
2490 730L015 497.000 M | 13. 12000 6520. 64| 10. 00000 4970. 00| 13. 51000 6714. 47
Non-Metal lic Conduit, 53 mm | | |
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., | NC. | RACON, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

2500 730L031 510.000 M | 12. 28000 6262. 80| 10. 75000 5482. 50| 12. 65000 6451. 50
Metal lic Conduit, 21 nmm | [ |

2510 730L032 510.000 M | 14. 96000 7629. 60| 10. 00000 5100. 00| 15. 40000 7854. 00
Metal l'ic Conduit, 27 mm | [ |

2520 730N001 8.000 EACH 767. 13000 6137. 04| 740. 00000 5920. 00| 789. 80000 6318. 40
Lum nai re Extension Assenbly, 3.7 M | [ |

2530 730P001 18. 000 EACH 491. 47000 8846. 46| 370. 00000 6660. 00| 506. 00000 9108. 00
Vehi cul ar Signal Head, 300 mm 3 Section | [ |

2540 730P002 3.000 EACH 737.21000 2211. 63| 625. 00000 1875. 00| 759. 00000 2277.00
Vehi cul ar Signal Head, 300 mm 5 Section | [ |

2550 730R002 3.000 EACH 10490. 83000 31472. 49| 6800. 00000 20400. 00| 10800. 90000 32402.70
Traffic Controller, Type Ill, 4 Phase | [ |

2560 730T000 8.000 EACH| 767. 13000 6137. 04| 420. 00000 3360. 00| 789. 80000 6318. 40
Wod Pol e | [ |

2570 730U000 LUWP| 30674. 74000 30674. 74| 5800. 00000 5800. 00| 31581. 00000 31581. 00
Furni shing And Installing ATM Vi deo | [ |
Equi pnent | [ |

2580 740B000 148.000 M2 | 266. 79000 39484. 92| 86. 00000 12728. 00| 93. 88000 13894. 24
Construction Signs | | |

2590 7400000 8.000 M | 407. 88000 3263. 04| 95. 00000 760. 00| 132. 89000 1063. 12
Speci al Construction Signs | | |

2600 740D000 421.000 EACH| 29. 98000 12621. 58| 33. 00000 13893. 00| 51. 91000 21854. 11
Channel i zi ng Druns | [ |

2610 740E000 100. 000 EACH| 10. 07000 1007. 00| 9. 50000 950. 00| 17. 04000 1704. 00
Cones (900 nmm Hi gh) | | |

2620 740F002 43.000 EACH 236. 07000 10151. 01] 152. 00000 6536. 00| 202. 00000 8686. 00
Barri cades, Type |11 | | |

2630 7401 005 23.000 EACH 902. 79000 20764. 17| 75. 00000 1725. 00| 1429. 79000 32885. 17
War ni ng Lights, Type B (Detachabl e Head) | [ |

2640 740L004 51.000 EACH 127.28000 6491. 28| 17. 50000 892. 50| 54. 99000 2804. 49
Vertical Panel, Type Il (Single-Sided) | | |

2650 740MDO0O 100. 000 EACH| 1. 36000 136. 00| 6. 25000 625. 00| 7.56000 756. 00
Bal | ast For Cone | | |

2660 7410010 1.000 EACH 679. 35000 679. 35| 4850. 00000 4850. 00| 5875. 00000 5875. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

2670 742A001 2.000 EACH 2717. 94000 5435. 88| 19900. 00000 39800. 00| 27216. 00000 54432. 00
Por t abl e Changeabl e Message Signs, Type | [ |
2 I I

2680 745A000 600. 000 HOUR| 27.18000 16308. 00| 35. 00000 21000. 00| 75. 00000 45000. 00

I I

Uni forned Police Oficer |
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
[ (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | NC. | JONES BROS., |NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
2690 750B261 16.000 EACH| 8918. 12000 142689. 92 11700. 00000 187200. 00| 9181. 70000 146907. 20

Segnented Refl ector Lumi naire Assenbly |
Wth ILD, Double |
2700 750B270 62. 000 EACH| 4891. 23000 303256. 26

103 mm El ectrical Conduit, 1 Line, Type
5 Installation

I
| |
[ 6600. 00000 409200. 00| 5035. 80000 312219. 60
O fset Lumnaire Assenbly Wth ILD, | | |
Single | [ |
2710 750B271 18. 000 EACH 8145. 64000 146621. 52| 10100. 00000 181800. 00| 8386. 40000 150955. 20
O fset Lunminaire Assenbly Wth |LD, | [ |
Doubl e | | |
2720 750C000 6. 000 EACH 1666. 74000 10000. 44| 700. 00000 4200. 00| 1716. 00000 10296. 00
El ectrical Junction Box, Type 1 | | |
2730 750C002 16. 000 EACH| 667. 77000 10684. 32| 650. 00000 10400. 00| 687. 50000 11000. 00
El ectrical Junction Box, Type 3 | | |
2740 750D153 112.000 M | 14. 96000 1675. 52| 13. 00000 1456. 00| 15. 40000 1724. 80
Metal lic Conduit, 27 mm | | |
2750 750EO004 112.000 M | 2.14000 239. 68| 1. 60000 179. 20| 2.20000 246. 40
Conductor, #6 AWG | | |
2760 750EO006 224.000 M | 3. 74000 837. 76| 2.90000 649. 60| 3. 85000 862. 40
Conductor, #2 AWG | | |
2770 750F002 1. 000 EACH| 12767. 37000 12767. 37| 7500. 00000 7500. 00| 13145. 00000 13145. 00
Li ghting Control Center, Type WP | [ |
2780 750N011 11. 000 EACH| 1401. 77000 15419. 47| 750. 00000 8250. 00| 1443. 20000 15875. 20
Roadway Pol e Foundation, Concrete | | |
2790 750N012 69. 000 EACH| 785. 30000 54185. 70| 650. 00000 44850. 00| 808. 50000 55786. 50
Roadway Pol e Foundati on, Auger Base | | |
2800 750P000 3718.000 M | 12. 61000 46883. 98| 7.50000 27885. 00| 12. 98000 48259. 64
Conbi ned Duct And Cable, 3 #6 AWG | | |
2810 750P003 374.000 M | 14. 96000 5595. 04| 8. 50000 3179. 00| 15. 40000 5759. 60
Conbi ned Duct And Cable, 2 #4, 1 #6 AWG | | |
2820 750P006 727.000 M | 17.10000 12431. 70| 9. 00000 6543. 00| 17. 60000 12795. 20
Conbi ned Duct And Cable, 2 #2, 1 #6 AWG | | |
2830 750P009 934.000 M | 20. 31000 18969. 54| 11. 00000 10274. 00| 20. 90000 19520. 60
Conbi ned Duct And Cable, 2 #1/0, 1 #6 | | |
AVG | | |
2840 750P010 775.000 M | 22. 44000 17391. 00| 12. 50000 9687. 50| 23.10000 17902. 50
Conbi ned Duct And Cable, 2 #2/0, 1 #4 | | |
AVG I I I
2850 756A006 111.000 M | 47.01000 5218. 11| 40. 00000 4440. 00| 48. 40000 5372. 40
103 mm El ectrical Conduit, 1 Line, Type | | |
1 Installation | [ |
2860 756A022 117.000 M | 56. 52000 6612. 84| 65. 00000 7605. 00| 58. 30000 6821. 10
| | |
I I I
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TABULATI ON OF BI DS

DATE : 08/28/00
PAGE : 003 -19

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT :
SET- ASI DE
| (1) 01018 | (2) 10016 | (3) 18024
| APAC- ALABAMA, | JONES BROS., | NC. | RACON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2870 998A000 LUMP| 1. 00000 1. 00| 1. 00000 1. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 1,270, 500. 00) | [ |
2880 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 18, 258, 982. 91| $ 18, 652, 583. 15| $ 19, 437, 425. 08
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 18, 258, 982. 91| $ 18, 652, 583. 15|

$ 19,437,425.08
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08/ 28/ 00
PAGE : 003 -20
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT ;01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  540000. 00000 540000. 00| 1068000. 00000 1068000. 00|
Clearing & G ubbing (Approxinmately 48 | [ |
Hect ar es) | [ |
0020 205A001 1.000 EACH 5000. 00000 5000. 00| 9500. 00000 9500. 00|
Removal OF Structures, Structure No. | [ |
0030 205A002 1.000 EACH 5000. 00000 5000. 00| 4000. 00000 4000. 00|
Removal OF Structures, Structure No. | [ |
0040 205A003 1.000 EACH 5000. 00000 5000. 00| 200. 00000 200. 00|
Removal OF Structures, Structure No. | [ |
0050 205A004 1.000 EACH 5000. 00000 5000. 00| 200. 00000 200. 00|
Removal OF Structures, Structure No. 3A | [ |
0060 205A005 1.000 EACH 5000. 00000 5000. 00| 1500. 00000 1500. 00|
Removal OF Structures, Structure No. 3B | [ |
0070 206B000 LUWP| 5500. 00000 5500. 00| 1500. 00000 1500. 00|
Removal OF O d Box Cul vert, Station | [ |
Station 14+40 | | |
0080 206B001 LUWP| 3250. 00000 3250. 00| 950. 00000 950. 00|
Renmoval OF O d Box Cul vert, Station | | |
Station 15+25 | | |
0090 206C000 55.000 M2 | 270. 00000 14850. 00| 10. 00000 550. 00|
Rermovi ng Concrete Sidewal k | [ |
0100 206D000 409.000 M | 15. 09000 6171. 81| 6. 00000 2454. 00|
Removi ng Pi pe | [ |
0110 206D001 112.000 M | 12. 25000 1372. 00| 11. 00000 1232. 00|
Removi ng Cuar dr ai | | [ |
0120 206D003 315.000 M | 7.60000 2394. 00| 9. 00000 2835. 00|
Rermoving Curb And Gutter | [ |
0130 206D009 235.000 M | 34. 00000 7990. 00| 48. 75000 11456. 25|
Rermovi ng New Jersey Barrier Rail | [ |
0140 206EO000 27.000 EACH 200. 00000 5400. 00| 300. 00000 8100. 00|
Renmovi ng Headwal | s | [ |
0150 206E001 9.000 EACH 285. 00000 2565. 00| 300. 00000 2700. 00|
Rermoving Inlets | [ |
0160 206E008 8.000 EACH| 175. 00000 1400. 00| 125. 00000 1000. 00|
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0170 206E020 1.000 EACH 1550. 00000 1550. 00| 1800. 00000 1800. 00|
Renmovi ng Exi sting Overhead Sign | [ |
Structure | | |
0180 206E035 3.000 EACH 100. 00000 300. 00| 100. 00000 300. 00|
I I

Renovi ng Concrete Picnic Tabl es



Crushed Aggregate Base Course, Type B,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 003 -21
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC. | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0190 206E041 1.000 EACH 950. 00000 950. 00| 400. 00000 400. 00|
Removi ng | npact Attenuators | [ |
0200 209A000 1.000 EACH 500. 00000 500. 00| 100. 00000 100. 00|
Mai | box Reset, Single | [ |
0210 210A000 654295. 000 M3 | 8.10000 5299789. 50| 11. 43000 7478591. 85|
Uncl assi fied Excavation | [ |
0220 210D011 17382.000 M | 9. 75000 169474. 50| 5. 72000 99425. 04|
Borrow Excavation (A4 Or Better) | [ |
0230 214A000 15034.000 M | 25. 75000 387125. 50| 18. 00000 270612. 00|
Structure Excavation | [ |
0240 214B001 2120.000 M3 | 27. 00000 57240. 00| 12. 00000 25440. 00|
Foundati on Backfill, Commerci al | [ |
0250 215A000 390.000 MB | 15. 00000 5850. 00| 18. 00000 7020. 00|
Uncl assified Bridge Excavation | [ |
0260 215B000 LUWP| 5000. 00000 5000. 00| 1. 00000 1. 00|
Cof f erdams Or Sheeting And Shoring, | [ |
Station 107+93.00 E. B. L. | [ |
0270 215B001 LUWP| 5000. 00000 5000. 00| 1. 00000 1. 00|
Cof ferdanms Or Sheeting And Shori ng, | | |
Station 107+93. 00 WB. L. | | |
0280 224A000 800.000 M8 | 20. 00000 16000. 00| 11. 43000 9144. 00|
Li me Sink Excavation | [ |
0290 224C003 1960. 000 MIQN| 9. 50000 18620. 00| 8. 00000 15680. 00|
Speci al Backfill For Lime Sink, ALDOT #57| [ |
0300 224D000 800.000 M8 | 175. 00000 140000. 00| 131. 00000 104800. 00|
Concrete Seal For Lime Sink | [ |
0310 230A000 94.000 RBST]| 900. 00000 84600. 00| 328. 00000 30832. 00|
Roadbed Processing | [ |
0320 250B000 120.000 M3 | 50. 00000 6000. 00| 11. 43000 1371. 60|
Treatment OF Hydrocarbon Contam nat ed | [ |
Soil (Specialty Item | | |
0330 250C000 3.000 EACH 5750. 00000 17250. 00| 1800. 00000 5400. 00|
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |
0340 250N000 90850.000 L | 0. 80000 72680. 00| 0. 55000 49967. 50|
Removal / Di sposal OF Tank Contents | [ |
(Sludge) (Specialty Item | | |
0350 301A004 69829.000 M2 | 2. 58000 180158. 82| 2.74000 191331. 46|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 100 nm Conpacted Thi ckness | [ |
0360 301A006 121.000 M | 2. 89000 349. 69| 2.74000 331. 54|
| I I
I I I

Pl ant M xed, 115 nm Conpacted Thi ckness
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CALL ORDER : 003 CONTRACT ID : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 01

SET- ASI DE :

| (4) 19074 | (5) 23009 |

| S & M EQUI PVMENT CO., INC. | WHI TAKER CONTRACTI NG CORPORA|

LINE NO/ ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT

0370 301A012 120293. 000 M2
Crushed Aggregate Base Course, Type B,
Pl ant M xed, 150 nm Conpacted Thi ckness

0380 401A000 102724. 000 MW
Bi t um nous Treatnment A

0390 401B100 62672. 000 M2
Bi t um nous Treatnent E (Wth Pol yner
Addi tive)

| 4. 02000 483577. 86
I
I
I
I
I
I
0400 401B108 9035.000 M | 1. 86000 16805. 10
I
I
I
I
I
I
I
I

3. 26000 392155. 18|
I

0. 60000 61634. 40 0. 31000 31844. 44

1. 18000 73952. 96 0. 98000 61418.

6
1. 56000 14094. 60
Bi t um nous Treatnment G (Wth Pol yner

Addi tive)

0410 405A000 6948.000 L 0. 50000 3474. 00 0. 26000 1806. 48
Tack Coat

0420 408A052 3133.000 M2

Pl ani ng Exi sting Pavenent

2.90000 9085. 70 1. 00000 3133.00
(Approximately 26 mm Thru 50 nm Thi ck)

0430 408A055 720.000 M2
Pl ani ng Exi sting Pavenent
(Approximately 101 mm Thru 125 nm Thi ck) |

0440 410B000 1.000 EACH 6500. 00000 6500. 00
State Furnished Profil ograph

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
3. 80000 2736. 00|
I
I
| |
0450 410H000 1.000 EACH  56500. 00000 56500. 00|  18500. 00000 18500.
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

2. 20000 1584. 00

Mat eri al Rem xi ng Device |

0460 424A240 5991. 000 MroN| 32. 77000 196325. 07
Super pave Bitum nous Concrete Waring |
Surface Layer, 12.5 nm Maxi mum |

0
0
38. 20000 228856. 20

Aggregate Size Mx, ESAL Range C |

0470 424A247 533.000 MION| 39. 48000 21042. 84
Super pave Bitum nous Concrete Waring |
Surface Layer, Leveling, 19.0 nm |
Maxi mum Aggregate Size M x, ESAL Range C|

0480 424A280 2505. 000 Mron| 37. 75000 94563. 75
Super pave Bitum nous Concrete Waring |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size Mx, ESAL Range E

0490 424B241 1775. 000 MION| 22. 38000 39724.50
Super pave Bitum nous Concrete Bi nder |
Layer, 25.0 nm Maxi mum Aggregate Size |

43. 71000 23297. 43

44.11000 110495. 55

31. 50000 55912. 50

M x, ESAL Range C |
0500 424B282 6982. 000 MIQN| 25. 23000 176155. 86
Super pave Bitumi nous Concrete Upper |
Bi nder Layer, 37.5 mm Maxi nmum Aggregate |
Size Mx, ESAL Range E |

4
5
6
4
0
0
2000. 00000 2000.0
0
2
4
5
5
8

34. 84000 243252.

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
8|
I
|
I
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St eel Rei nforcenent For Bridge |
Superstructure Sta. 107+93 WB. L.

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PNMENT CO., |NC. | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0510 424B442 13261. 000 MroN| 20. 43000 270922. 23| 30. 56000 405256. 16|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 37.5 nm Maxi mum Aggregate | [ |
Si ze, ESAL Range C | [ |
0520 424B447 100. 000 MTQN| 32. 77000 3277. 00| 43. 71000 4371. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0530 424C241 17489. 000 MION| 20. 43000 357300. 27| 30. 56000 534463. 84|
Super pave Bitumi nous Concrete Base | [ |
Layer, 37.5 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0540 424C281 15618. 000 MION| 25. 23000 394042. 14| 34. 29000 535541. 22|
Super pave Bitumi nous Concrete Base | [ |
Layer, 37.5 nm Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0550 428B000 31726.000 M | 0. 80000 25380. 80| 1. 00000 31726. 00|
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0560 429B246 21.000 Mroy 65. 00000 1365. 00| 57.12000 1199. 52|
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 37.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0570 430B035 58. 000 Mroy| 18. 00000 1044. 00| 8. 00000 464. 00|
Aggregate Surfacing (ALDOT #467, #410 | [ |
Modi fied, O #57) | | |
0580 450B000 276.000 M2 | 78. 20000 21583. 20| 72.00000 19872. 00|
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0590 502A000 112488. 000 KG | 1. 45000 163107. 60| 1. 25000 140610. 00|
St eel Rei nforcenent | | |
0600 502A001 74912. 000 KG | 1. 58000 118360. 96| 1. 10000 82403. 20|
St eel Reinforcement (G ade 400) | [ |
0610 502B000 LUMP| 70060. 00000 70060. 00| 57200. 00000 57200. 00|
St eel Reinforcenment For Bridge | | |
Superstructure Sta. 107+93.00 E. B. L. | | |
(Approx. 62342 KG (G ade 400 MPA) | | |
0620 502B001 LUMP| 70060. 00000 70060. 00| 56500. 00000 56500. 00|
I I
| |
I I

|
(Approx. 62806 KG (G ade 400 MPA) |
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0630 505C004 407.000 M | 131. 10000 53357. 70| 110. 00000 44770. 00|
Steel Piling (HP 360x108) | | |
0640 505(004 48. 000 EACH| 132. 25000 6348. 00| 102. 00000 4896. 00|
Pile Points (Type A 360 nm | [ |
0650 508A000 8254.000 KG | 5. 26000 43416. 04| 2.75000 22698. 50|
Structural Steel | [ |
0660 510A000 674.000 M3 | 395. 50000 266567. 00| 235. 00000 158390. 00|
Bridge Substructure Concrete, Class A | [ |
0670 510C051 LUMP| 276000. 00000 276000. 00 176000. 00000 176000. 00|
Bri dge Concrete Superstructure, Sta. | [ |
107+93.00 E.B. L. (Approx. 493 Cubic | [ |
Met er s) [ |
0680 510C052 LUMP|  273000. 00000 273000. 00| 174500. 00000 174500. 00|
Bri dge Concrete Superstructure, Sta. | [ |
107+93.00 WB. L. (Approx. 482 Cubic | | |
Met er s) | [ |
0690 510E000 2688.000 M2 | 2. 88000 7741. 44| 2. 63000 7069. 44|
G ooving Concrete Bridge Decks | [ |
0700 511A004 80. 000 EACH| 824. 90000 65992. 00| 450. 00000 36000. 00|
El astoneri c Bearings, Type 4 | [ |
0710 513B017 1396.000 M | 438. 44000 612062. 24| 352. 49000 492076. 04|
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-1830 (Specialty Item | | |
0720 525A000 1533. 000 M3 | 327. 70000 502364. 10| 205. 00000 314265. 00|
Ret ai ni ng Wal | Concrete | | |
0730 530A000 5.000 M | 125. 77000 628. 85| 126. 50000 632. 50|
375 mm Roadway Pipe (Cass 3 RC) | | |
0740 530A001 1123.000 M | 131. 76000 147966. 48| 132. 00000 148236. 00|
450 mm Roadway Pipe (Class 3 R C) | | |
0750 530A002 68.000 M | 153. 16000 10414. 88| 152. 50000 10370. 00|
600 nm Roadway Pipe (Cass 3 RC) | | |
0760 530A003 148.000 M | 180. 68000 26740. 64| 178. 50000 26418. 00|
750 mm Roadway Pipe (Cass 3 RC) | | |
0770 530A005 84.000 M | 242.81000 20396. 04| 237. 50000 19950. 00|
1050 nm Roadway Pipe (Cass 3 RC.) | | |
0780 530A012 48.000 M | 138. 09000 6628. 32| 139. 00000 6672. 00|
450 mm Roadway Pipe (Class 4 R C.) | | |
0790 530A013 60.000 M | 161. 92000 9715. 20| 160. 75000 9645. 00|
600 nm Roadway Pipe (Cass 4 RC) | | |
0800 530A016 104.000 M | 296. 33000 30818. 32| 287. 00000 29848. 00|
I I I

1050 nm Roadway Pipe (Cass 4 RC.)
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0810 530A661 34.000 M | 134. 09000 4559. 06| 139. 00000 4726. 00|
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Tenpor ary) I I I
0820 530B001 53.000 M | 154. 70000 8199. 10| 155. 00000 8215. 00|
560 mm Span X 345 nmm Ri se Roadway Pipe | | |
(Cass 3 RC) | | |
0830 530B003 118.000 M | 235. 69000 27811. 42| 205. 00000 24190. 00|
920 nm Span X 570 mm Ri se Roadway Pipe | [ |
(dass 3 RC) | | |
0840 530B004 127.000 M | 322. 14000 40911. 78| 250. 00000 31750. 00|
1110 nm Span X 675 mm Ri se Roadway Pi pe | | |
(Cass 3 RC) | | |
0850 530B007 26.000 M | 533. 35000 13867. 10| 375. 00000 9750. 00|
1650 nm Span X 1015 mm Ri se Roadway | [ |
Pipe(Class 3 RC.) | | |
0860 530B008 50.000 M | 578. 97000 28948. 50| 450. 00000 22500. 00|
1855 nm Span X 1145 mm Ri se Roadway | | |
Pipe(Class 3 R C.) | [ |
0870 535A085 21.000 M | 155. 87000 3273. 27| 152. 50000 3202. 50|
600 nm Side Drain Pipe (Class 3 RC.) | [ |
0880 600A000 LUMP|  969690. 00000 969690. 00| 582000. 00000 582000. 00|
Mbbi |'i zati on | | |
0890 601A000 1.000 EACH 37500. 00000 37500. 00| 5500. 00000 5500. 00|
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | |
0900 602A000 49. 000 EACH| 60. 00000 2940. 00| 150. 00000 7350. 00|
Ri ght O Way Markers | |
0910 603A002 1.000 EACH 69500. 00000 69500. 00| 22000. 00000 22000. 00|
Furni shing Type 3 Field Ofice | [ |
0920 606A000 300.000 M | 55. 00000 16500. 00| 8. 20000 2460. 00|
150 mm Underdrai n Pipe | | |
0930 610C001 1805. 000 Mroy| 21. 00000 37905. 00| 16. 00000 28880. 00|
Loose Riprap, Cass 2 | | |
0940 610D000 1663. 000 M2 | 0. 85000 1413. 55| 2.00000 3326. 00|
Filter Bl anket | [ |
0950 614A000 1991. 000 M3 | 390. 00000 776490. 00| 245. 00000 487795. 00|
Sl ope Pavi ng | [ |
0960 614A001 323.000 M3 | 345. 00000 111435. 00| 350. 00000 113050. 00|
Sl ope Pavi ng (Under Bridges) | | |
0970 618A000 41.000 M2 | 26. 40000 1082. 40| 56. 00000 2296. 00|
I I I

Concrete Sidewal k, 100 nmm Thi cI<
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0980 618B002 82.000 M2 | 30. 36000 2489. 52| 45. 00000 3690. 00|
Concrete Driveway, 150 mm Thi ck | [ |
0990 619A002 26. 000 EACH| 510. 00000 13260. 00| 450. 00000 11700. 00|
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
1000 619A003 4.000 EACH 800. 00000 3200. 00| 625. 00000 2500. 00|
600 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
1010 619A004 5.000 EACH| 700. 00000 3500. 00| 750. 00000 3750. 00|
750 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
1020 619A006 3.000 EACH 1400. 00000 4200. 00| 1150. 00000 3450. 00|
1050 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |
1030 619A056 2.000 EACH 2000. 00000 4000. 00| 1750. 00000 3500. 00|
1050 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
1040 619A127 2.000 EACH 825. 00000 1650. 00| 900. 00000 1800. 00|
600 mm Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
1050 619B019 1.000 EACH 1850. 00000 1850. 00| 650. 00000 650. 00|
1110 nm Span, 675 nm R se Roadway Pipe | [ |
End Treatment, Cass 1 | | |
1060 619B069 1.000 EACH 2200. 00000 2200. 00| 1050. 00000 1050. 00|
1110 nm Span, 675 nm R se Roadway Pipe | | |
End Treatnent, Cass 2 [ |
1070 619B266 2.000 EACH 750. 00000 1500. 00| 850. 00000 1700. 00|
560 nm Span, 345 mm Ri se Roadway Pi pe | [ |
End Treatment, O ass 1 (Double Line) | | |
1080 619B268 1.000 EACH 925. 00000 925. 00| 900. 00000 900. 00|
920 mm Span, 570 nmm Ri se Roadway Pi pe | | |
End Treatnment, C ass 1 (Doubl e Line) | [ |
1090 619B269 2.000 EACH 3850. 00000 7700. 00| 1000. 00000 2000. 00|
1110 nm Span, 675 nm R se Roadway Pipe | [ |
End Treatment, O ass 1 (Double Line) | | |
1100 619B283 1.000 EACH 2950. 00000 2950. 00| 1600. 00000 1600. 00|
920 mm Span, 570 nmm Ri se Roadway Pi pe | | |
End Treatnment, C ass 2 (Doubl e Line) | [ |
1110 620A000 4.000 M3 | 450. 00000 1800. 00| 735. 00000 2940. 00|
M nor Structure Concrete | [ |
1120 621A000 6. 000 EACH| 1550. 00000 9300. 00| 2100. 00000 12600. 00|
| |

Junction Boxes, Type 1, 1P O 5 |
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC. | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1130 621A001 1.000 EACH 1950. 00000 1950. 00| 2300. 00000 2300. 00|
Junction Boxes, Type 1, 2P O 5 | [ |
1140 621A005 1.000 EACH 1500. 00000 1500. 00| 2500. 00000 2500. 00|
Junction Boxes, Type 1 | [ |
1150 621A016 2.000 EACH 1950. 00000 3900. 00| 2500. 00000 5000. 00|
Junction Boxes, Type 4, 1P O 5 | [ |
1160 621A022 1.000 EACH 1800. 00000 1800. 00| 3100. 00000 3100. 00|
Juncti on Boxes, Type 1 (Modified) | [ |
1170 621B013 3.000 EACH 325. 00000 975. 00| 500. 00000 1500. 00|
Junction Box Units, Type 4, 1P O 5 | [ |
1180 621B034 1.000 EACH 375. 00000 375. 00| 620. 00000 620. 00|
Junction Box Units, Type 1 (Modified) | [ |
1190 6210020 10. 000 EACH| 2000. 00000 20000. 00| 2500. 00000 25000. 00|
Inlets, Type Y | [ |
1200 6210031 18. 000 EACH 1850. 00000 33300. 00| 2000. 00000 36000. 00|
Inlets, Type S3 (1 Wng) | [ |
1210 6210033 1.000 EACH 1950. 00000 1950. 00| 2300. 00000 2300. 00|
Inlets, Type S3 (2 Wng) | [ |
1220 6210069 2.000 EACH 1975. 00000 3950. 00| 3200. 00000 6400. 00|
Inlets, Type E3 | [ |
1230 6210070 9.000 EACH| 2100. 00000 18900. 00| 4500. 00000 40500. 00|
Inlets, Type E4 | [ |
1240 6210071 10. 000 EACH| 2100. 00000 21000. 00| 1950. 00000 19500. 00|
Inlets, Type S3 (1 Wng) (Mdified) | [ |
1250 621D019 17.000 EACH 330. 00000 5610. 00| 450. 00000 7650. 00|
Inlet Units, Type Y | [ |
1260 621D020 21. 000 EACH 325. 00000 6825. 00| 450. 00000 9450. 00|
Inlet Units, Type S3 | [ |
1270 621D046 4.000 EACH| 350. 00000 1400. 00| 750. 00000 3000. 00|
Inlet Units, Type E3 | [ |
1280 621D047 15. 000 EACH 320. 00000 4800. 00| 750. 00000 11250. 00|
Inlet Units, Type E4 | [ |
1290 6211000 2.000 EACH 3250. 00000 6500. 00| 2750. 00000 5500. 00|
Stilling Basins, Type 00 | [ |
1300 623A000 32.000 M | 45. 00000 1440. 00| 35. 00000 1120. 00|
Concrete CQutter | [ |
1310 623B000 1328.000 M | 31. 50000 41832. 00| 20. 50000 27224. 00|
Concrete Curb, Type N | [ |
1320 623B001 33.000 M | 35. 00000 1155. 00| 95. 00000 3135. 00|
Concrete Curb, Type N Special | [ |
1330 6230000 1954.000 M | 34. 00000 66436. 00| 29. 85000 58326. 90|
| | |

Conbi nation Curb & Gutter, Type C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 003 -28
TABULATI ON OF BI DS

304.8 Mlinmeter X 304.8 MIlineter
Tappi ng Val ve & Sl eeve

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1340 629A005 69.000 M | 325. 62000 22467. 78| 88. 60000 6113. 40|
Concrete Median O Safety Barrier, Type | [ |
4A (Rei nforced) | [ |
1350 629A023 26.000 M | 565. 80000 14710. 80| 270. 00000 7020. 00|
Concrete Median Or Safety Barrier, Type | | |
5 (Speci al) | [ |
1360 629A048 427.000 M | 175. 00000 74725. 00| 105. 00000 44835. 00|
Concrete Median O Safety Barrier, Type | [ |
1 (Rei nforced) | [ |
1370 629A051 1282.000 M | 195. 00000 249990. 00| 131. 25000 168262. 50|
Concrete Median Or Safety Barrier, Type | | |
1 (Modified) | [ |
1380 6290002 3.000 EACH 750. 00000 2250. 00| 1500. 00000 4500. 00|
Concrete Median Or Safety Barrier End | [ |
Section, (Type TES) | | |
1390 630A000 693.000 M | 42.29000 29306. 97| 37. 10000 25710. 30|
Steel Beam Guardrail, dass A Type 1 | | |
1400 6300001 8.000 EACH| 741. 00000 5928. 00| 650. 00000 5200. 00|
Quardrail End Anchor, Type 8 | | |
1410 6300003 5.000 EACH| 1117. 20000 5586. 00| 980. 00000 4900. 00|
Guardrail End Anchor, Type 13 | | |
1420 6300050 2.000 EACH 2166. 00000 4332. 00| 1900. 00000 3800. 00|
Quardrail End Anchor, Type 20 Series | | |
1430 6300070 11. 000 EACH 1425. 00000 15675. 00| 1250. 00000 13750. 00|
Quardrail End Anchor, Type 10 Series | | |
1440 634A002 7225.000 M | 27.93000 201794. 25| 25.97000 187633. 25|
I ndustrial Fence, 1.83 Meters High | | |
1450 634D004 2.000 EACH 1102. 38000 2204. 76| 1025. 00000 2050. 00|
Gate, 4.27 Meters Wde, Conplete Wth | | |
Fittings (Wthout Barbed Wre) | [ |
1460 641A036 439.000 M | 53. 65000 23552. 35| 90. 00000 39510. 00|
203.2 MIlimeter D.I. Water Main Laid | [ |
1470 641A038 230.000 M | 72.62000 16702. 60| 109. 15000 25104. 50|
304.8 MIlimeter D.I. Water Main Laid | [ |
1480 641A040 1374.000 M | 100. 69000 138348. 06| 133. 95000 184047. 30|
406.4 MIlimeter D.I. Water Main Laid | [ |
1490 641A041 64.000 M | 117. 72000 7534. 08| 145. 25000 9296. 00|
457.2 MIlimeter D.I. Water Main Laid | [ |
1500 641A092 1508.000 M | 159. 81000 240993. 48| 182. 00000 274456. 00|
609.6 MIlimeter D.I. Water Main Laid | [ |
1510 641F006 1.000 EACH 2850. 00000 2850. 00| 4100. 00000 4100. 00|
| I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1520 641F011 4.000 EACH| 2350. 00000 9400. 00| 2375. 00000 9500. 00|
203.2 MIlimeter X 203.2 MIlinmeter | [ |
Tappi ng Val ve & Sl eeve | | |
1530 641F065 3.000 EACH 4500. 00000 13500. 00| 8150. 00000 24450. 00|
406.4 M| linmeter Tapping Val ve And | [ |
Sl eeve | [ |
1540 641F066 1.000 EACH 4250. 00000 4250. 00| 13325. 00000 13325. 00|
457.2 M Ilinmeter Tapping Valve And | [ |
Sl eeve | | |
1550 641Q025 1.000 EACH 8500. 00000 8500. 00| 11000. 00000 11000. 00|
150 MIlinmeter Regulator Station | | |
1560 6413026 1.000 EACH 9250. 00000 9250. 00| 9500. 00000 9500. 00|
203.2 MIlimeter Regulator Station | | |
1570 6413000 1.000 EACH 1725. 00000 1725. 00| 2500. 00000 2500. 00|
Fi re Hydrant | | |
1580 649A007 33.000 M | 220. 00000 7260. 00| 642. 50000 21202. 50|
304.8 M| limeter Encasenment Pipe, Type | [ |
1 Installation | [ |
1590 649A028 760.000 M | 150. 00000 114000. 00| 242.70000 184452. 00|
406.4 M Ilinmeter Encasenent Pipe, Type | [ |
1 Installation | [ |
1600 649A035 72.000 M | 400. 00000 28800. 00| 525. 00000 37800. 00|
508 M Ilinmeter Encasenent Pipe, Type 2 | | |
Install ation | [ |
1610 649A036 851.000 M | 495. 00000 421245. 00| 525. 00000 446775. 00|
609.6 MIlimeter Encasement Pipe, Type | [ |
2 Installation | [ |
1620 650A000 13703.000 M3 | 9. 00000 123327. 00| 6. 50000 89069. 50|
Topsoi | | | |
1630 652A050 12.000 HA | 915. 42000 10985. 04| 851. 18000 10214. 16|
Seeding (M x 1A) | | |
1640 652A053 2.000 HA | 915. 42000 1830. 84| 851. 18000 1702. 36|
Seeding (M x 1E) | | |
1650 652B050 23.000 HA | 843. 60000 19402. 80| 784. 40000 18041. 20|
Tenporary Seeding (M x 1AT) | | |
1660 652C000 28.000 HA | 84. 36000 2362. 08| 78. 44000 2196. 32|
Mowi ng I I I
1670 652D050 12.000 HA | 843. 60000 10123. 20| 784. 40000 9412. 80|
Seeding In Stubble (Mx 1A) | | |
1680 654A001 14516. 000 M2 | 4. 56000 66192. 96| 4. 24000 61547. 84|
I I I

Sol i d Soddi ng (Bernuda)
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Broken White, Cass 3W Type A Traffic
Stripe (150 mm W de)

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC. | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1690 656A000 12.000 HA | 1126. 78000 13521. 36| 1047. 70000 12572. 40|
Mul ching, Cass A Type 1 | [ |
1700 656A001 2.000 HA | 1126. 78000 2253. 56| 1047. 70000 2095. 40|
Mul ching, Cass A Type 2 | [ |
1710 658A001 2.000 HA | 4507. 10000 9014. 20| 4191. 00000 8382. 00|
Hydr o- Seedi ng & Mul ching (M x 1E) | [ |
1720 659A000 1000. 000 M2 | 3. 99000 3990. 00| 3. 71000 3710. 00|
Erosion Control Netting, Class A | [ |
1730 659A001 1000. 000 M2 | 3. 99000 3990. 00| 3. 71000 3710. 00|
Erosion Control Netting, Class B | [ |
1740 665B000 23.000 HA | 843. 60000 19402. 80| 784. 40000 18041. 20|
Tenporary Ml chi ng | [ |
1750 665F000 2964. 000 EACH| 4.56000 13515. 84| 5. 00000 14820. 00|
Hay Bal es | [ |
1760 6651 000 11488. 000 MION| 16. 25000 186680. 00| 16. 00000 183808. 00|
Tenporary Riprap, Cass 2 | [ |
1770 6653000 5114.000 M | 10. 26000 52469. 64| 9. 54000 48787. 56|
Silt Fence, Type A | [ |
1780 665K000 364.000 M3 | 25. 00000 9100. 00| 10. 00000 3640. 00|
Dr ai nage Sunp Excavati on | [ |
1790 680A000 LUWMP|  150000. 00000 150000. 00| 165000. 00000 165000. 00|
Engi neering Controls | [ |
1800 7010002 10.000 KM | 240. 54000 2405. 40| 211. 00000 2110. 00|
Broken Tenporary Traffic Stripe (Paint) | [ |
1810 7010003 18.000 KM | 269. 04000 4842. 72| 236. 00000 4248. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
1820 7010004 10.000 KM | 1983. 00000 19830. 00| 1740. 00000 17400. 00|
Broken Tenporary Traffic Stripe (Tape) | [ |
1830 7010005 18.000 KM | 4250. 00000 76500. 00| 3728. 00000 67104. 00|
Solid Tenporary Traffic Stripe (Tape) | [ |
1840 701D007 4.000 KM | 850. 00000 3400. 00| 745. 00000 2980. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
1850 701D009 4.000 KM | 566. 00000 2264. 00| 497. 00000 1988. 00|
Solid Traffic Stripe Renpved (Tape) | [ |
1860 701D014 2.000 KM | 708. 00000 1416. 00| 621. 00000 1242. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
1870 701D016 2.000 KM | 567. 00000 1134. 00| 497. 00000 994. 00|
Broken Traffic Stripe Renoved (Tape) | [ |
1880 701Gl21 282.000 M | 6. 45000 1818. 90| 5. 66000 1596. 12|
I | I
I I I
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC. | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1890 701Gl25 282.000 M | 13. 68000 3857. 76| 12. 00000 3384. 00|
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1900 701G133 282.000 M | 14. 36000 4049. 52| 12. 60000 3553. 20|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1910 702A007 2.000 KM | 1505. 00000 3010. 00| 1322. 00000 2644. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (150mm W de) | [ |
1920 702A008 9.000 KM | 31. 50000 283. 50| 2765. 00000 24885. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1930 702A009 11.000 KM | 31. 50000 346. 50| 2765. 00000 30415. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1940 702A010 10. 000 KM | 1500. 00000 15000. 00| 1321. 00000 13210. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1950 702B001 1050.000 M | 767. 00000 805350. 00| 6. 73000 7066. 50|
Dotted Inverted Profile Traffic Stripe | [ |
(150 mm W de) | [ |
1960 703A002 791.000 M2 | 22. 80000 18034. 80| 20. 00000 15820. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
1970 703B002 56.000 M2 | 34. 20000 1915. 20| 30. 00000 1680. 00|
Traffic Control Legends, dass 2, Type A [ |
1980 7030000 12.000 M2 | 36. 48000 437. 76| 32. 00000 384. 00|
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | | |
1990 703D000 178.000 M2 | 61. 56000 10957. 68| 54. 00000 9612. 00|
Tenporary Traffic Control Markings(Tape)| | |
2000 703D002 178.000 M2 | 15. 96000 2840. 88| 14. 00000 2492. 00|
Tenporary Traffic Control Markings | | |
(Paint) | | |
2010 703E002 26.000 M2 | 15. 96000 414. 96| 14. 00000 364. 00|
Tenporary Traffic Control Legends | [ |
(Paint) I I I
2020 705A011 674.000 EACH 4. 56000 3073. 44| 4. 00000 2696. 00|
Pavenent Markers, Class C, Type 1-A | | |
2030 705A012 49. 000 EACH 4. 56000 223. 44| 4. 00000 196. 00|
I I

Pavenent Markers, Class C, Type 1-B |
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Roadway Sign Post (87.5 mmx 87.5 nmx |
6. 25 mm Square Tubul ar Steel) |

CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC. | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
2040 705A023 24.000 EACH 4.56000 109. 44| 4. 00000 96. 00|
Pavenent Markers, Cass C, Type 2-D [ |
2050 705A030 6. 000 EACH| 5. 99000 35. 94| 5. 25000 31. 50|
Paverent Markers, Class A-H Type 2-C | [ |
2060 705A031 574.000 EACH| 5. 70000 3271. 80| 5. 00000 2870. 00|
Paverent Markers, Class A-H Type 1-A | [ |
2070 705A032 330. 000 EACH| 5. 70000 1881. 00| 5. 00000 1650. 00|
Paverent Markers, Class A-H Type 1-B | [ |
2080 705A037 31.000 EACH| 5. 99000 185. 69| 5. 25000 162. 75|
Paverent Markers, Class A-H Type 2-D | [ |
2090 707B003 1.000 EACH 239. 40000 239. 40| 210. 00000 210. 00|
Type A Hazard Marker Installation [ |
2100 710A115 94.000 M2 | 171. 00000 16074. 00| 150. 00000 14100. 00|
Class 4, Alum Flat Sign Panels 2.032 mm | [ |
Thick or Steel Flat Sign Panels 1.897 | | |
MM Thick(Ty 11l or Ty |V Background) | [ |
2110 710A116 114.000 M2 | 285. 00000 32490. 00| 250. 00000 28500. 00|
Class 2, Alum Ml ti Flat Sign Panels | [ |
3.175 mm Thick or steel Miulti Flat Sign | | |
Panel s 2.657 Thick(Ty Il O IV | [ |
Backgr ound) | | |
2120 710A118 17.000 M2 | 285. 00000 4845. 00| 250. 00000 4250. 00|
Class 2, Alum num Flat Sign Panels | | |
3.175 mm Thick O Steel Flat Sign | [ |
Panel s2. 657 mm Thick(Ty Il O Ty IV | | |
Backgr ound) | [ |
2130 710A119 3.000 M | 285. 00000 855. 00| 250. 00000 750. 00|
Class 2A, Alum Fl at Sign Panels 3.175 | [ |
mm Thick O Steel Flat Sign Panels | | |
2.657 mm Thick (Type IIl O Type |V | [ |
Backgr ound) | | |
2140 710B001 314.000 M | 21. 09000 6622. 26| 18. 50000 5809. 00|
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
2150 710B007 16.000 M | 162. 45000 2599. 20| 142. 50000 2280. 00|
Roadway Sign Post (W50 x 22 Steel Bean| [ |
2160 710B010 16.000 M | 139. 08000 2225. 28| 122. 00000 1952. 00|
Roadway Sign Post (W50 x 14 Steel Bean| [ |
2170 710B011 43.000 M | 137. 94000 5931. 42| 121. 00000 5203. 00|
Roadway Sign Post (W50 x 18 Steel Bean | [ |
2180 710B019 4.000 M | 55. 00000 220. 00| 55. 00000 220. 00|
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 003 -33
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2190 7100000 LUMP| 13680. 00000 13680. 00| 12000. 00000 12000. 00|
Removal OF Exi sting Roadway Signs | [ |
2200 711A000 LUMP| 12540. 00000 12540. 00| 11000. 00000 11000. 00|
Roadway Sign Rel ocation | [ |
2210 715A000 LUMP| 29070. 00000 29070. 00| 25500. 00000 25500. 00|
Over head Roadway Sign Structure | [ |
(OHS B 1) | | |
2220 715A001 LUMP| 28500. 00000 28500. 00| 25000. 00000 25000. 00|
Over head Roadway Sign Structure | | |
(OHS B 2 | | |
2230 715A002 LUMP| 28956. 00000 28956. 00| 25400. 00000 25400. 00|
Over head Roadway Sign Structure | [ |
(OHS B 3) | [ |
2240 715A003 LUMP| 28956. 00000 28956. 00| 25400. 00000 25400. 00|
Over head Roadway Sign Structure | | |
(OHS. B 4) | | |
2250 715A004 LUMP| 18525. 00000 18525. 00| 16250. 00000 16250. 00|
Over head Roadway Sign Structure (O H C | [ |
1) I I
2260 720A000 1.000 EACH 20000. 00000 20000. 00| 21000. 00000 21000. 00|
Vehi cul ar | nmpact Attenuator Assenbly | | |
(Quadguard Mbdel No. @S2402Y) | [ |
2270 720A001 1.000 EACH 20000. 00000 20000. 00| 21000. 00000 21000. 00|
Vehi cul ar | npact Attenuator Assenbly | [ |
(Quadguard Model No. Q52404Y) | | |
2280 720A002 1.000 EACH 20000. 00000 20000. 00| 21000. 00000 21000. 00|
Vehi cul ar | nmpact Attenuator Assenbly | | |
(Quadguard Mbdel No. QS3006Y) | [ |
2290 724A000 1727.000 M | 15. 00000 25905. 00| 18. 50000 31949. 50|
Tenporary Asphalt |sland | [ |
2300 726A000 177.000 M | 134. 61000 23825. 97| 133. 00000 23541. 00|
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
2310 726A001 13.000 M | 373. 92000 4860. 96| 440. 00000 5720. 00|
Portabl e Concrete Safety Barriers, Type | | |
6- A | | |
2320 726D000 4.000 EACH| 6500. 00000 26000. 00| 18000. 00000 72000. 00|
Portabl e | nmpact Attenuator (Quadguard | [ |
Model No. QZ2404Y) [ |
2330 730A000 LUMP| 1710. 00000 1710. 00| 2400. 00000 2400. 00|
Renoval O Existing Traffic Control | [ |
| |

Unit (Existing |-565 & Maysville Road) |
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CALL ORDER : 003 CONTRACT 1D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
|S & MEQU PVMENT CO., INC. | WH TAKER CONTRACTI NG CORPORA|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
2340 730A001 LUVP| 1767. 00000 1767. 00 2500. 00000 2500. 00|

Removal OF Existing Traffic Control |
Unit (1-565 & Detour Road) |
2350 730A002 LUWP| 1767. 00000 1767. 00

I
| |
| 2190. 00000 2190. 00|
Renoval O Existing Traffic Control | [ |
Unit (Existing U S. 72 & Detour Road) | [ |
2360 7300000 LUMP| 2821. 50000 2821. 50| 3100. 00000 3100. 00|
Furni shing And Installing Traffic | [ |
Control Unit (U S. 72 & Ranps A and D1) | | |
2370 7300001 LUMP| 2821. 50000 2821. 50| 2650. 00000 2650. 00|
Furni shing And Installing Traffic | [ |
Control Unit (U S. 72 & Maysville Road) | [ |
2380 7300002 LUMP| 3163. 50000 3163. 50| 2930. 00000 2930. 00|
Furni shing And Installing Traffic | [ |
Control Unit (I-565 & Detour) | | |
2390 7300003 LUMP| 3505. 50000 3505. 50| 3400. 00000 3400. 00|
Furni shing And Installing Traffic | [ |
Control Unit (U S. 72 & Detour) | [ |
2400 730E000 6. 000 EACH| 1339. 50000 8037. 00| 1514. 00000 9084. 00|
Metal Traffic Signal Pole Foundation | [ |
2410 730F000 2.000 EACH 3619. 50000 7239. 00| 3128. 00000 6256. 00|
Metal Traffic Signal Pole Wth 11.8 m | [ |
Mast arm Assenbl y | | |
2420 730F001 1.000 EACH 4560. 00000 4560. 00| 3791. 00000 3791. 00|
Metal Traffic Signal Pole Wth__ | | |
Mast Arm Assenbly 15.4 m | [ |
2430 730F002 3.000 EACH 5700. 00000 17100. 00| 4963. 00000 14889. 00|
Metal Traffic Signal Pole Wth__ | [ |
Mast Arm Assenbly 18.0 m | | |
2440 730H000 1838.000 M | 5. 70000 10476. 60| 14. 81000 27220. 78|
Loop Detector | | |
2450 7301 000 1956.000 M | 4.33000 8469. 48| 9. 80000 19168. 80|
Shi el ded Loop Detector Home-Run Cabl e | | |
2460 7303000 25.000 EACH 125. 40000 3135. 00| 224.00000 5600. 00|
Loop Detector Anmplifier | | |
2470 730K000 26. 000 EACH 421. 80000 10966. 80| 550. 00000 14300. 00|
Traffic Signal Junction Box | [ |
2480 730L012 607.000 M | 7. 70000 4673. 90| 7.00000 4249. 00|
Non-Metal lic Conduit, 27 mm | | |
2490 730L015 497.000 M | 11. 40000 5665. 80| 12. 28000 6103. 16|
I I I

Non-Metal lic Conduit, 53 mm
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CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2500 730L031 510.000 M | 12. 26000 6252. 60| 11. 50000 5865. 00|
Metal lic Conduit, 21 nmm | [ |
2510 730L032 510.000 M | 11. 40000 5814. 00| 14. 00000 7140. 00|
Metal l'ic Conduit, 27 mm | [ |
2520 730N001 8.000 EACH 843. 60000 6748. 80| 718. 00000 5744. 00|
Lum nai re Extension Assenbly, 3.7 M | [ |
2530 730P001 18. 000 EACH 421. 80000 7592. 40| 460. 00000 8280. 00|
Vehi cul ar Signal Head, 300 mm 3 Section | [ |
2540 730P002 3.000 EACH 712. 50000 2137. 50| 690. 00000 2070. 00|
Vehi cul ar Signal Head, 300 mm 5 Section | [ |
2550 730R002 3.000 EACH 7752. 00000 23256. 00| 9819. 00000 29457. 00|
Traffic Controller, Type Ill, 4 Phase | [ |
2560 730T000 8.000 EACH| 478. 80000 3830. 40| 718. 00000 5744. 00|
Wod Pol e | [ |
2570 7300000 LUWP| 6612. 00000 6612. 00| 28710. 00000 28710. 00|
Furni shing And Installing ATM Vi deo | [ |
Equi pnent | [ |
2580 740B000 148.000 M2 | 101. 46000 15016. 08| 100. 00000 14800. 00|
Construction Signs | | |
2590 7400000 8.000 M | 102. 60000 820. 80| 105. 00000 840. 00|
Speci al Construction Signs | | |
2600 740D000 421.000 EACH| 37.62000 15838. 02| 52. 50000 22102. 50|
Channel i zi ng Druns | [ |
2610 740E000 100. 000 EACH| 11. 29000 1129. 00| 12. 00000 1200. 00|
Cones (900 nmm Hi gh) | | |
2620 740F002 43.000 EACH 171. 00000 7353. 00| 216. 00000 9288. 00|
Barri cades, Type |11 | | |
2630 7401 005 23.000 EACH 82. 08000 1887. 84| 1500. 00000 34500. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
2640 740L004 51.000 EACH 33. 63000 1715. 13| 58. 00000 2958. 00|
Vertical Panel, Type Il (Single-Sided) | | |
2650 740MDO0O 100. 000 EACH| 7.41000 741. 00| 1. 00000 100. 00|
Bal | ast For Cone | | |
2660 7410010 1.000 EACH 5700. 00000 5700. 00| 6500. 00000 6500. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
2670 742A001 2.000 EACH 23940. 00000 47880. 00| 21000. 00000 42000. 00|
Por t abl e Changeabl e Message Signs, Type | [ |
2 I I
2680 745A000 600. 000 HOUR| 20. 00000 12000. 00| 28. 00000 16800. 00|
I I

Uni forned Police Oficer |
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103 mm El ectrical Conduit, 1 Line, Type
5 Installation

CALL ORDER . 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE
| (4) 19074 | (5) 23009 |
| S & M EQUI PVMENT CO., INC. | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2690 750B261 16. 000 EACH 1333. 80000 21340. 80| 8347. 00000 133552. 00|
Segnented Refl ector Lumi naire Assenbly | [ |
Wth ILD, Double | | |
2700 750B270 62. 000 EACH 7524. 00000 466488. 00| 4578. 00000 283836. 00|
O fset Lumnaire Assenbly Wth ILD, | | |
Single | [ |
2710 750B271 18. 000 EACH 11514. 00000 207252. 00| 7624. 00000 137232. 00|
O fset Lunminaire Assenbly Wth |LD, | [ |
Doubl e | | |
2720 750C000 6. 000 EACH 798. 00000 4788. 00| 1560. 00000 9360. 00|
El ectrical Junction Box, Type 1 | | |
2730 750C002 16. 000 EACH| 741. 00000 11856. 00| 625. 00000 10000. 00|
El ectrical Junction Box, Type 3 | | |
2740 750D153 112.000 M | 14. 82000 1659. 84| 14. 00000 1568. 00|
Metal lic Conduit, 27 mm | | |
2750 750EO004 112.000 M | 1. 82000 203. 84| 2. 00000 224. 00|
Conductor, #6 AWG | | |
2760 750EO006 224.000 M | 3. 31000 741. 44| 3. 50000 784. 00|
Conductor, #2 AWG | | |
2770 750F002 1. 000 EACH| 8550. 00000 8550. 00| 11950. 00000 11950. 00|
Li ghting Control Center, Type WP | [ |
2780 750N011 11. 000 EACH| 855. 00000 9405. 00| 1312. 00000 14432. 00|
Roadway Pol e Foundation, Concrete | | |
2790 750N012 69. 000 EACH| 741. 00000 51129. 00| 735. 00000 50715. 00|
Roadway Pol e Foundati on, Auger Base | | |
2800 750P000 3718.000 M | 8. 55000 31788. 90| 11. 80000 43872. 40|
Conbi ned Duct And Cable, 3 #6 AWG | | |
2810 750P003 374.000 M | 9. 69000 3624. 06| 14. 00000 5236. 00|
Conbi ned Duct And Cable, 2 #4, 1 #6 AWG | | |
2820 750P006 727.000 M | 10. 26000 7459. 02| 16. 00000 11632. 00|
Conbi ned Duct And Cable, 2 #2, 1 #6 AWG | | |
2830 750P009 934.000 M | 12. 54000 11712. 36| 19. 00000 17746. 00|
Conbi ned Duct And Cable, 2 #1/0, 1 #6 | | |
AVG | | |
2840 750P010 775.000 M | 14. 25000 11043. 75| 21. 00000 16275. 00|
Conbi ned Duct And Cable, 2 #2/0, 1 #4 | | |
AVG I I I
2850 756A006 111.000 M | 45. 60000 5061. 60| 44. 00000 4884. 00|
103 mm El ectrical Conduit, 1 Line, Type | | |
1 Installation | [ |
2860 756A022 117.000 M | 74.10000 8669. 70| 53. 00000 6201. 00|
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

08/ 28/ 00

003 -37
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000825003 COUNTI ES : MADI SON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE
| (4) 19074 | (5) 23009 |
| S & M EQUI PMENT CO., |NC | WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
2870 998A000 LUMP|  350000. 00000 350000. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 1,270, 500. 00) | [ |
2880 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 19, 864, 648. 74| $ 20, 020, 798. 58|
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 19, 864, 648. 74| $ 20, 020, 798. 58|




08/ 28/ 00
VENDOR RANKI NG
CALL ORDER : 010 CONTRACT I D : 20000825010
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
CONTRACT TIME : 320 Wor ki ng Days
CONTRACT DESCRI PTI ON : RURAL

ALABAVA DEPARTMENT OF TRANSPORTATI ON

for constructing the Grade, Drainage, Pavenent, Bridges,
Signals, UST Renobval and Soil Renediation on S. R #3
(U.S. #31) fromsouth of S.R #113 in Flomaton to north of
C. R #35. Length 2.249 m.

COUNTI ES :

(avai |l abl e days)
PRQIECT( S)

ESCAMBI A

BR- 96( 26)
NG 96( 29)

DATE :

PAGE : 010 -1

SET- ASI DE :
RANK VENDCR NO. / NAME
1 01059 ADVANCE CONSTRUCTI ON SERVI CES, | NC.
2 18005 GRADY RALLS & SONS, | NC
3 30003 MCI NNI S CORPORATION & S. A. GRAHAM COMPANY, | NC.
4 03001 CLARK CONSTRUCTI ON COVPANY , | NC.
5 01018 APAC- ALABAMA, | NC.
6 12003 L & A CONTRACTI NG COVPANY
7 01053 ANDERSON CCOLUMBI A CO., INC

8, 395, 120.
9, 426, 257.
9, 440, 720.
9, 529, 025.
10, 023, 488.
10, 447, 239.
10, 679, 581.

. 0000%
. 2825%
. 4548%
. 5067%
. 3965%
. 4441%

2117%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -2
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. IMCINNI'S CORP. & S. A GRAHAM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  TOTAL
|
0010 201A000 LUWP|  453000. 00000 453000. 00

Treatment OF Hydrocarbon Contam nat ed |
Soil (Specialty Item |

I I
[ 75000. 00000 75000. 00| 230000. 00000 230000. 00
Clearing & G ubbing (Approximtely 27 | [ |
Acr es) | [ |
0020 206A000 LUWP| 13000. 00000 13000. 00| 55000. 00000 55000. 00| 30000. 00000 30000. 00
Removal OF O d Bridge , Station | | |
706+87. 04 | | |
0030 206A001 LUWP| 13000. 00000 13000. 00| 35000. 00000 35000. 00| 20000. 00000 20000. 00
Removal OF O d Bridge ,Station 714+65. 64| | |
0040 206A002 LUWP| 10000. 00000 10000. 00| 25000. 00000 25000. 00| 10000. 00000 10000. 00
Removal OF O d Bridge ,Station 35+37.52, | | |
CR- 35 I I I
0050 206B000 LUWP| 5000. 00000 5000. 00| 10000. 00000 10000. 00| 5000. 00000 5000. 00
Removal OF O d Box Culvert , Station | | |
573+00 | | |
0060 206D001 759.000 LF | 1. 84000 1396. 56| 3. 75000 2846. 25| 1. 75000 1328. 25
Removi ng Cuar dr ai | | [ |
0070 210A000 132418. 000 CYIP| 1. 00000 132418. 00| 1. 42000 188033. 56| 1. 65000 218489. 70
Uncl assi fied Excavation | [ |
0080 210C000 10788. 000 CYIP| 1. 50000 16182. 00| 4.50000 48546. 00| 2.00000 21576. 00
Mick Excavati on | [ |
0090 210D013 211425.000 CYIP| 1. 50000 317137. 50| 3. 65000 771701. 25| 3. 15000 665988. 75
Borrow Excavation (A-4(0) or Better) | [ |
0100 214A000 7664. 000 CUYD| 2.50000 19160. 00| 4. 75000 36404. 00| 5. 00000 38320. 00
Structure Excavation | [ |
0110 214B000 1020. 000 CUYD| 4.00000 4080. 00| 12. 00000 12240. 00| 5. 00000 5100. 00
Foundati on Backfill, Local | [ |
0120 214B001 364. 000 CUYD| 12. 00000 4368. 00| 36. 00000 13104. 00| 35. 75000 13013. 00
Foundati on Backfill, Commerci al | [ |
0130 215A000 1115. 000 CUYD| 2. 75000 3066. 25| 8. 00000 8920. 00| 5. 00000 5575. 00
Uncl assified Bridge Excavation | [ |
0140 215B000 LUMP|  110000. 00000 110000. 00| 5000. 00000 5000. 00| 25000. 00000 25000. 00
Cof f erdams O Sheeting And Shoring , | [ |
Sta. 708+90. 37 | [ |
0150 215B001 LUWP|  110000. 00000 110000. 00| 5000. 00000 5000. 00| 25000. 00000 25000. 00
Cof ferdams Or Sheeting And Shoring , | | |
Station 709+29. 6299 | | |
0160 230A000 183. 000 RBST| 225. 00000 41175. 00| 175. 00000 32025. 00| 200. 00000 36600. 00
Roadbed Processing | [ |
0170 250B000 200. 000 cCuYD| 55. 00000 11000. 00| 50. 00000 10000. 00| 50. 00000 10000. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -3
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :

| (1) 01059 | (2) 18005 | (3) 30003

| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. IMCINNI'S CORP. & S. A GRAHAM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0180 2500000 5.000 EACH| 1800. 00000 9000. 00 2500. 00000 12500. 00| 1700. 00000 8500. 00

Under ground St orage Tank Renoval |
(Specialty Item |
0190 301A214 1200. 000 SYCP| 3. 00000 3600. 00
Soi | Aggregate Base Course, Type C, |
Road M xed, 4" Conpacted Thi ckness
0200 301A220 11417.000 SYCP| 2. 75000 31396. 75
Soi | Aggregate Base Course, Type C, |
Road M xed, 5.5" Conpacted Thi ckness |
0210 301A222 184540. 000 SYCP| 3.10000 572074. 00
Soi | Aggregate Base Course, Type C, |
Road M xed, 6" Conpacted Thi ckness
0220 401A000 76534. 000 SYCP| 0. 42000 32144. 28
Bi t um nous Treatnment A |
0230 401B100 11538. 000 SYCP| 1. 12000 12922. 56
Bi tum nous Treatnment E (Wth Pol yner |
Addi tive) |
0240 405A000 2579.000 GAL |
Tack Coat |
0250 408A052 3069. 000 SY |
Pl ani ng Exi sting Pavenent |
(Approximately 1.10" Thru 2.0" Thick) |
0260 410B000 1.000 EACH
State Furni shed Profil ograph |
0270 429A260 4455. 000 TON
I mproved Bitum nous Concrete Wearing |
Surface Layer, 1/2" Maxi mum Aggregate |
Size M x, ESAL Range D |
0280 429B261 18598. 000 TON
I mproved Bitum nous Concrete Binder |
I
I
I
I
I
I
I
I
I
I
I
I
I
I

3. 65000 4380. 00 4. 40000 5280. 00

4.26000 48636. 42 4.40000 50234. 80

4.65000 858111. 00 4. 40000 811976. 00

0. 43000 32909. 62 0. 40000 30613. 60

1. 53000 17653. 14 1.10000 12691. 80

3. 80000 9800. 20 0. 98000 2527. 42 3. 75000 9671. 25

2.30000 7058. 70 2.25000 6905. 25

6 650. 00000 650. 00
45. 75000 203816. 25 5

46. 57000 207469. 43. 75000 194906. 25

41.20000 766237. 60 43. 04000 800457. 92 39. 25000 729971. 50
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range D

0290 429B265 50.000 TON
I mproved Bitum nous Concrete Binder
Layer, Patching, 1" Maxi mum Aggregate
Size M x, ESAL Range D

0300 429B269 2262.000 TON
I mproved Bitum nous Concrete Binder
Layer, Leveling, 1" Maxi mum Aggregate
Size M x, ESAL Range D

0310 429C260 13387.000 TON
I mproved Bitum nous Concrete Base Layer,

1" Maxi mum Aggregate Size Mx, ESAL
Range D

70. 50000 3525. 00 27.67000 1383. 50 67. 25000 3362. 50

41. 75000 94438. 50 41. 19000 93171.78

0
4
0
6
1
4

2.22000 6813. 18
1
3
9
5
7 39. 75000 89914. 50
3

40. 43000 541236. 41 42.97000 575239. 39

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
660. 00000 660. 00| 229. 16000 229.

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
| 38. 50000 515399. 50
I

I

I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -4
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :

| (1) 01059 | (2) 18005 | (3) 30003

| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. IMCINNI'S CORP. & S. A GRAHAM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0320 430B040 1800. 000 TCl P| 15. 00000 27000. 00 26. 00000 46800. 00| 26. 00000 46800. 00

Aggregate Surfacing (Crushed Aggregate |
Base, Type B)

I
| |
0330 502A000 299329. 000 LB | 0. 50000 149664. 50| 0. 65000 194563. 85| 0. 60000 179597. 40
St eel Rei nforcenent | | |
0340 502B001 LUWP| 48000. 00000 48000. 00| 80000. 00000 80000. 00| 79000. 00000 79000. 00
St eel Reinforcement For Bridge | | |
Superstructure , Station 709+10, Left | | |
Lane, Approximately 117000 Lbs. | | |
0350 502B002 LUWP| 48000. 00000 48000. 00| 80000. 00000 80000. 00| 79000. 00000 79000. 00
St eel Reinforcement For Bridge | | |
Superstructure , Station 709+10, Right | | |
Lane, Approxi mately 117000 Lbs. | |
0360 505A002 2.000 EACH 2500. 00000 5000. 00| 3500. 00000 7000. 00| 1500. 00000 3000. 00
Steel Test Piles (HP 12x53) | | |
0370 505A019 2.000 EACH 12700. 00000 25400. 00| 10000. 00000 20000. 00| 18000. 00000 36000. 00
Concrete Test Piles (24 Inches Square) | | |
0380 505B049 2.000 EACH 15500. 00000 31000. 00| 15000. 00000 30000. 00| 15000. 00000 30000. 00
Static Loading Tests (24 Inches Square) | [ |
0390 505B057 2.000 EACH 2600. 00000 5200. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00
Static Loading Tests (HP 12x53) | [ |
0400 5050002 3100. 000 LF | 24.50000 75950. 00| 28. 00000 86800. 00| 30. 00000 93000. 00
Steel Piling (HP 12x53) | [ |
0410 5050019 4020. 000 LF | 87. 50000 351750. 00| 70. 00000 281400. 00| 110. 00000 442200. 00
Concrete Piling (24 Inches Square) | | |
0420 5051 000 5270. 000 SQFT| 12. 00000 63240. 00| 18. 00000 94860. 00| 8. 00000 42160. 00
Tenporary Steel Sheet Piling | | |
0430 508A000 20740.000 LB | 1. 75000 36295. 00| 2. 75000 57035. 00| 3. 00000 62220. 00
Structural Steel | | |
0440 510A000 1073. 000 CUYD 475. 00000 509675. 00| 375. 00000 402375. 00| 350. 00000 375550. 00
Bri dge Substructure Concrete, Class A | |
0450 5100052 LUWP|  225000. 00000 225000. 00| 280000. 00000 280000. 00| 280000. 00000 280000. 00
Bri dge Concrete Superstructure, Station | | |
709+10, Left Lane, Approxinately 488 Cu. | | |
Yds. I I I
0460 5100053 LUWP|  225000. 00000 225000. 00| 280000. 00000 280000. 00| 280000. 00000 280000. 00
Bri dge Concrete Superstructure, , | | |
Station 709+10, Right Lane, | | |
Approxi mately 488 Cu. Yd. | | |
0470 510E000 3200. 000 SQYD| 2. 50000 8000. 00| 3. 00000 9600. 00| 3. 00000 9600. 00
I I

Grooving Concrete Bridge Decks |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -5
TABULATI ON OF BI DS

59" Span, 36" Rise Side Drain Pipe
(Cass 2 RC.)

CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. | MCINNI'S CORP. & S. A GRAHAM
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 511A001 120. 000 EACH| 55. 00000 6600. 00| 75. 00000 9000. 00| 100. 00000 12000. 00
El ast oneri c Bearings, Type 2 [ |
0490 513B005 4740.000 LF | 78. 00000 369720. 00| 80. 00000 379200. 00| 85. 00000 402900. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Ill (Specialty Item | | |
0500 524A011 770.000 CUYD| 190. 00000 146300. 00| 290. 00000 223300. 00| 290. 00000 223300. 00
Cul vert Concrete (Cast In Place) | | |
0510 530A001 2447.000 LF | 17. 45000 42700. 15| 21. 00000 51387. 00| 19. 00000 46493. 00
18" Roadway Pipe (Cass 3 RC) | | |
0520 530A002 452.000 LF | 22. 30000 10079. 60| 27. 00000 12204. 00| 36. 00000 16272. 00
24" Roadway Pipe (Class 3 RC) | | |
0530 530A003 265.000 LF | 31. 50000 8347. 50| 38. 00000 10070. 00| 55. 00000 14575. 00
30" Roadway Pipe (Class 3 RC.) | | |
0540 530A006 290.000 LF | 66. 00000 19140. 00| 75. 00000 21750. 00| 122. 00000 35380. 00
48" Roadway Pipe (Cass 3 RC.) | | |
0550 530A800 22.000 LF | 30. 00000 660. 00| 18. 00000 396. 00| 25. 00000 550. 00
15" Roadway Pipe (14 Gauge C.C.S.) | | |
(Stack Pipe)(No Beddi ng Required) | [ |
0560 530B005 82.000 LF | 72.50000 5945. 00| 71. 00000 5822. 00| 110. 00000 9020. 00
51" Span, 31" Rise Roadway Pipe (C ass | [ |
3 RC) | | |
0570 530B007 261.000 LF | 88. 25000 23033. 25| 97. 00000 25317. 00| 150. 00000 39150. 00
65" Span, 40" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0580 535A031 289.000 LF | 25. 75000 7441. 75| 21. 00000 6069. 00| 25. 00000 7225. 00
18" Side Drain Pipe (P.C) | [ |
0590 535A032 100. 000 LF | 38. 00000 3800. 00| 27. 00000 2700. 00| 38. 00000 3800. 00
24" Side Drain Pipe (P.C) | [ |
0600 535A070 42.000 LF | 49. 35000 2072. 70| 38. 00000 1596. 00| 55. 00000 2310. 00
30" Side Drain Pipe (Cass 2 RC.) | [ |
0610 535A341 30.000 LF | 29. 50000 885. 00| 21. 00000 630. 00| 30. 00000 900. 00
18" Side Drain Pipe (P.C.)(Extension) | [ |
0620 535B069 32.000 LF | 36. 00000 1152. 00| 31. 00000 992. 00| 45. 00000 1440. 00
29" Span, 18" Rise Side Drain Pipe | [ |
(dass 2 RC) | | |
0630 535B071 49.000 LF | 51. 25000 2511. 25| 55. 00000 2695. 00| 90. 00000 4410. 00
44" Span, 27" Rise Side Drain Pipe | [ |
(Cass 2 RC.) | | |
0640 535B073 77.000 LF | 76. 00000 5852. 00| 75. 00000 5775. 00| 140. 00000 10780. 00
I | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -6
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. | MCINNI'S CORP. & S. A GRAHAM

LINE NO/ ITEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0650 535B074 58.000 LF | 85. 00000 4930. 00| 91. 00000 5278. 00| 155. 00000 8990. 00
65" Span, 40" Rise Side Drain Pipe | [ |
(dass 2 RC) | | |

0660 535B075 110. 000 LF | 100. 00000 11000. 00| 116. 00000 12760. 00| 185. 00000 20350. 00
73" Span, 45" Rise Side Drain Pipe | | |
(dass 2 RC) | [ |

0670 600A000 LUWP|  440000. 00000 440000. 00| 503015. 52000 503015. 52| 565450. 00000 565450. 00
Mobi | i zat i on | [ |

0680 602A000 110. 000 EACH| 38. 00000 4180. 00| 65. 00000 7150. 00| 90. 00000 9900. 00
R ght O Way Markers | [ |

0690 605B000 1.000 EACH 1500. 00000 1500. 00| 510. 00000 510. 00| 1000. 00000 1000. 00
Speci al Underdrain CQutlet, Type A | [ |

0700 605D000 280.000 LF | 25. 75000 7210. 00| 10. 90000 3052. 00| 17. 50000 4900. 00
Speci al Drain (Aggregate Filled) | [ |

0710 606A000 5000. 000 LF | 1. 00000 5000. 00| 6. 00000 30000. 00| 8. 75000 43750. 00
6" Underdrain Pipe | [ |

0720 610C001 9850. 000 TON | 28. 00000 275800. 00| 26. 00000 256100. 00| 26. 00000 256100. 00
Loose Riprap, Class 2 | [ |

0730 610D003 41942. 000 SQYD| 1. 25000 52427. 50| 2.75000 115340. 50| 2.75000 115340. 50
Filter Blanket, Ceotextile | [ |

0740 614A000 2896. 000 CUYD| 185. 50000 537208. 00| 195. 00000 564720. 00| 195. 00000 564720. 00
Sl ope Pavi ng | [ |

0750 619A002 10. 000 EACH| 450. 00000 4500. 00| 500. 00000 5000. 00| 500. 00000 5000. 00
18" Roadway Pi pe End Treatnent, Cass 1 | [ |

0760 619A003 8.000 EACH| 525. 00000 4200. 00| 600. 00000 4800. 00| 600. 00000 4800. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |

0770 619A004 4.000 EACH 900. 00000 3600. 00| 875. 00000 3500. 00| 875. 00000 3500. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |

0780 619A101 11. 000 EACH 450. 00000 4950. 00| 500. 00000 5500. 00| 500. 00000 5500. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0790 619A102 4.000 EACH 525. 00000 2100. 00| 600. 00000 2400. 00| 600. 00000 2400. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0800 619A103 2.000 EACH 900. 00000 1800. 00| 875. 00000 1750. 00| 875. 00000 1750. 00
30" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0810 619A231 2.000 EACH 2800. 00000 5600. 00| 3750. 00000 7500. 00| 3750. 00000 7500. 00
48" Roadway Pipe End Treatnent, Class 2 | | |
(Doubl e Line) | [ |

0820 619B070 2.000 EACH 1650. 00000 3300. 00| 1800. 00000 3600. 00| 1800. 00000 3600. 00
51" Span, 31" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PACGE : 010 -7
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. | MCINNI'S CORP. & S. A GRAHAM

LINE NO/ ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0830 619B072 4.000 EACH 2500. 00000 10000. 00| 2900. 00000 11600. 00| 2900. 00000 11600. 00
65" Span, 40" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |

0840 619B117 2.000 EACH 650. 00000 1300. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | [ |

0850 619B119 2.000 EACH 1125. 00000 2250. 00| 875. 00000 1750. 00| 875. 00000 1750. 00
44" Span, 27" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |

0860 619B146 2.000 EACH 2100. 00000 4200. 00| 2550. 00000 5100. 00| 2550. 00000 5100. 00
59" Span, 36" Rise Side Drain Pipe End | | |
Treatment, Cass 2 | [ |

0870 619B147 2.000 EACH 2700. 00000 5400. 00| 2600. 00000 5200. 00| 2600. 00000 5200. 00
65" Span, 40" Rise Side Drain Pipe End | [ |
Treatnment, Cass 2 | | |

0880 619B149 4.000 EACH 3100. 00000 12400. 00| 2975. 00000 11900. 00| 2975. 00000 11900. 00
73" Span, 45" Rise Side Drain Pipe End | | |
Treatment, Cass 2 | [ |

0890 620A000 1.000 CUYD| 500. 00000 500. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
M nor Structure Concrete | [ |

0900 621A000 4.000 EACH 1875. 00000 7500. 00| 2150. 00000 8600. 00| 2150. 00000 8600. 00
Junction Boxes, Type 1, 1P O 5 | [ |

0910 621A005 5.000 EACH| 1875. 00000 9375. 00| 2150. 00000 10750. 00| 2150. 00000 10750. 00
Junction Boxes, Type 1 | [ |

0920 621A016 1.000 EACH 2400. 00000 2400. 00| 2850. 00000 2850. 00| 2850. 00000 2850. 00
Junction Boxes, Type 4, 1P O 5 | [ |

0930 621B000 5.000 EACH 650. 00000 3250. 00| 500. 00000 2500. 00| 500. 00000 2500. 00
Junction Box Units, Type 1, 1P O 5 | [ |

0940 621B005 2.000 EACH 650. 00000 1300. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Junction Box Units, Type 1 | [ |

0950 621C015 5.000 EACH 1700. 00000 8500. 00| 2000. 00000 10000. 00| 2000. 00000 10000. 00
Inlets, Type S1 O S3 (1 Wng) | [ |

0960 621C017 2.000 EACH 1900. 00000 3800. 00| 2150. 00000 4300. 00| 2150. 00000 4300. 00
Inlets, Type S1 O S3 (2 Wng) | [ |

0970 621C020 10. 000 EACH 1600. 00000 16000. 00| 1850. 00000 18500. 00| 1850. 00000 18500. 00
Inlets, Type Y | [ |

0980 621C027 1.000 EACH 2000. 00000 2000. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
Inlets, Type C | [ |

0990 621D015 8.000 EACH| 1100. 00000 8800. 00| 500. 00000 4000. 00| 500. 00000 4000. 00
Inlet Units, Type S1 O S3 | [ |

1000 621D019 9.000 EACH| 775. 00000 6975. 00| 425. 00000 3825. 00| 425. 00000 3825. 00
Inlet Units, Type Y | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -8
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. | MCINNI'S CORP. & S. A GRAHAM
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1010 621Q005 1.000 EACH 650. 00000 650. 00| 500. 00000 500. 00| 500. 00000 500. 00
Inlet Gates, Type B | [
1020 623A000 272.000 LF | 15. 00000 4080. 00| 12. 00000 3264. 00| 15. 00000 4080. 00
Concrete Cutter | [ |
1030 6230000 2067.000 LF | 10. 50000 21703. 50| 8. 00000 16536. 00| 15. 25000 31521. 75
Conbi nation Curb & CGutter, Type C | [ |
1040 630A000 5300. 000 LF | 12. 00000 63600. 00| 11. 50000 60950. 00| 12. 00000 63600. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
1050 6300001 2.000 EACH 575. 00000 1150. 00| 665. 00000 1330. 00| 550. 00000 1100. 00
Quardrail End Anchor, Type 8 | [ |
1060 6300003 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 975. 00000 3900. 00
Quardrail End Anchor, Type 13 | [ |
1070 6300070 8.000 EACH| 1400. 00000 11200. 00| 1600. 00000 12800. 00| 1375. 00000 11000. 00
Quardrail End Anchor, Type 10 Series | [ |
1080 635A002 2425.000 LF | 5. 50000 13337. 50| 8. 75000 21218. 75| 6. 25000 15156. 25
Wven Wre Fence (Wod Posts) | [ |
1090 650A000 9586. 000 CYIP| 3. 68000 35276. 48| 6. 75000 64705. 50| 4.50000 43137.00
Topsoi | | [ |
1100 650B000 14809. 000 CYI P| 2. 00000 29618. 00| 4. 85000 71823. 65| 3. 00000 44427.00
Topsoi | From St ockpil es | [ |
1110 652A057 14.000 ACRE| 400. 00000 5600. 00| 445. 00000 6230. 00| 470. 00000 6580. 00
Seeding (M x 3A) | [ |
1120 652A061 2.000 ACRE| 400. 00000 800. 00| 445. 00000 890. 00| 460. 00000 920. 00
Seeding (M x 3E) | [
1130 652B055 7.000 ACRE| 300. 00000 2100. 00| 350. 00000 2450. 00| 275. 00000 1925. 00
Tenporary Seedi ng (M x 3AT) | [ |
1140 6520000 16. 000 ACRE| 40. 00000 640. 00| 65. 00000 1040. 00| 67. 00000 1072. 00
Mowi ng | | |
1150 652D057 7.000 ACRE| 300. 00000 2100. 00| 200. 00000 1400. 00| 290. 00000 2030. 00
Seeding In Stubble (Mx 3A) | [ |
1160 654A001 37806. 000 SQYD| 2. 25000 85063. 50| 2. 25000 85063. 50| 2. 60000 98295. 60
Sol id Soddi ng (Bernuda) | [ |
1170 656A000 21.000 ACRE| 400. 00000 8400. 00| 425. 00000 8925. 00| 460. 00000 9660. 00
Mul ching, Cass A Type 1 | [ |
1180 656A001 2.000 ACRE| 400. 00000 800. 00| 425. 00000 850. 00| 465. 00000 930. 00
Mul ching, Cass A Type 2 | [ |
1190 659A000 18903. 000 SQYD| 0. 85000 16067. 55| 1. 75000 33080. 25| 1. 65000 31189. 95
Erosion Control Netting, Class A | [ |
1200 665A000 7.000 ACRE| 300. 00000 2100. 00| 300. 00000 2100. 00| 270. 00000 1890. 00
Tenporary Seedi ng | [ |
1210 665B000 7.000 ACRE| 100. 00000 700. 00| 400. 00000 2800. 00| 260. 00000 1820. 00
| |

Tenporary Ml ching |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -9
TABULATI ON OF BI DS

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick)(6" Wde)

CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. | MCINNI'S CORP. & S. A GRAHAM
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1220 6650000 1200. 000 LF | 12. 00000 14400. 00| 18. 00000 21600. 00| 13. 50000 16200. 00
15" Tenporary Pipe | [ |
1230 665E000 600. 000 SQYD| 1. 00000 600. 00| 0. 20000 120. 00| 2. 50000 1500. 00
Pol yet hyl ene | [ |
1240 665F000 500. 000 EACH| 3. 50000 1750. 00| 5. 00000 2500. 00| 6. 00000 3000. 00
Hay Bal es | [ |
1250 665Q000 90. 000 EACH 5. 00000 450. 00| 2. 00000 180. 00| 6. 00000 540. 00
Sand Bags | [ |
1260 665H000 2.000 EACH 300. 00000 600. 00| 750. 00000 1500. 00| 250. 00000 500. 00
Er osi on Control Check Dams, Type 1 | [ |
1270 665H001 7.000 EACH 300. 00000 2100. 00| 1200. 00000 8400. 00| 400. 00000 2800. 00
Er osi on Control Check Dams, Type 2 | [ |
1280 6651 000 587.000 TON | 10. 00000 5870. 00| 30. 00000 17610. 00| 26. 00000 15262. 00
Tenporary Riprap, Cass 2 | [ |
1290 6653000 23635.000 LF | 2. 00000 47270. 00| 3. 50000 82722. 50| 3. 75000 88631. 25
Silt Fence, Type A | [ |
1300 665K000 85. 000 cCUYD| 15. 00000 1275. 00| 8. 00000 680. 00| 20. 00000 1700. 00
Dr ai nage Sunp Excavation | [ |
1310 665L000 300.000 LF | 10. 00000 3000. 00| 10. 00000 3000. 00| 20. 00000 6000. 00
Fl oating Basin Boom | [ |
1320 666A001 27.000 ACRE| 50. 00000 1350. 00| 25. 00000 675. 00| 40. 00000 1080. 00
Pest Control Treatnent | [ |
1330 680A000 LUWP|  125000. 00000 125000. 00| 49000. 00000 49000. 00| 142500. 00000 142500. 00
Engi neering Control s | [ |
1340 701A028 6.000 M LE| 1400. 00000 8400. 00| 1363. 00000 8178. 00| 1363. 00000 8178. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
1350 701A032 2.000 M LE| 1400. 00000 2800. 00| 1363. 00000 2726. 00| 1363. 00000 2726.00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
1360 701A041 3.000 M LE| 960. 00000 2880. 00| 915. 00000 2745. 00| 915. 00000 2745. 00
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1370 701A046 1.000 M LE| 960. 00000 960. 00| 915. 00000 915. 00| 915. 00000 915. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1380 701A048 6.000 M LE]| 1625. 00000 9750. 00| 1550. 00000 9300. 00| 1550. 00000 9300. 00
Solid Yellow, Cass 2, Type A Traffic [ |
Stripe (0.09" Thick) (6" Wde) [ |
25| 0. 07000 138. 25] 0. 72000 1422. 00
I I
I I

|
I
1390 701B009 1975.000 LF | 0. 75000 1481.
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. | MCINNI'S CORP. & S. A GRAHAM
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1400 7010002 1.000 M LE| 325. 00000 325.00 320. 00000 320. 00| 320. 00000 320. 00
Broken Tenporary Traffic Stripe (Paint) | |
1410 7010003 10.000 M LE] 375. 00000 3750. 00 360. 00000 3600. 00 360. 00000 3600. 00
Solid Tenporary Traffic Stripe (Paint) |
1420 7010005 1.000 M LE| 5900. 00000 5900. 00 5668. 00000 5668. 00 5668. 00000 5668. 00
Solid Tenporary Traffic Stripe (Tape) |
1430 7010008 1.000 M LE| 425. 00000 425. 00 400. 00000 400. 00 400. 00000 400. 00
Broken Tenporary Traffic Stripe (Dotted |
Pai nt) |
1440 701D007 5.000 M LE] 1260. 00000 6300. 00 1200. 00000 6000. 00 1200. 00000 6000. 00
Solid Traffic Stripe Renoved (Paint) |
1450 701D014 1.000 M LE| 1050. 00000 1050. 00 1000. 00000 1000. 00 1000. 00000 1000. 00
Broken Traffic Stripe Renpved (Paint) |
1460 701Gl25 1600. 000 LF 3.37000 5392. 00 3. 21000 5136. 00 3. 21000 5136. 00

Solid Wite, Oass 3W Type A Traffic
Stripe (6" Wde)

I

I

I

I

I

I

I

I

I

I

I

I I

| |
1470 701G129 1600. 000 LF | 1. 38000 2208. 00 1.32000 2112. 00| 1. 32000 2112. 00

Broken Yellow, Cass 3W Type A Traffic | |

Stripe (6" Wde) | |
1480 701Gl133 1600. 000 LF | 3. 56000 5696. 00 3. 39000 5424. 00| 3. 39000 5424. 00

Solid Yellow, Cass 3W Type A Traffic | |

Stripe (6" Wde) | |
1490 703A002 5010. 000 SQFT]| 1. 89000 9468. 90 1. 80000 9018. 00| 1. 80000 9018. 00

Traffic Control Markings, Class 2, Type | |

A I
1500 703B002 226.000 SQFT| 2.94000 664. 44 2.80000 632. 80| 2.80000 632. 80

Traffic Control Legends, Cass 2, Type A |
1510 7030000 180. 000 SQFT| 2.10000 378. 00 2.00000 360. 00| 2.00000 360. 00

Renmoval O Existing Traffic Control | |

Mar ki ngs Or Legends (Paint) | |
1520 7030001 90. 000 SQFT| 2.63000 236.70 2.50000 225. 00| 2.50000 225.00

Removal OF Existing Traffic Control | |

Mar ki ngs Or Legends (Pl astic) | |
1530 703D002 180. 000 SQFT| 1. 37000 246. 60 1. 30000 234. 00| 1. 30000 234.00

Tenmporary Traffic Control Markings | |

(Pai nt) | |
1540 705A014 649. 000 EACH| 4.20000 2725. 80 4. 00000 2596. 00| 4. 00000 2596. 00

Pavenment Markers, Cass C, Type 2-B |
1550 705A030 20. 000 EACH| 5. 15000 103. 00 4.90000 98. 00| 4. 90000 98. 00

Pavenment Markers, Cass A-H Type 2-C | |
1560 705A031 1626. 000 EACH| 4.94000 8032. 44 4.70000 7642. 20| 4. 70000 7642. 20

I

Pavenent Markers, Cass A-H Type 1-A |
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. | MCINNI'S CORP. & S. A GRAHAM
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1570 705A032 532. 000 EACH| 4.94000 2628. 08| 4.70000 2500. 40| 4. 70000 2500. 40
Paverent Markers, Class A-H Type 1-B | [ |
1580 705A037 266. 000 EACH| 5. 15000 1369. 90| 4.90000 1303. 40| 4. 90000 1303. 40
Paverent Markers, Class A-H Type 2-D | [ |
1590 710A115 411.000 SQFT]| 18. 90000 7767. 90| 18. 00000 7398. 00| 18. 00000 7398. 00
Class 4, Alumi num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
1600 710A118 8.000 SQFT| 21. 00000 168. 00| 20. 00000 160. 00| 20. 00000 160. 00
Class 2, Alum num Flat Sign Panels | | |
0. 125" Thick O Steel Flat Sign Panels | [ |
12 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |
1610 710B001 585.000 LF | 6. 30000 3685. 50| 6. 00000 3510. 00| 6. 00000 3510. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1620 7100000 LUWP| 2730. 00000 2730. 00| 2600. 00000 2600. 00| 2600. 00000 2600. 00
Renmoval O Existing Roadway Signs | | |
1630 713A000 25.000 LF | 110. 00000 2750. 00| 85. 00000 2125. 00| 100. 00000 2500. 00
Per manent Barri cades | | |
1640 726A000 1960. 000 LF | 36. 00000 70560. 00| 27.00000 52920. 00| 25. 50000 49980. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | I I
1650 726A001 120.000 LF | 100. 00000 12000. 00| 25. 00000 3000. 00| 20. 00000 2400. 00
Portabl e Concrete Safety Barriers, Type | [ |
6- A I I I
1660 730A000 LUWP| 1350. 00000 1350. 00| 1500. 00000 1500. 00| 1300. 00000 1300. 00
Renoval O Existing Traffic Control | [ |
Unit (US Hwy. 31 @AL Hwy. 113) | [ |
1670 730A001 LUMP| 1350. 00000 1350. 00| 1500. 00000 1500. 00| 1300. 00000 1300. 00
Removal OF Existing Traffic Control | [ |
Unit (US Hw 31 @ Fanni e Road) | | |
1680 730A002 LUWP| 1350. 00000 1350. 00| 1500. 00000 1500. 00| 1300. 00000 1300. 00
Renoval O Existing Traffic Control | [ |
Unit (US Hwy. 31 @Co. Rd. 35) | [ |
1690 7300000 LUMP| 2600. 00000 2600. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
Furni shing And Installing Traffic | [ |
Control Unit (US Hwy. 31 @AL Hwy. 113) | | |
1700 730Q000 4.000 EACH 6900. 00000 27600. 00| 6800. 00000 27200. 00| 6800. 00000 27200. 00
I I

Traffic Signal Strain Pole |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -12
TABULATI ON OF BI DS

Portabl e Sequential Arrow And Chevron
Sign Unit |

CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. | MCINNI'S CORP. & S. A GRAHAM
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1710 730H000 1340. 000 LF | 3. 15000 4221. 00| 3. 00000 4020. 00| 3. 00000 4020. 00
Loop Det ector | [ |
1720 7301 000 1680. 000 LF | 1. 32000 2217. 60| 1. 25000 2100. 00| 1. 25000 2100. 00
Shi el ded Loop Detector Home-Run Cabl e | [ |
1730 730J000 7.000 EACH 110. 00000 770. 00| 106. 02000 742. 14| 106. 00000 742.00
Loop Detector Amplifier | [ |
1740 730K000 3.000 EACH 340. 00000 1020. 00| 325. 00000 975. 00| 325. 00000 975. 00
Traffic Signal Junction Box | [ |
1750 730L000 25.000 LF | 4. 20000 105. 00| 4. 00000 100. 00| 4. 00000 100. 00
3/4", Metallic, Conduit | [ |
1760 730L002 25.000 LF | 5. 10000 127. 50| 4.85000 121. 25| 4. 85000 121. 25
1", Metallic, Conduit | [ |
1770 730L003 100. 000 LF | 2. 10000 210. 00| 2. 00000 200. 00| 2.00000 200. 00
1", Non-Metallic, Conduit | [ |
1780 730L005 260.000 LF | 3. 15000 819. 00| 3. 00000 780. 00| 3. 00000 780. 00
2", Non-Metallic, Conduit | [ |
1790 730L007 180. 000 LF | 6. 30000 1134. 00| 6. 00000 1080. 00| 6. 00000 1080. 00
3", Non-Metallic, Conduit | [ |
1800 730N0O00O 4.000 EACH 665. 00000 2660. 00| 650. 00000 2600. 00| 650. 00000 2600. 00
Lum nai re Extension Assenbly, 12 Foot | [ |
1810 730P001 5.000 EACH 435. 00000 2175. 00| 425. 00000 2125. 00| 425. 00000 2125. 00
Vehi cul ar Signal Head, 12 Inch 3 Section]| [
1820 730P002 1.000 EACH 750. 00000 750. 00| 700. 00000 700. 00| 700. 00000 700. 00
Vehi cul ar Signal Head, 12 Inch 5 Section]| [
1830 730R003 1.000 EACH 9975. 00000 9975. 00| 9500. 00000 9500. 00| 9500. 00000 9500. 00
Traffic Controller, Type Ill, 8 Phase | [ |
1840 740B000 548. 000 SQFT]| 6. 00000 3288. 00| 15. 00000 8220. 00| 10. 00000 5480. 00
Construction Signs | [ |
1850 740D000 225.000 EACH 40. 00000 9000. 00| 55. 00000 12375. 00| 50. 00000 11250. 00
Channel i zi ng Druns | [ |
1860 740E000 75.000 EACH 10. 00000 750. 00| 15. 00000 1125. 00| 15. 00000 1125. 00
Cones (36 Inches High) | [ |
1870 740F002 16. 000 EACH| 190. 00000 3040. 00| 250. 00000 4000. 00| 250. 00000 4000. 00
Barri cades, Type |11 | [ |
1880 7401 005 6. 000 EACH| 85. 00000 510. 00| 700. 00000 4200. 00| 720. 00000 4320. 00
Warni ng Lights, Type B (Detachabl e Head) | [
1890 740L004 150. 000 EACH| 40. 00000 6000. 00| 45. 00000 6750. 00| 75. 00000 11250. 00
Vertical Panel Type Il, Single-Sided | [ |
1900 740MDOO 75.000 EACH 6. 00000 450. 00| 7. 00000 525. 00| 5. 00000 375.00
Wi ght For Cone | [ |
1910 7410010 4.000 EACH 3500. 00000 14000. 00| 5000. 00000 20000. 00| 6000. 00000 24000. 00
| |
I I
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CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 01059 | (2) 18005 | (3) 30003
| ADVANCE CONSTRUCTI ON SERVI CE| GRADY RALLS & SONS, | NC. | MCINNI'S CORP. & S. A GRAHAM
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1920 998A000 LUMP| 1. 00000 1.00| 141000. 00000 141000. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 639, 000. 00) | [ |
1930 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | |
1940 726D000 AAL 6. 000 EACH 13500. 00000 81000. 00| 13300. 00000 79800. 00| 13500. 00000 81000. 00
Portabl e I npact Attenuator Quadguard | | |
Model No. QZ2405Y Unidirectional) [ |
1950 726D001 AA2 6. 000 EACH| [ |
Portabl e | npact Attenuator (TRACC) | [ |
SECTI ON TOTALS | $ 8,395,120. 90| $ 9,426, 257. 40| $ 9,440, 720.40
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 8,395,120. 90| $ 9,426, 257. 40| $ 9,440, 720.40
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Treat ment O Hydrocarbon Cont am nat ed |
Soil (Specialty Item |

08/ 28/ 00
PAGE : 010 -14
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 09
SET- ASI DE :
| (4) 03001 | (5) 01018 | (6) 12003
| CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | L & A CONTRACTI NG COVPANY
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUWP|  225000. 00000 225000. 00 352000. 00000 352000. 00| 350000. 00000 350000. 00
Clearing & Grubbing (Approxinmtely 27 | | |
Acres) | [ |
0020 206A000 LUMP| 75000. 00000 75000. 00| 90000. 00000 90000. 00| 160000. 00000 160000. 00
Removal OF O d Bridge , Station | [ |
706+87. 04 | [ |
0030 206A001 LUWP| 20000. 00000 20000. 00| 35000. 00000 35000. 00| 52000. 00000 52000. 00
Removal OF O d Bridge ,Station 714+65. 64| | |
0040 206A002 LUWP| 10000. 00000 10000. 00| 11000. 00000 11000. 00| 62000. 00000 62000. 00
Removal OF O d Bridge ,Station 35+37.52,| | |
CR-35 | | I
0050 206B000 LUMP| 10000. 00000 10000. 00| 3000. 00000 3000. 00| 35000. 00000 35000. 00
Removal OF O d Box Culvert , Station | [ |
573+00 | [ |
0060 206D001 759.000 LF | 3. 75000 2846. 25| 1. 75000 1328. 25| 1. 03000 781.77
Renovi ng Guardrai l | [ |
0070 210A000 132418. 000 CYIP| 1. 85000 244973. 30| 2. 00000 264836. 00| 5.17000 684601. 06
Uncl assi fi ed Excavation | | |
0080 2100000 10788. 000 CYIP| 4.50000 48546. 00| 4. 00000 43152. 00| 4. 01000 43259. 88
Mick Excavati on | | |
0090 210D013 211425. 000 CYIP| 3. 65000 771701. 25| 4. 00000 845700. 00| 4.50000 951412. 50
Borrow Excavation (A-4(0) or Better) | [ |
0100 214A000 7664. 000 CUYD| 4. 75000 36404. 00| 4.29000 32878. 56| 4.61000 35331. 04
Structure Excavation | | |
0110 214B000 1020. 000 CUYD 12. 00000 12240. 00| 7.00000 7140. 00| 12. 50000 12750. 00
Foundati on Backfill, Local | | |
0120 214B001 364. 000 CUYD 35. 75000 13013. 00| 35. 75000 13013. 00| 36. 64000 13336. 96
Foundation Backfill, Commerci al | [ |
0130 215A000 1115. 000 CUYD| 8. 00000 8920. 00| 36. 00000 40140. 00| 9. 05000 10090. 75
Uncl assified Bridge Excavation | | |
0140 215B000 LUWP| 5000. 00000 5000. 00 105000. 00000 105000. 00| 30000. 00000 30000. 00
Cof ferdanms Or Sheeting And Shoring , | | |
Sta. 708+90. 37 | | |
0150 215B001 LUMP| 5000. 00000 5000. 00] 105000. 00000 105000. 00| 68000. 00000 68000. 00
Cof f erdams Or Sheeting And Shoring , | [ |
Station 709+29. 6299 | [ |
0160 230A000 183. 000 RBST| 150. 00000 27450. 00| 290. 00000 53070. 00| 250. 00000 45750. 00
Roadbed Processing | | |
0170 250B000 200. 000 cCuYyp 50. 00000 10000. 00| 54. 60000 10920. 00| 51. 25000 10250. 00
I I
| I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -15
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 03001 | (5) 01018 6) 12003

(
CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. L & A CONTRACTI NG COVPANY

I I
I I
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 250C000 5.000 EACH| 2500. 00000 12500. 00 2100. 00000 10500. 00| 1742. 50000 8712.50
Under ground Storage Tank Renoval | |
(Specialty Item |
0190 301A214 1200. 000 SYCP| 3. 65000 4380. 00
Soi | Aggregate Base Course, Type C, |
Road M xed, 4" Conpacted Thi ckness
0200 301A220 11417.000 SYCP| 4.26000 48636. 42
Soi | Aggregate Base Course, Type C, |
Road M xed, 5.5" Conpacted Thi ckness |
0210 301A222 184540. 000 SYCP| 4. 65000 858111. 00
Soi | Aggregate Base Course, Type C, |
Road M xed, 6" Conpacted Thi ckness
0220 401A000 76534. 000 SYCP| 0. 40000 30613. 60
Bi t um nous Treatnment A |
0230 401B100 11538. 000 SYCP| 1. 10000 12691. 80
Bi tum nous Treatnment E (Wth Pol yner |
Addi tive) |
0240 405A000 2579.000 GAL |
Tack Coat |
0250 408A052 3069. 000 SY |
Pl ani ng Exi sting Pavenent |
(Approximately 1.10" Thru 2.0" Thick) |
0260 410B000 1.000 EACH
State Furni shed Profil ograph |
0270 429A260 4455. 000 TON
I mproved Bitum nous Concrete Wearing |
Surface Layer, 1/2" Maxi mum Aggregate |
Size M x, ESAL Range D |
0280 429B261 18598. 000 TON
I mproved Bitum nous Concrete Binder |
I
I
I
I
I
I
I
I
I
I
I
I
I
I

3. 45000 4140. 00 7.50000 9000. 00

3. 55000 40530. 35 3. 00000 34251. 00

3. 70000 682798. 00 4.00000 738160. 00

0. 40000 30613. 0. 41000 31378. 94

0
1.10000 12691. 80 1.13000 13037. 94
5

3. 75000 9671. 25 3. 75000 9671. 3. 84000 9903. 36

2. 25000 6905. 25 2.31000 7089. 39

0 666. 25000 666. 25

43. 75000 194906. 25 43. 75000 194906. 25 44.84000 199762. 20

39. 25000 729971. 50 39. 25000 729971. 50 40. 23000 748197. 54
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range D

0290 429B265 50.000 TON
I mproved Bitum nous Concrete Binder
Layer, Patching, 1" Maxi mum Aggregate
Size M x, ESAL Range D

0300 429B269 2262.000 TON
I mproved Bitum nous Concrete Binder
Layer, Leveling, 1" Maxi mum Aggregate
Size M x, ESAL Range D

0310 429C260 13387.000 TON
I mproved Bitum nous Concrete Base Layer,

1" Maxi mum Aggregate Size Mx, ESAL
Range D

67. 25000 3362. 50 67. 25000 3362. 50 68. 93000 3446. 50

39. 75000 89914. 50 39. 75000 89914. 50

0
3
0
6
8
2

2.25000 6905. 25
0
2
5
5
5 40. 74000 92153. 88
5

38. 50000 515399. 50 38. 50000 515399. 50

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
650. 00000 650. 00| 650. 00000 650.

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
| 39. 46000 528251. 02
I

I

I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -16
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 03001 | (5) 01018 6) 12003

| | (

| CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | L & A CONTRACTI NG COVPANY
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0320 430B040 1800. 000 TCI P| 27.00000 48600. 00| 21. 00000 37800. 00| 20. 00000 36000. 00
Aggregate Surfacing (Crushed Aggregate | [ |
Base, Type B) | |
0330 502A000 299329. 000 LB | 0. 50000 149664. 50| 0. 41000 122724. 89| 0. 52000 155651. 08
St eel Rei nforcenent | | |
0340 502B001 LUWP| 60000. 00000 60000. 00| 47000. 00000 47000. 00| 6084. 00000 6084. 00
St eel Reinforcement For Bridge | | |
Superstructure , Station 709+10, Left | | |
Lane, Approximately 117000 Lbs. | | |
0350 502B002 LUWP| 60000. 00000 60000. 00| 47000. 00000 47000. 00| 6084. 00000 6084. 00
St eel Reinforcement For Bridge | | |
Superstructure , Station 709+10, Right | | |
Lane, Approxi mately 117000 Lbs. | |
0360 505A002 2.000 EACH 3500. 00000 7000. 00| 2300. 00000 4600. 00| 5064. 12000 10128. 24
Steel Test Piles (HP 12x53) | | |
0370 505A019 2.000 EACH 10000. 00000 20000. 00| 12630. 00000 25260. 00| 5835. 67000 11671. 34
Concrete Test Piles (24 Inches Square) | | |
0380 505B049 2.000 EACH 15000. 00000 30000. 00| 15000. 00000 30000. 00| 5000. 00000 10000. 00
Static Loading Tests (24 Inches Square) | [ |
0390 505B057 2.000 EACH 1500. 00000 3000. 00| 2500. 00000 5000. 00| 5000. 00000 10000. 00
Static Loading Tests (HP 12x53) | [ |
0400 5050002 3100. 000 LF | 28. 00000 86800. 00| 24. 15000 74865. 00| 21. 24000 65844. 00
Steel Piling (HP 12x53) | [ |
0410 5050019 4020. 000 LF | 65. 00000 261300. 00| 87. 15000 350343. 00| 51. 20000 205824. 00
Concrete Piling (24 Inches Square) | | |
0420 5051 000 5270. 000 SQFT| 18. 00000 94860. 00| 11. 77000 62027. 90| 20. 00000 105400. 00
Tenporary Steel Sheet Piling | | |
0430 508A000 20740.000 LB | 2. 50000 51850. 00| 1. 50000 31110. 00| 1. 97000 40857. 80
Structural Steel | | |
0440 510A000 1073. 000 CUYD 330. 00000 354090. 00| 450. 00000 482850. 00| 350. 02000 375571. 46
Bri dge Substructure Concrete, Class A | |
0450 5100052 LUWP|  270000. 00000 270000. 00| 219000. 00000 219000. 00| 214500. 40000 214500. 40
Bri dge Concrete Superstructure, Station | | |
709+10, Left Lane, Approxinately 488 Cu. | | |
Yds. I I I
0460 5100053 LUWP|  270000. 00000 270000. 00| 219000. 00000 219000. 00| 214500. 40000 214500. 40
Bri dge Concrete Superstructure, , | | |
Station 709+10, Right Lane, | | |
Approxi mately 488 Cu. Yd. | | |
0470 510E000 3200. 000 SQYD| 2. 00000 6400. 00| 2. 25000 7200. 00| 1. 79000 5728. 00
I I

Grooving Concrete Bridge Decks |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -17
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 03001 | (5) 01018 6) 12003

(
CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. L & A CONTRACTI NG COVPANY

| |
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

59" Span, 36" Rise Side Drain Pipe
(Cass 2 RC.)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0480 511A001 120. 000 EACH| 75. 00000 9000. 00| 50. 00000 6000. 00| 57. 00000 6840. 00
El ast oneri c Bearings, Type 2 [ |

0490 513B005 4740.000 LF | 80. 00000 379200. 00| 75. 00000 355500. 00| 70. 01000 331847. 40
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Ill (Specialty Item | | |

0500 524A011 770.000 CUYD| 290. 00000 223300. 00| 290. 00000 223300. 00| 348. 50000 268345. 00
Cul vert Concrete (Cast In Place) | | |

0510 530A001 2447.000 LF | 21. 00000 51387. 00| 19. 75000 48328. 25| 25. 69000 62863. 43
18" Roadway Pipe (Cass 3 RC) | | |

0520 530A002 452.000 LF | 27. 00000 12204. 00| 26. 00000 11752. 00| 35. 72000 16145. 44
24" Roadway Pipe (Class 3 RC) | | |

0530 530A003 265.000 LF | 38. 00000 10070. 00| 34.50000 9142. 50| 43. 15000 11434. 75
30" Roadway Pipe (Class 3 RC.) | | |

0540 530A006 290.000 LF | 75. 00000 21750. 00| 73. 25000 21242. 50| 88. 16000 25566. 40
48" Roadway Pipe (Cass 3 RC.) | | |

0550 530A800 22.000 LF | 18. 00000 396. 00| 14. 25000 313. 50| 25. 06000 551. 32
15" Roadway Pipe (14 Gauge C.C.S.) | | |
(Stack Pipe)(No Beddi ng Required) | [ |

0560 530B005 82.000 LF | 71. 00000 5822. 00| 60. 00000 4920. 00| 77.73000 6373. 86
51" Span, 31" Rise Roadway Pipe (C ass | [ |
3 RC) | | |

0570 530B007 261.000 LF | 97. 00000 25317. 00| 90. 50000 23620. 50| 114. 18000 29800. 98
65" Span, 40" Rise Roadway Pipe (O ass | | |
3 RC) | | |

0580 535A031 289.000 LF | 21. 00000 6069. 00| 19. 75000 5707. 75| 25. 39000 7337.71
18" Side Drain Pipe (P.C) | [ |

0590 535A032 100. 000 LF | 27. 00000 2700. 00| 26. 00000 2600. 00| 40. 63000 4063. 00
24" Side Drain Pipe (P.C) | [ |

0600 535A070 42.000 LF | 38. 00000 1596. 00| 34.50000 1449. 00| 51. 00000 2142.00
30" Side Drain Pipe (Cass 2 RC.) | [ |

0610 535A341 30.000 LF | 21. 00000 630. 00| 23. 75000 712. 50| 25. 39000 761.70
18" Side Drain Pipe (P.C.)(Extension) | [ |

0620 535B069 32.000 LF | 31. 00000 992. 00| 77.75000 2488. 00| 40. 87000 1307. 84
29" Span, 18" Rise Side Drain Pipe | [ |
(dass 2 RC) | | |

0630 535B071 49.000 LF | 55. 00000 2695. 00| 49. 05000 2403. 45| 91. 57000 4486. 93
44" Span, 27" Rise Side Drain Pipe | [ |
(Cass 2 RC.) | | |

0640 535B073 77.000 LF | 75. 00000 5775. 00| 74.05000 5701. 85| 103. 24000 7949. 48

I | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 03001 | (5) 01018 | (6) 12003
| CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | L & A CONTRACTI NG COVPANY

LINE NO/ ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0650 535B074 58.000 LF | 91. 00000 5278. 00| 90. 50000 5249. 00| 128. 91000 7476.78
65" Span, 40" Rise Side Drain Pipe | [ |
(dass 2 RC) | | |

0660 535B075 110. 000 LF | 116. 00000 12760. 00| 113. 25000 12457. 50| 154. 74000 17021. 40
73" Span, 45" Rise Side Drain Pipe | | |
(dass 2 RC) | [ |

0670 600A000 LUVMP|  900000. 00000 900000. 00| 1135666. 00000 1135666. 00| 750000. 00000 750000. 00
Mobi | i zat i on | [ |

0680 602A000 110. 000 EACH| 65. 00000 7150. 00| 80. 00000 8800. 00| 98. 18000 10799. 80
R ght O Way Markers | [ |

0690 605B000 1.000 EACH 510. 00000 510. 00| 350. 00000 350. 00| 512. 50000 512. 50
Speci al Underdrain CQutlet, Type A | [ |

0700 605D000 280.000 LF | 10. 90000 3052. 00| 15. 00000 4200. 00| 12. 30000 3444. 00
Speci al Drain (Aggregate Filled) | [ |

0710 606A000 5000. 000 LF | 6. 00000 30000. 00| 8. 00000 40000. 00| 8. 97000 44850. 00
6" Underdrain Pipe | [ |

0720 610C001 9850. 000 TON | 26. 00000 256100. 00| 28. 75000 283187. 50| 30. 75000 302887. 50
Loose Riprap, Class 2 | [ |

0730 610D003 41942. 000 SQYD| 2. 75000 115340. 50| 2. 42000 101499. 64| 2.05000 85981. 10
Filter Blanket, Ceotextile | [ |

0740 614A000 2896. 000 CUYD| 195. 00000 564720. 00| 195. 00000 564720. 00| 232.89000 674449. 44
Sl ope Pavi ng | [ |

0750 619A002 10. 000 EACH| 500. 00000 5000. 00| 500. 00000 5000. 00| 512. 50000 5125. 00
18" Roadway Pi pe End Treatnent, Cass 1 | [ |

0760 619A003 8.000 EACH| 600. 00000 4800. 00| 600. 00000 4800. 00| 615. 00000 4920. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |

0770 619A004 4.000 EACH| 875. 00000 3500. 00| 875. 00000 3500. 00| 896. 88000 3587.52
30" Roadway Pipe End Treatnent, Cass 1 | [ |

0780 619A101 11. 000 EACH 500. 00000 5500. 00| 500. 00000 5500. 00| 512. 50000 5637. 50
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0790 619A102 4.000 EACH 600. 00000 2400. 00| 600. 00000 2400. 00| 615. 00000 2460. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0800 619A103 2.000 EACH 875. 00000 1750. 00| 875. 00000 1750. 00| 896. 88000 1793. 76
30" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0810 619A231 2.000 EACH 3750. 00000 7500. 00| 3750. 00000 7500. 00| 3843. 75000 7687. 50
48" Roadway Pipe End Treatnent, Class 2 | | |
(Doubl e Line) | [ |

0820 619B070 2.000 EACH 1800. 00000 3600. 00| 1800. 00000 3600. 00| 1845. 00000 3690. 00
51" Span, 31" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 03001 | (5) 01018 | (6) 12003
| CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | L & A CONTRACTI NG COVPANY

LINE NO/ ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0830 619B072 4.000 EACH| 2900. 00000 11600. 00| 2900. 00000 11600. 00| 2972. 50000 11890. 00
65" Span, 40" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |

0840 619B117 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 615. 00000 1230. 00
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | [ |

0850 619B119 2.000 EACH 875. 00000 1750. 00| 875. 00000 1750. 00| 896. 88000 1793. 76
44" Span, 27" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |

0860 619B146 2.000 EACH 2550. 00000 5100. 00| 2550. 00000 5100. 00| 2613. 75000 5227.50
59" Span, 36" Rise Side Drain Pipe End | | |
Treatment, Cass 2 | [ |

0870 619B147 2.000 EACH 2600. 00000 5200. 00| 2600. 00000 5200. 00| 2665. 00000 5330. 00
65" Span, 40" Rise Side Drain Pipe End | [ |
Treatnment, Cass 2 | | |

0880 619B149 4.000 EACH 2975. 00000 11900. 00| 2975. 00000 11900. 00| 3049. 38000 12197. 52
73" Span, 45" Rise Side Drain Pipe End | | |
Treatment, Cass 2 | [ |

0890 620A000 1.000 CUYD| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1025. 00000 1025. 00
M nor Structure Concrete | [ |

0900 621A000 4.000 EACH 2150. 00000 8600. 00| 2150. 00000 8600. 00| 2203. 75000 8815. 00
Junction Boxes, Type 1, 1P O 5 | [ |

0910 621A005 5.000 EACH| 2150. 00000 10750. 00| 2150. 00000 10750. 00| 2203. 75000 11018. 75
Junction Boxes, Type 1 | [ |

0920 621A016 1.000 EACH 2850. 00000 2850. 00| 2850. 00000 2850. 00| 2921. 25000 2921. 25
Junction Boxes, Type 4, 1P O 5 | [ |

0930 621B000 5.000 EACH 500. 00000 2500. 00| 500. 00000 2500. 00| 512. 50000 2562. 50
Junction Box Units, Type 1, 1P O 5 | [ |

0940 621B005 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 512. 50000 1025. 00
Junction Box Units, Type 1 | [ |

0950 621C015 5.000 EACH 2000. 00000 10000. 00| 2000. 00000 10000. 00| 2050. 00000 10250. 00
Inlets, Type S1 O S3 (1 Wng) | [ |

0960 621C017 2.000 EACH 2150. 00000 4300. 00| 2150. 00000 4300. 00| 2203. 75000 4407. 50
Inlets, Type S1 O S3 (2 Wng) | [ |

0970 621C020 10. 000 EACH 1850. 00000 18500. 00| 1850. 00000 18500. 00| 1896. 25000 18962. 50
Inlets, Type Y | [ |

0980 621C027 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1845. 00000 1845. 00
Inlets, Type C | [ |

0990 621D015 8.000 EACH| 500. 00000 4000. 00| 500. 00000 4000. 00| 512. 50000 4100. 00
Inlet Units, Type S1 O S3 | [ |

1000 621D019 9.000 EACH| 425. 00000 3825. 00| 425. 00000 3825. 00| 435. 63000 3920. 67
Inlet Units, Type Y | [ |
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 03001 | (5) 01018 (6) 12003
CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. L & A CONTRACTI NG COVPANY

|

I
LINE NO / | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

1010 621Q005 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 512. 50000 512. 50
Inlet Gates, Type B | [

1020 623A000 272.000 LF | 13. 50000 3672. 00| 12. 00000 3264. 00| 22.55000 6133. 60
Concrete Cutter | [ |

1030 6230000 2067.000 LF | 13. 00000 26871. 00| 12. 00000 24804. 00| 25. 63000 52977. 21
Conbi nation Curb & CGutter, Type C | [ |

1040 630A000 5300. 000 LF | 10. 00000 53000. 00| 12. 00000 63600. 00| 10. 25000 54325. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |

1050 6300001 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00| 563. 75000 1127.50
Quardrail End Anchor, Type 8 | [ |

1060 6300003 4.000 EACH 950. 00000 3800. 00| 975. 00000 3900. 00| 973. 75000 3895. 00
Quardrail End Anchor, Type 13 | [ |

1070 6300070 8.000 EACH| 1250. 00000 10000. 00| 1375. 00000 11000. 00| 1281. 25000 10250. 00
Quardrail End Anchor, Type 10 Series | [ |

1080 635A002 2425.000 LF | 8. 75000 21218. 75| 3. 75000 9093. 75| 6. 41000 15544. 25
Wven Wre Fence (Wod Posts) | [ |

1090 650A000 9586. 000 CYIP| 6. 75000 64705. 50| 0. 01000 95. 86| 7.14000 68444. 04
Topsoi | | [ |

1100 650B000 14809. 000 CYI P| 4. 85000 71823. 65| 2. 50000 37022. 50| 5. 02000 74341. 18
Topsoi | From St ockpil es | [ |

1110 652A057 14.000 ACRE| 445. 00000 6230. 00| 300. 00000 4200. 00| 481. 75000 6744. 50
Seeding (M x 3A) | [ |

1120 652A061 2.000 ACRE| 445. 00000 890. 00| 300. 00000 600. 00| 471. 50000 943. 00
Seeding (M x 3E) | [

1130 652B055 7.000 ACRE| 350. 00000 2450. 00| 300. 00000 2100. 00| 281. 88000 1973. 16
Tenporary Seedi ng (M x 3AT) | [ |

1140 6520000 16. 000 ACRE| 65. 00000 1040. 00| 40. 00000 640. 00| 68. 68000 1098. 88
Mowi ng | | |

1150 652D057 7.000 ACRE| 200. 00000 1400. 00| 300. 00000 2100. 00| 297. 25000 2080. 75
Seeding In Stubble (Mx 3A) | [ |

1160 654A001 37806. 000 SQYD| 2. 25000 85063. 50| 3. 00000 113418. 00| 2.67000 100942. 02
Sol id Soddi ng (Bernuda) | [ |

1170 656A000 21.000 ACRE| 425. 00000 8925. 00| 400. 00000 8400. 00| 471. 50000 9901. 50
Mul ching, Cass A Type 1 | [ |

1180 656A001 2.000 ACRE| 425. 00000 850. 00| 450. 00000 900. 00| 476. 63000 953. 26
Mul ching, Cass A Type 2 | [ |

1190 659A000 18903. 000 SQYD| 1. 75000 33080. 25| 3. 00000 56709. 00| 1. 69000 31946. 07
Erosion Control Netting, Class A | [ |

1200 665A000 7.000 ACRE| 300. 00000 2100. 00| 300. 00000 2100. 00| 276. 75000 1937. 25
Tenporary Seedi ng | [ |

1210 665B000 7.000 ACRE| 400. 00000 2800. 00| 400. 00000 2800. 00| 266. 50000 1865. 50

| |

Tenporary Ml ching |



Dotted Class 2, Type A Traffic Stripe
(0.09" Thick)(6" Wde)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -21
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 03001 | (5) 01018 | (6) 12003
| CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | L & A CONTRACTI NG COVPANY
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1220 6650000 1200. 000 LF | 18. 00000 21600. 00| 16. 25000 19500. 00| 13. 98000 16776. 00
15" Tenporary Pipe | [ |
1230 665E000 600. 000 SQYD| 0. 20000 120. 00| 2. 00000 1200. 00| 0. 93000 558. 00
Pol yet hyl ene | [ |
1240 665F000 500. 000 EACH| 5. 00000 2500. 00| 6. 00000 3000. 00| 3. 08000 1540. 00
Hay Bal es | [ |
1250 665Q000 90. 000 EACH 2. 00000 180. 00| 6. 00000 540. 00| 2.94000 264. 60
Sand Bags | [ |
1260 665H000 2.000 EACH 750. 00000 1500. 00| 1000. 00000 2000. 00| 662. 73000 1325. 46
Er osi on Control Check Dams, Type 1 | [ |
1270 665H001 7.000 EACH 1200. 00000 8400. 00| 750. 00000 5250. 00| 859. 09000 6013. 63
Er osi on Control Check Dams, Type 2 | [ |
1280 6651 000 587.000 TON | 30. 00000 17610. 00| 30. 00000 17610. 00| 25. 63000 15044. 81
Tenporary Riprap, Cass 2 | [ |
1290 6653000 23635.000 LF | 3. 50000 82722. 50| 3. 00000 70905. 00| 4. 36000 103048. 60
Silt Fence, Type A | [ |
1300 665K000 85. 000 cCUYD| 8. 00000 680. 00| 10. 00000 850. 00| 5. 00000 425.00
Dr ai nage Sunp Excavation | [ |
1310 665L000 300.000 LF | 10. 00000 3000. 00| 14. 50000 4350. 00| 20. 00000 6000. 00
Fl oating Basin Boom | [ |
1320 666A001 27.000 ACRE| 25. 00000 675. 00| 15. 00000 405. 00| 30. 00000 810. 00
Pest Control Treatnent | [ |
1330 680A000 LUWP| 24000. 00000 24000. 00| 60000. 00000 60000. 00| 180000. 00000 180000. 00
Engi neering Control s | [ |
1340 701A028 6.000 M LE| 1363. 00000 8178. 00| 1363. 00000 8178. 00| 1397. 08000 8382. 48
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
1350 701A032 2.000 M LE| 1363. 00000 2726. 00| 1363. 00000 2726. 00| 1397. 08000 2794. 16
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
1360 701A041 3.000 M LE| 915. 00000 2745. 00| 915. 00000 2745. 00| 937. 88000 2813. 64
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1370 701A046 1.000 M LE| 915. 00000 915. 00| 915. 00000 915. 00| 937. 88000 937. 88
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1380 701A048 6.000 M LE]| 1550. 00000 9300. 00| 1550. 00000 9300. 00| 1588. 75000 9532. 50
Solid Yellow, Cass 2, Type A Traffic [ |
Stripe (0.09" Thick) (6" Wde) [ |
1390 701B009 0. 72000 1422. 00| 0. 72000 1422. 00| 0. 74000 1461. 50
I I
I I

|
1975.000 LF

I

|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -22
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 03001 | (5) 01018 (6) 12003
CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. L & A CONTRACTI NG COVPANY

|

I
LINE NO / | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1400 7010002 1.000 M LE| 320. 00000 320. 00| 320. 00000 320. 00| 328. 00000 328. 00
Broken Tenporary Traffic Stripe (Paint) | [ |

1410 7010003 10.000 M LE] 360. 00000 3600. 00| 360. 00000 3600. 00| 369. 00000 3690. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

1420 7010005 1.000 M LE| 5668. 00000 5668. 00| 5668. 00000 5668. 00| 5809. 70000 5809. 70
Solid Tenporary Traffic Stripe (Tape) | [ |

1430 7010008 1.000 M LE| 400. 00000 400. 00| 400. 00000 400. 00| 410. 00000 410. 00
Broken Tenporary Traffic Stripe (Dotted | [ |
Pai nt) | [ |

1440 701D007 5.000 M LE] 1200. 00000 6000. 00| 1200. 00000 6000. 00| 1230. 00000 6150. 00
Solid Traffic Stripe Renoved (Paint) | [ |

1450 701D014 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1025. 00000 1025. 00
Broken Traffic Stripe Renoved (Paint) | [ |

1460 701Gl25 1600. 000 LF | 3. 21000 5136. 00| 3. 21000 5136. 00| 3. 29000 5264. 00
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

1470 701G129 1600. 000 LF | 1. 32000 2112. 00| 1.32000 2112. 00| 1. 35000 2160. 00
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

1480 701Gl133 1600. 000 LF | 3. 39000 5424. 00| 3. 39000 5424. 00| 3. 47000 5552. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

1490 703A002 5010. 000 SQFT]| 1. 80000 9018. 00| 1. 80000 9018. 00| 1. 85000 9268. 50
Traffic Control Markings, Class 2, Type | [ |
A I I

1500 703B002 226.000 SQFT| 2. 80000 632. 80| 2.80000 632. 80| 2.87000 648. 62
Traffic Control Legends, dass 2, Type A | |

1510 7030000 180. 000 SQFT| 2. 00000 360. 00| 2.00000 360. 00| 2.05000 369. 00
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | [ |

1520 7030001 90. 000 SQFT| 2.50000 225. 00| 2.50000 225. 00| 2.56000 230. 40
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Pl astic) | [ |

1530 703D002 180. 000 SQFT| 1. 30000 234. 00| 1. 30000 234. 00| 1. 33000 239. 40
Tenporary Traffic Control Markings | | |
(Paint) | | |

1540 705A014 649. 000 EACH| 4.00000 2596. 00| 4. 00000 2596. 00| 4.10000 2660. 90
Pavenment Markers, Cass C, Type 2-B [ |

1550 705A030 20. 000 EACH| 4.90000 98. 00| 4.90000 98. 00| 5. 02000 100. 40
Paverent Markers, Class A-H Type 2-C | [ |

1560 705A031 1626. 000 EACH| 4.70000 7642. 20| 4.70000 7642. 20| 4.82000 7837.32

| |

Pavenent Markers, Cass A-H Type 1-A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -23
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 03001 | (5) 01018 6) 12003

| | (

| CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | L & A CONTRACTI NG COVPANY
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1570 705A032 532. 000 EACH| 4.70000 2500. 40| 4.70000 2500. 40| 4.82000 2564. 24
Paverent Markers, Class A-H Type 1-B | [ |

1580 705A037 266. 000 EACH| 4.90000 1303. 40| 4.90000 1303. 40| 5. 02000 1335. 32
Paverent Markers, Class A-H Type 2-D | [ |

1590 710A115 411.000 SQFT]| 18. 00000 7398. 00| 18. 00000 7398. 00| 18. 45000 7582. 95
Class 4, Alumi num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |

1600 710A118 8.000 SQFT| 20. 00000 160. 00| 20. 00000 160. 00| 20. 50000 164. 00
Class 2, Alum num Flat Sign Panels | | |
0. 125" Thick O Steel Flat Sign Panels | [ |
12 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |

1610 710B001 585.000 LF | 6. 00000 3510. 00| 6. 00000 3510. 00| 6. 15000 3597.75
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |

1620 7100000 LUWP| 2600. 00000 2600. 00| 2600. 00000 2600. 00| 2665. 00000 2665. 00
Renmoval O Existing Roadway Signs | | |

1630 713A000 25.000 LF | 100. 00000 2500. 00| 100. 00000 2500. 00| 108. 00000 2700. 00
Per manent Barri cades | | |

1640 726A000 1960. 000 LF | 26. 50000 51940. 00| 26. 50000 51940. 00| 27. 16000 53233. 60
Portabl e Concrete Safety Barriers, Type | | |
6 | I I

1650 726A001 120.000 LF | 20. 00000 2400. 00| 20. 00000 2400. 00| 20. 50000 2460. 00
Portabl e Concrete Safety Barriers, Type | [ |
6- A I I I

1660 730A000 LUWP| 1500. 00000 1500. 00| 1300. 00000 1300. 00| 1332. 50000 1332. 50
Renoval O Existing Traffic Control | [ |
Unit (US Hwy. 31 @AL Hwy. 113) | [ |

1670 730A001 LUMP| 1500. 00000 1500. 00| 1300. 00000 1300. 00| 1332. 50000 1332. 50
Removal OF Existing Traffic Control | [ |
Unit (US Hw 31 @ Fanni e Road) | | |

1680 730A002 LUWP| 1500. 00000 1500. 00| 1300. 00000 1300. 00| 1332. 50000 1332. 50
Renoval O Existing Traffic Control | [ |
Unit (US Hwy. 31 @Co. Rd. 35) | [ |

1690 7300000 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2562. 50000 2562. 50
Furni shing And Installing Traffic | [ |
Control Unit (US Hwy. 31 @AL Hwy. 113) | | |

1700 730Q000 4.000 EACH 6800. 00000 27200. 00| 6800. 00000 27200. 00| 6970. 00000 27880. 00

I I

Traffic Signal Strain Pole |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -24
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 03001 | (5) 01018 6) 12003

(
CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. L & A CONTRACTI NG COVPANY

| |
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

Portabl e Sequential Arrow And Chevron
Sign Unit |

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

1710 730HO00 1340. 000 LF | 3. 00000 4020. 00| 3. 00000 4020. 00| 3. 08000 4127. 20
Loop Det ector | [ |

1720 7301 000 1680. 000 LF | 1. 25000 2100. 00| 1. 25000 2100. 00| 1. 28000 2150. 40
Shi el ded Loop Detector Home-Run Cabl e | [ |

1730 730J000 7.000 EACH 106. 00000 742. 00| 106. 00000 742. 00| 108. 65000 760. 55
Loop Detector Amplifier | [ |

1740 730K000 3.000 EACH 325. 00000 975. 00| 325. 00000 975. 00| 333. 13000 999. 39
Traffic Signal Junction Box | [ |

1750 730L000 25.000 LF | 4. 00000 100. 00| 4. 00000 100. 00| 4.10000 102. 50
3/4", Metallic, Conduit | [ |

1760 730L002 25.000 LF | 4.85000 121. 25| 4.85000 121. 25| 4.97000 124. 25
1", Metallic, Conduit | [ |

1770 730L003 100. 000 LF | 2. 00000 200. 00| 2. 00000 200. 00| 2. 05000 205. 00
1", Non-Metallic, Conduit | [ |

1780 730L005 260.000 LF | 3. 00000 780. 00| 3. 00000 780. 00| 3. 08000 800. 80
2", Non-Metallic, Conduit | [ |

1790 730L007 180. 000 LF | 6. 00000 1080. 00| 6. 00000 1080. 00| 6. 15000 1107. 00
3", Non-Metallic, Conduit | [ |

1800 730N0O00O 4.000 EACH 650. 00000 2600. 00| 650. 00000 2600. 00| 666. 25000 2665. 00
Lum nai re Extension Assenbly, 12 Foot | [ |

1810 730P001 5.000 EACH 425. 00000 2125. 00| 425. 00000 2125. 00| 435. 63000 2178.15
Vehi cul ar Signal Head, 12 Inch 3 Section]| [

1820 730P002 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 717.50000 717.50
Vehi cul ar Signal Head, 12 Inch 5 Section]| [

1830 730R003 1.000 EACH 9500. 00000 9500. 00| 9500. 00000 9500. 00| 9737. 50000 9737.50
Traffic Controller, Type Ill, 8 Phase | [ |

1840 740B000 548. 000 SQFT]| 12. 00000 6576. 00| 8. 50000 4658. 00| 8. 61000 4718. 28
Construction Signs | [ |

1850 740D000 225.000 EACH 55. 00000 12375. 00| 93. 13000 20954. 25| 46. 13000 10379. 25
Channel i zi ng Druns | [ |

1860 740E000 75.000 EACH 20. 00000 1500. 00| 19. 96000 1497. 00| 11. 28000 846. 00
Cones (36 Inches High) | [ |

1870 740F002 16. 000 EACH| 350. 00000 5600. 00| 190. 00000 3040. 00| 194. 75000 3116. 00
Barri cades, Type |11 | [ |

1880 7401 005 6. 000 EACH| 300. 00000 1800. 00| 720. 00000 4320. 00| 717.50000 4305. 00
Warni ng Lights, Type B (Detachabl e Head) | [

1890 740L004 150. 000 EACH| 55. 00000 8250. 00| 38. 01000 5701. 50| 51. 25000 7687. 50
Vertical Panel Type Il, Single-Sided | [ |

1900 740MDOO 75.000 EACH 8. 00000 600. 00| 13. 30000 997. 50| 5. 13000 384.75
Wi ght For Cone | [ |

1910 7410010 4.000 EACH 6000. 00000 24000. 00| 5701. 66000 22806. 64| 5125. 00000 20500. 00

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -25
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 03001 | (5) 01018 | (6) 12003
| CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | L & A CONTRACTI NG COVPANY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1920 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00| 25000. 00000 25000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 639, 000. 00) | [ |
1930 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | |
1940 726D000 AAL 6. 000 EACH 13300. 00000 79800. 00| 13500. 00000 81000. 00| 13632. 50000 81795. 00
Portabl e I npact Attenuator Quadguard | | |
Model No. QZ2405Y Unidirectional) [ |
1950 726D001 AA2 6. 000 EACH| [ |
Portabl e | npact Attenuator (TRACC) | [ |
SECTI ON TOTALS | $ 9,529, 025.57| $ 10, 023, 488. 59| $ 10, 447, 239.74
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 9,529, 025.57| $ 10, 023, 488. 59| $ 10, 447, 239.74




Treat ment O Hydrocarbon Cont am nat ed |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 010 -26
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 09
SET- ASI DE :
| (7) 01053 [ |
| ANDERSON COLUMBI A CO., INC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUWP| 75000. 00000 75000. 00| |
Clearing & Grubbing (Approxinmtely 27 | | |
Acres) | [ |
0020 206A000 LUMP| 90000. 00000 90000. 00| |
Removal OF O d Bridge , Station | [ |
706+87. 04 | | |
0030 206A001 LUWP| 35000. 00000 35000. 00| |
Removal OF O d Bridge ,Station 714+65. 64| | |
0040 206A002 LUWP| 12000. 00000 12000. 00| |
Removal OF O d Bridge ,Station 35+37.52,| | |
CR-35 | | I
0050 206B000 LUMP| 10000. 00000 10000. 00| |
Removal OF O d Box Culvert , Station | [ |
573+00 | [ |
0060 206D001 759.000 LF | 2. 00000 1518. 00| |
Renovi ng Guardrai l | [ |
0070 210A000 132418. 000 CYIP| 2. 50000 331045. 00| |
Uncl assi fi ed Excavation | | |
0080 2100000 10788. 000 CYIP| 4. 00000 43152. 00| |
Mick Excavati on | | |
0090 210D013 211425. 000 CYIP| 3. 30000 697702. 50| |
Borrow Excavation (A-4(0) or Better) | [ |
0100 214A000 7664. 000 CUYD| 4. 00000 30656. 00| |
Structure Excavation | | |
0110 214B000 1020. 000 CUYD 15. 00000 15300. 00| |
Foundati on Backfill, Local | | |
0120 214B001 364. 000 CUYD 36. 00000 13104. 00| |
Foundation Backfill, Commerci al | [ |
0130 215A000 1115. 000 CUYD| 36. 00000 40140. 00| |
Uncl assified Bridge Excavation | | |
0140 215B000 LUWP|  110000. 00000 110000. 00| |
Cof ferdanms Or Sheeting And Shoring , | | |
Sta. 708+90. 37 | | |
0150 215B001 LUVP|  110000. 00000 110000. 00| |
Cof f erdams Or Sheeting And Shoring , | [ |
Station 709+29. 6299 | [ |
0160 230A000 183. 000 RBST| 200. 00000 36600. 00| |
Roadbed Processing | | |
0170 250B000 200. 000 cCuYyp 100. 00000 20000. 00| |
I I
| I

Soil (Specialty Item |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -27
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (7) 01053

|
| ANDERSON COLUMBI A CO., INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT|

0180 250C000 5.000 EACH| 6000. 00000 30000. 00
Under ground St orage Tank Renoval |
(Specialty Item |

0190 301A214 1200. 000 SYCP| 12. 00000 14400. 00
Soi | Aggregate Base Course, Type C, |
Road M xed, 4" Conpacted Thi ckness

0200 301A220 11417.000 SYCP| 5. 00000 57085. 00
Soi | Aggregate Base Course, Type C, |
Road M xed, 5.5" Conpacted Thi ckness |

0210 301A222 184540. 000 SYCP| 5. 30000 978062. 00
Soi | Aggregate Base Course, Type C, |
Road M xed, 6" Conpacted Thi ckness

0220 401A000 76534. 000 SYCP| 0. 40000 30613. 60
Bi t um nous Treatnment A |

0230 401B100 11538. 000 SYCP| 1. 30000 14999. 40
Bi tum nous Treatnment E (Wth Pol yner
Addi tive)

0240 405A000 2579. 000 GAL 1. 30000 3352. 70
Tack Coat

0250 408A052 3069. 000 SY 4. 00000 12276. 00

Pl ani ng Exi sting Pavenent
(Approximately 1.10" Thru 2.0" Thick)

I mproved Bitum nous Concrete Base Layer,
1" Maxi mum Aggregate Size Mx, ESAL

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
5000. 00000 5000. 00| |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
Range D [ |

|

I

|

I

|

|

0260 410B000 1.000 EACH

State Furni shed Profil ograph |
0270 429A260 4455. 000 TON | 54. 00000 240570. 00

I mproved Bitum nous Concrete Wearing |

Surface Layer, 1/2" Maxi mum Aggregate |

Size M x, ESAL Range D |
0280 429B261 18598. 000 TON | 50. 00000 929900. 00

I mproved Bitum nous Concrete Binder |

Layer, 1" Maxi mum Aggregate Size M X, |

ESAL Range D |
0290 429B265 50. 000 TON | 100. 00000 5000. 00

I mproved Bitum nous Concrete Binder |

Layer, Patching, 1" Maxi mum Aggregate |

Size M x, ESAL Range D |
0300 429B269 2262.000 TON | 52. 00000 117624. 00

I mproved Bitum nous Concrete Binder |

Layer, Leveling, 1" Maxi mum Aggregate |

Size M x, ESAL Range D |
0310 429C260 13387.000 TON | 48. 00000 642576. 00

|

I

|



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON COF BI

DS

DATE : 08/28/00
PAGE : 010 -28

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (7) 01053

|

| ANDERSON COLUMBI A CO., INC. |

LINE NO/ |ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|

------------------------------------------ e

0320 430B040 1800. 000 TCIP| 30. 00000 54000. 00
Aggregate Surfacing (Crushed Aggregate |

Base, Type B)

0330 502A000 299329.000 LB | 0. 44000 131704. 76
St eel Rei nf orcement |
0340 502B001 LUWP| 50000. 00000 50000. 00

St eel Rei nforcenent For Bridge |
Superstructure , Station 709+10, Left |
Lane, Approxi mately 117000 Lbs. |
0350 502B002 LUMP| 50000. 00000 50000. 00
St eel Rei nforcenent For Bridge |
Superstructure , Station 709+10, Right |
Lane, Approximately 117000 Lbs.

0360 505A002 2.000 EACH 2500. 00000 5000. 00
Steel Test Piles (HP 12x53) |

0370 505A019 2.000 EACH 14000. 00000 28000. 00
Concrete Test Piles (24 Inches Square) |

0380 505B049 2.000 EACH 16000. 00000 32000. 00
Static Loadi ng Tests (24 Inches Square) |

0390 505B057 2.000 EACH 2600. 00000 5200. 00

0400 5050002 3100. 000 LF | 26. 00000 80600. 00
Steel Piling (HP 12x53) |

0410 5050019 4020. 000 LF | 92. 00000 369840. 00
Concrete Piling (24 Inches Square) |

0420 5051 000 5270. 000 SQFT| 14. 00000 73780. 00
Tenporary Steel Sheet Piling |

0430 508A000 20740.000 LB | 1. 50000 31110. 00
Structural Steel |

0440 510A000 1073. 000 CUYD 470. 00000 504310. 00
Bri dge Substructure Concrete, Class A

0450 5100052 LUWP|  230000. 00000 230000. 00

Bri dge Concrete Superstructure, Station |
709+10, Left Lane, Approxinately 488 Cu. |
Yds. |
0460 510C053 LUMP| 230000. 00000 230000. 00
Bri dge Concrete Superstructure, , |
Station 709+10, Ri ght Lane, |
Approxi mately 488 Cu. Yd. |
0470 510E000 3200. 000 SQYD| 5. 00000 16000. 00

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
Static Loading Tests (HP 12x53) | |
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
Groovi ng Concrete Bridge Decks | |

UNIT PRI CE AMOUNT



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (7) 01053

|

| ANDERSON COLUMBI A CO., INC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 511A001 120. 000 EACH| 50. 00000 6000. 00
El ast oneri c Bearings, Type 2
0490 513B005 4740.000 LF | 77.00000 364980. 00
Pr et ensi oned- Prestressed Concrete |
Grders, Type Ill (Specialty Item |
0500 524A011 770.000 CUYD| 300. 00000 231000. 00
Cul vert Concrete (Cast In Place)
0510 530A001 2447.000 LF 28. 00000 68516. 00
18" Roadway Pipe (Cass 3 RC)
0520 530A002 452.000 LF 38. 00000 17176. 00
24" Roadway Pipe (Class 3 RC)
0530 530A003 265.000 LF 55. 00000 14575. 00
30" Roadway Pipe (Class 3 RC.)
0540 530A006 290. 000 LF 102. 00000 29580. 00
48" Roadway Pipe (Cass 3 RC.)
0550 530A800 22.000 LF 45. 00000 990. 00

15" Roadway Pipe (14 Gauge C.C. S.)
(Stack Pipe)(No Beddi ng Required)

0560 530B005 82.000 LF 107. 00000 8774.00
51" Span, 31" Rise Roadway Pi pe (C ass
3 RC)

0570 530B007 261.000 LF 144. 00000 37584. 00
65" Span, 40" Ri se Roadway Pipe (C ass

0580 535A031 289.000 LF 23. 00000 6647. 00
18" Side Drain Pipe (P.C.)

0590 535A032 100. 000 LF 24. 00000 2400. 00
24" Side Drain Pipe (P.C.)

0600 535A070 42.000 LF 78. 00000 3276. 00
30" Side Drain Pipe (Class 2 RC.)

0610 535A341 30.000 LF 22. 00000 660. 00
18" Side Drain Pipe (P.C.)(Extension)

0620 535B069 32.000 LF 42. 00000 1344. 00
29" Span, 18" Rise Side Drain Pipe
(Cass 2 RC.)

0630 535B071 49.000 LF 117. 00000 5733. 00
44" Span, 27" Rise Side Drain Pipe
(dass 2 RC)

0640 535B073 77.000 LF 106. 00000 8162. 00

59" Span, 36" Rise Side Drain Pipe

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
3 RC) |
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
(dass 2 RC) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -30
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (7) 01053 [ |
| ANDERSON COLUMBI A CO., INC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0650 535B074 58.000 LF | 161. 00000 9338. 00| |
65" Span, 40" Rise Side Drain Pipe | [ |
(dass 2 RC) | | |
0660 535B075 110. 000 LF | 168. 00000 18480. 00| |
73" Span, 45" Rise Side Drain Pipe | | |
(dass 2 RC) | [ |
0670 600A000 LUVP| 1000000. 00000 1000000. 00| |
Mobi | i zat i on | [ |
0680 602A000 110. 000 EACH| 52. 00000 5720. 00| |
R ght O Way Markers | [ |
0690 605B000 1.000 EACH 530. 00000 530. 00| |
Speci al Underdrain CQutlet, Type A | [ |
0700 605D000 280.000 LF | 13. 00000 3640. 00| |
Speci al Drain (Aggregate Filled) | [ |
0710 606A000 5000. 000 LF | 10. 00000 50000. 00| |
6" Underdrain Pipe | [ |
0720 610C001 9850. 000 TON | 29. 00000 285650. 00| |
Loose Riprap, Class 2 | [ |
0730 610D003 41942. 000 SQYD| 3. 00000 125826. 00| |
Filter Blanket, Ceotextile | [ |
0740 614A000 2896. 000 CUYD| 200. 00000 579200. 00| |
Sl ope Pavi ng | [ |
0750 619A002 10. 000 EACH| 500. 00000 5000. 00| |
18" Roadway Pi pe End Treatnent, Cass 1 | [ |
0760 619A003 8.000 EACH| 600. 00000 4800. 00| |
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0770 619A004 4.000 EACH 875. 00000 3500. 00| |
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0780 619A101 11. 000 EACH 500. 00000 5500. 00| |
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0790 619A102 4.000 EACH 600. 00000 2400. 00| |
24" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0800 619A103 2.000 EACH 875. 00000 1750. 00| |
30" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0810 619A231 2.000 EACH 3800. 00000 7600. 00| |
48" Roadway Pipe End Treatnent, Class 2 | | |
(Doubl e Line) | [ |
0820 619B070 2.000 EACH 1800. 00000 3600. 00| |
51" Span, 31" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 010 -31
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (7) 01053 [ |
| ANDERSON COLUMBI A CO., INC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0830 619B072 4.000 EACH 3000. 00000 12000. 00| |
65" Span, 40" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |
0840 619B117 2.000 EACH 600. 00000 1200. 00| |
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | [ |
0850 619B119 2.000 EACH 875. 00000 1750. 00| |
44" Span, 27" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |
0860 619B146 2.000 EACH 2600. 00000 5200. 00| |
59" Span, 36" Rise Side Drain Pipe End | | |
Treatment, Cass 2 | [ |
0870 619B147 2.000 EACH 2600. 00000 5200. 00| |
65" Span, 40" Rise Side Drain Pipe End | [ |
Treatnment, Cass 2 | | |
0880 619B149 4.000 EACH 3000. 00000 12000. 00| |
73" Span, 45" Rise Side Drain Pipe End | | |
Treatment, Cass 2 | [ |
0890 620A000 1.000 CUYD| 1000. 00000 1000. 00| |
M nor Structure Concrete | [ |
0900 621A000 4.000 EACH 2200. 00000 8800. 00| |
Junction Boxes, Type 1, 1P O 5 | [ |
0910 621A005 5.000 EACH 2200. 00000 11000. 00| |
Junction Boxes, Type 1 | [ |
0920 621A016 1.000 EACH 3000. 00000 3000. 00| |
Junction Boxes, Type 4, 1P O 5 | [ |
0930 621B000 5.000 EACH 500. 00000 2500. 00| |
Junction Box Units, Type 1, 1P O 5 | [ |
0940 621B005 2.000 EACH 500. 00000 1000. 00| |
Junction Box Units, Type 1 | [ |
0950 621C015 5.000 EACH 2200. 00000 11000. 00| |
Inlets, Type S1 O S3 (1 Wng) | [ |
0960 621C017 2.000 EACH 2200. 00000 4400. 00| |
Inlets, Type S1 O S3 (2 Wng) | [ |
0970 621C020 10. 000 EACH 2000. 00000 20000. 00| |
Inlets, Type Y | [ |
0980 621C027 1.000 EACH 2000. 00000 2000. 00| |
Inlets, Type C | [ |
0990 621D015 8.000 EACH| 500. 00000 4000. 00| |
Inlet Units, Type S1 O S3 | [ |
1000 621D019 9. 000 EACH 500. 00000 4500. 00| |
Inlet Units, Type Y | [ |
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (7) 01053

|

| ANDERSON COLUMBI A CO., INC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1010 621@005 1.000 EACH 500. 00000 500. 00| |
Inlet Gates, Type B | [
1020 623A000 272.000 LF | 10. 00000 2720. 00| |
Concrete CQutter | [ |
1030 6230000 2067.000 LF | 10. 00000 20670. 00| |
Conbi nation Curb & CGutter, Type C | [ |
1040 630A000 5300. 000 LF | 11. 00000 58300. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
1050 6300001 2.000 EACH 550. 00000 1100. 00| |
Quardrail End Anchor, Type 8 | [ |
1060 6300003 4.000 EACH 1000. 00000 4000. 00| |
Quardrail End Anchor, Type 13 | [ |
1070 6300070 8.000 EACH| 1300. 00000 10400. 00| |
Quardrail End Anchor, Type 10 Series | [ |
1080 635A002 2425.000 LF | 6. 50000 15762. 50| |
Wven Wre Fence (Wod Posts) | [ |
1090 650A000 9586. 000 CYIP| 6. 00000 57516. 00| |
Topsoi | | [ |
1100 650B000 14809. 000 CYI P| 2. 30000 34060. 70| |
Topsoi | From St ockpil es | [ |
1110 652A057 14.000 ACRE| 490. 00000 6860. 00| |
Seeding (M x 3A) | [ |
1120 652A061 2.000 ACRE| 480. 00000 960. 00| |
Seeding (M x 3E) | [
1130 652B055 7.000 ACRE| 290. 00000 2030. 00| |
Tenporary Seedi ng (M x 3AT) | [ |
1140 6520000 16. 000 ACRE| 70. 00000 1120. 00| |
Mowi ng | | |
1150 652D057 7.000 ACRE| 300. 00000 2100. 00| |
Seeding In Stubble (Mx 3A) | [ |
1160 654A001 37806. 000 SQYD| 3. 00000 113418. 00| |
Sol i d Soddi ng (Bernuda) | [ |
1170 656A000 21.000 ACRE| 470. 00000 9870. 00| |
Mul ching, Cass A Type 1 | [ |
1180 656A001 2.000 ACRE| 470. 00000 940. 00| |
Mul ching, Cass A Type 2 | [ |
1190 659A000 18903. 000 SQYD| 1. 70000 32135. 10| |
Erosion Control Netting, Class A | [ |
1200 665A000 7.000 ACRE| 280. 00000 1960. 00| |
Tenporary Seedi ng | [ |
1210 665B000 7.000 ACRE| 270. 00000 1890. 00| |
| |

Tenporary Ml ching |
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (7) 01053

|

| ANDERSON COLUMBI A CO., INC. |

LINE NO / | TEM CODE / ALT | |
I

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick)(6" Wde)

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1220 6650000 1200. 000 LF | 18. 00000 21600. 00| |
15" Tenporary Pipe | [ |
1230 665E000 600. 000 SQYD| 1. 00000 600. 00| |
Pol yet hyl ene | [ |
1240 665F000 500. 000 EACH| 5. 00000 2500. 00| |
Hay Bal es | [ |
1250 665G000 90. 000 EACH| 5. 00000 450. 00| |
Sand Bags | [ |
1260 665H000 2.000 EACH 600. 00000 1200. 00| |
Er osi on Control Check Dams, Type 1 | [ |
1270 665H001 7.000 EACH 900. 00000 6300. 00| |
Er osi on Control Check Dams, Type 2 | [ |
1280 6651 000 587.000 TON | 28. 00000 16436. 00| |
Tenporary Riprap, Cass 2 | [ |
1290 6653000 23635.000 LF | 3. 00000 70905. 00| |
Silt Fence, Type A | [ |
1300 665K000 85. 000 CUYD| 15. 00000 1275. 00| |
Dr ai nage Sunp Excavation | [ |
1310 665L000 300.000 LF | 15. 00000 4500. 00| |
Fl oati ng Basi n Boom | [ |
1320 666A001 27.000 ACRE| 15. 00000 405. 00| |
Pest Control Treatnent | [ |
1330 680A000 LUMP|  125000. 00000 125000. 00| |
Engi neering Controls | [ |
1340 701A028 6.000 M LE| 1400. 00000 8400. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
1350 701A032 2.000 M LE| 1400. 00000 2800. 00| |
Solid Yellow, Cass 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) | | |
1360 701A041 3.000 M LE| 920. 00000 2760. 00| |
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1370 701A046 1.000 M LE| 920. 00000 920. 00| |
Broken Yellow, O ass 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wde) | | |
1380 701A048 6.000 M LE]| 1600. 00000 9600. 00| |
Solid Yellow, Cass 2, Type A Traffic [ |
Stripe (0.09" Thick) (6" Wde) [ |
00| |
I I
| |

|
I
1390 701B009 1975.000 LF | 0. 80000 1580.
I
|
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (7) 01053

|

| ANDERSON COLUMBI A CO., INC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1400 701C002 1.000 M LE| 330. 00000 330. 00
Broken Tenporary Traffic Stripe (Paint) |
1410 701C003 10.000 M LE] 360. 00000 3600. 00
Solid Tenporary Traffic Stripe (Paint) |
1420 701C005 1.000 M LE| 5700. 00000 5700. 00
Solid Tenporary Traffic Stripe (Tape) |
1430 7010008 1.000 M LE| 420. 00000 420. 00
Broken Tenporary Traffic Stripe (Dotted |
Pai nt) |
1440 701D007 5.000 M LE] 1250. 00000 6250. 00
Solid Traffic Stripe Renoved (Paint) |
1450 701D014 1.000 M LE| 1100. 00000 1100. 00
Broken Traffic Stripe Renpved (Paint) |
1460 701Gl25 1600. 000 LF 3. 30000 5280. 00

Solid Wite, Oass 3W Type A Traffic
Stripe (6" Wde)

|
|
1470 701G129 1600. 000 LF | 1. 40000 2240. 00
Broken Yellow, Cass 3W Type A Traffic |
Stripe (6" Wde) |
1480 701Gl133 1600. 000 LF | 3.50000 5600. 00
Solid Yellow, Cass 3W Type A Traffic |
Stripe (6" Wde) |
1490 703A002 5010. 000 SQFT]| 2. 00000 10020. 00
Traffic Control Markings, Class 2, Type |
A
1500 703B002 226.000 SQFT| 3. 00000 678. 00
Traffic Control Legends, dass 2, Type A
1510 7030000 180. 000 SQFT| 2.10000 378. 00

Renmoval O Existing Traffic Control |
Mar ki ngs Or Legends (Paint) |
1520 7030001 90. 000 SQFT| 2. 60000 234.00
Removal OF Existing Traffic Control |
Mar ki ngs O Legends (Pl astic) |
1530 703D002 180. 000 SQFT| 1. 30000 234.00

Tenmporary Traffic Control Markings |
(Pai nt) |

1540 705A014 649. 000 EACH| 4. 00000 2596. 00
Pavenment Markers, Cass C, Type 2-B

1550 705A030 20. 000 EACH 5. 00000 100. 00
Pavenment Markers, Cass A-H Type 2-C |

1560 705A031 1626. 000 EACH| 5. 00000 8130. 00

Pavenent Markers, Cass A-H Type 1-A |
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (7) 01053

|

| ANDERSON COLUMBI A CO., INC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1570 705A032 532. 000 EACH| 5. 00000 2660. 00

Pavenent Markers, Cass A-H Type 1-B |
1580 705A037 266. 000 EACH 5. 00000 1330. 00

Pavenment Markers, Cass A-H Type 2-D |
1590 710A115 411. 000 SQFT| 19. 00000 7809. 00

Class 4, Alum num Flat Sign Panels |
0.08" Thick Or Steel Flat Sign Panels |

14 Gauge (Type Il O Type IV |
Backgr ound) |
1600 710A118 8.000 SOFT| 21. 00000 168. 00

Cass 2, Alum num Flat Sign Panels
0.125" Thick Or Steel Flat Sign Panels

|
12 Gauge (Type IIl O Type |V |
Backgr ound) |
1610 710B001 585.000 LF | 6. 30000 3685. 50
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
1620 7100000 LUMP| 2700. 00000 2700. 00
Renoval O Existing Roadway Signs |
1630 713A000 25.000 LF | 130. 00000 3250. 00
Per manent Barri cades |
1640 726A000 1960. 000 LF | 21. 00000 41160. 00
Portabl e Concrete Safety Barriers, Type |
6 |
1650 726A001 120.000 LF | 16. 00000 1920. 00
Portabl e Concrete Safety Barriers, Type |
6- A |
1660 730A000 LUMP| 1300. 00000 1300. 00
I

Renoval O Existing Traffic Control
Unit (US Hwy. 31 @AL Hwy. 113) |

1670 730A001 LUWP| 1300. 00000 1300. 00
Removal OF Existing Traffic Control |
Unit (US Hw 31 @ Fanni e Road) |

1680 730A002 LUWP| 1300. 00000 1300. 00
Renoval O Existing Traffic Control |
Unit (US Hwy. 31 @Co. Rd. 35) |

1690 7300000 LUWP| 2500. 00000 2500. 00
Furni shing And Installing Traffic |
Control Unit (US Hw. 31 @AL Hw. 113) |

1700 730Q000 4.000 EACH 7000. 00000 28000. 00
Traffic Signal Strain Pole |
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (7) 01053

|

| ANDERSON COLUMBI A CO., INC. |

LINE NO / | TEM CODE / ALT | |
I

Portabl e Sequential Arrow And Chevron
Sign Unit |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ B I e N N N N
1710 730H000 1340. 000 LF | 3. 00000 4020. 00| |
Loop Detector | [ |
1720 7301 000 1680. 000 LF | 1. 30000 2184. 00| |
Shi el ded Loop Detector Home-Run Cabl e | [ |
1730 7303000 7.000 EACH 110. 00000 770. 00| |
Loop Detector Amplifier | [ |
1740 730K000 3.000 EACH 330. 00000 990. 00| |
Traffic Signal Junction Box | [ |
1750 730L000 25.000 LF | 4.20000 105. 00| |
3/4", Metallic, Conduit | [ |
1760 730L002 25.000 LF | 10. 00000 250. 00| |
1", Metallic, Conduit | [ |
1770 730L003 100. 000 LF | 2.10000 210. 00| |
1", Non-Metallic, Conduit | [ |
1780 730L005 260.000 LF | 3. 10000 806. 00| |
2", Non-Metallic, Conduit | [ |
1790 730L007 180.000 LF | 6. 30000 1134. 00| |
3", Non-Metallic, Conduit | [ |
1800 730N0O00O 4.000 EACH 700. 00000 2800. 00| |
Lum nai re Extension Assenbly, 12 Foot | [ |
1810 730P001 5.000 EACH 500. 00000 2500. 00| |
Vehi cul ar Signal Head, 12 Inch 3 Section]| [
1820 730P002 1.000 EACH 750. 00000 750. 00| |
Vehi cul ar Signal Head, 12 Inch 5 Section]| [
1830 730R003 1.000 EACH 10000. 00000 10000. 00| |
Traffic Controller, Type Ill, 8 Phase | [ |
1840 740B000 548. 000 SQFT| 15. 00000 8220. 00| |
Construction Signs | [ |
1850 740D000 225.000 EACH 80. 00000 18000. 00| |
Channel i zi ng Druns | [ |
1860 740E000 75.000 EACH 10. 00000 750. 00| |
Cones (36 Inches High) | [ |
1870 740F002 16. 000 EACH| 300. 00000 4800. 00| |
Barri cades, Type |11 | [ |
1880 7401 005 6. 000 EACH| 1100. 00000 6600. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [
1890 740L004 150. 000 EACH| 130. 00000 19500. 00| |
Vertical Panel Type Il, Single-Sided | [ |
1900 740MD0OO 75.000 EACH 5. 00000 375. 00| |
Wei ght For Cone | [ |
1910 7410010 4.000 EACH| 6000. 00000 24000. 00| |
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00

PAGE : 010 -37

TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 20000825010 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (7) 01053 | |
| ANDERSON COLUMBI A CO., INC. | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1920 998A000 LUMP| 1000. 00000 1000. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 639, 000. 00) | [ |
1930 999 000 4500. 000 HOUR| 0. 80000 3600. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
1940 726D000 AAL 6. 000 EACH 14000. 00000 84000. 00| |
Portabl e I npact Attenuator Quadguard | | |
Model No. QZ2405Y Unidirectional) [ |
1950 726D001 AA2 6. 000 EACH| [ |
Portabl e | npact Attenuator (TRACC) | [ |
SECTI ON TOTALS | $ 10, 679, 581. 76| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS |

$ 10, 679, 581.




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
CALL ORDER : 011 CONTRACT I D :
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT :

CONTRACT TIME
CONTRACT DESCRI PTI ON :

PAGE : 011 -1
VENDOR RANKI NG

20000825011 COUNTI ES : WASHI NGTON
08
230 Wor ki ng Days (avai |l abl e days)

PROJECT(S) : BRF-98(32)

for constructing the Resurfacing and Bri dge Repl acenent NH- 98( 33)
(Grade, Drain, Pave, and Bridge) on S.R #13 (U.S. #43) from

the Mobile County Line to a point just north of Poll
Length - 0.761 m .

Bayou.

SET- ASI DE :
RANK VENDCR NO. / NAME
1 23034 T.L. WALLACE CONSTRUCTI ON, | NC.
2 18005 GRADY RALLS & SONS, | NC
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC.
4 13053 MCI NNI' S CORPORATI ON
5 14008 NEWELL & BUSH, | NC

$ 2,040, 243. 64 100. 0000%
$ 2,180, 279. 30 106. 8636%
$ 2,206,896.61 108. 1682%
$ 2,238,717.22 109. 7279%
$ 2,504,535.66 122.7566%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 011 -2
TABULATI ON OF BI DS

Super pave Bitumi nous Concrete Upper
Bi nder Layer, Patching, 1" Maxi num
Aggregate Size Mx, ESAL Range D

CALL ORDER : 011 CONTRACT | D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 23034 | (2) 18005 | (3) 03001
| T.L. WALLACE CONSTRUCTI ON, | GRADY RALLS & SONS, | NC. | CLARK CONSTRUCTI ON CO., I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 201A000 LUWP|  150000. 00000 150000. 00| 65000. 00000 65000. 00] 130000. 00000 130000. 00
Clearing & Grubbing (Approximately 24 | [ |
Acr es) | | |
0020 206A000 LUMP| 15000. 00000 15000. 00| 15000. 00000 15000. 00| 30000. 00000 30000. 00
Removal OF O d Bridge Station 52+79. 6 | | |
0030 206A001 LUMP| 5000. 00000 5000. 00| 8000. 00000 8000. 00| 15000. 00000 15000. 00
Removal OF O d Bridge Station 62+93.7 | | |
0040 206C016 80. 000 SQYD| 4. 50000 360. 00| 12. 00000 960. 00| 12. 00000 960. 00
Renovi ng Concrete Sl ope Paving (Under | | |
Bri dges) | | |
0050 206D001 1613.000 LF | 1. 50000 2419. 50| 1. 50000 2419. 50| 1. 50000 2419. 50
Renovi ng Guardrai | | [ |
0060 206E008 17.000 EACH| 95. 00000 1615. 00| 95. 00000 1615. 00| 95. 00000 1615. 00
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0070 210A000 3232.000 CYIP| 3. 30000 10665. 60| 3. 75000 12120. 00| 3. 75000 12120. 00
Uncl assi fi ed Excavati on | [ |
0080 210D000 19897. 000 CYIP| 4, 60000 91526. 20| 8. 10000 161165. 70| 8. 10000 161165. 70
Borrow Excavati on | [ |
0090 210D021 2188.000 CvYIP| 5. 30000 11596. 40| 8. 25000 18051. 00| 8. 25000 18051. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0100 401A000 3237.000 SYCP| 0. 47000 1521. 39| 0. 45000 1456. 65| 0. 47000 1521. 39
Bi t um nous Treatnment A | | |
0110 405A000 1088. 000 GAL | 1. 07000 1164. 16| 1. 02000 1109. 76| 1. 08000 1175. 04
Tack Coat | | |
0120 424A260 1810. 000 TON | 48. 32000 87459. 20| 45. 90000 83079. 00| 48. 42000 87640. 20
Super pave Bitumnmi nous Concrete \Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range D | | |
0130 424A266 250. 000 TON | 53. 68000 13420. 00| 51. 00000 12750. 00| 53. 80000 13450. 00
Super pave Bitumi nous Concrete \Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0140 424B461 364.000 TON | 54. 02000 19663. 28| 51. 32000 18680. 48| 54. 14000 19706. 96
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0150 424B465 250. 000 TON | 75. 00000 18750. 00| 27.67000 6917. 50| 55. 00000 13750. 00
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 011 -3
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 23034 | (2) 18005 | (3) 03001
| T.L. WALLACE CONSTRUCTI ON, | GRADY RALLS & SONS, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 424B469 500. 000 TON | 47. 69000 23845. 00| 45.31000 22655. 00| 47. 80000 23900. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0170 424C260 1613. 000 TON | 54. 77000 88344. 01| 52. 03000 83924. 39| 54. 89000 88537. 57
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range D | [ |
0180 428B000 20706. 000 LF | 0. 10000 2070. 60| 0. 09000 1863. 54| 0. 09000 1863. 54
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0190 430B000 230. 000 TNCP| 26. 00000 5980. 00| 28. 00000 6440. 00| 28. 00000 6440. 00
Aggregate Surfacing (AHD #467 Or #57) | [ |
0200 450B000 214.000 SQvYD| 70. 00000 14980. 00| 75. 00000 16050. 00| 80. 00000 17120. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0210 502A000 18100.000 LB | 0. 50000 9050. 00| 0. 65000 11765. 00| 0. 50000 9050. 00
St eel Rei nforcenent | [ |
0220 502B000 LUMP| 74750. 00000 74750. 00| 95000. 00000 95000. 00| 75000. 00000 75000. 00
St eel Rei nforcenent For Bridge | [ |
Superstructure Sta. 52+39.0, | | |
Approxi matel y 149, 500 Lbs. | [ |
0230 502B001 LUMP| 21950. 00000 21950. 00| 25000. 00000 25000. 00| 22000. 00000 22000. 00
St eel Reinforcenent For Bridge | [ |
Superstructure Sta. 62+88.0, | | |
Approxi mately 43,900 Lbs. | [ |
0240 505A000 2.000 EACH 3500. 00000 7000. 00| 2500. 00000 5000. 00| 3000. 00000 6000. 00
Steel Test Piles (HP 10x42) | [ |
0250 505A004 2.000 EACH 4000. 00000 8000. 00| 3500. 00000 7000. 00| 3500. 00000 7000. 00
Steel Test Piles (HP 14x73) | [ |
0260 505B055 2.000 EACH 100. 00000 200. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00
Static Loadi ng Tests (HP 10x42) | [ |
0270 505B059 2.000 EACH 100. 00000 200. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00
Static Loadi ng Tests (HP 14x73) | [ |
0280 505C000 1450. 000 LF | 23. 75000 34437. 50| 21. 00000 30450. 00| 21. 00000 30450. 00
Steel Piling (HP 10x42) | [ |
0290 505C004 4690. 000 LF | 34. 25000 160632. 50| 29. 00000 136010. 00| 29. 00000 136010. 00
Steel Piling (HP 14x73) | [ |
0300 508A000 5430.000 LB | 3. 00000 16290. 00| 2.75000 14932. 50| 2.75000 14932. 50
Structural Steel | [ |
0310 510A000 261. 000 CUYD| 535. 00000 139635. 00| 375. 00000 97875. 00| 325. 00000 84825. 00
Bridge Substructure Concrete, Class A | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 011 -4
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT 1D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 08
SET- ASI DE :

| (1) 23034 | (2) 18005 | (3) 03001

| T.L. WALLACE CONSTRUCTI ON, | GRADY RALLS & SONS, | NC. | CLARK CONSTRUCTI ON CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0320 5100051 LUMP|  216220. 00000 216220. 00| 315000. 00000 315000. 00| 265000. 00000 265000. 00

Bri dge Concrete Superstructure, Sta. | [ |
52+39. 0, Approxinmately 569 Cu. Yds. |
0330 510C052 LUWP| 61560. 00000 61560.

Reset

I I
00| 80000. 00000 80000. 00| 75000. 00000 75000. 00
Bri dge Concrete Superstructure, Sta. | | |
62+88. 0, Approximately 162 Cu. Yds. | | |
0340 510EO000 2296. 000 SQYD| 1. 85000 4247. 60| 3. 00000 6888. 00| 1. 96000 4500. 16
G ooving Concrete Bridge Decks | [ |
0350 511A001 168. 000 EACH| 30. 00000 5040. 00| 50. 00000 8400. 00| 50. 00000 8400. 00
El astoneri c Bearings, Type 2 | [ |
0360 513B003 3374.000 LF | 42. 00000 141708. 00| 63. 00000 212562. 00| 55. 00000 185570. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type | (Specialty Item | | |
0370 530A494 559.000 LF | 20. 00000 11180. 00| 20. 00000 11180. 00| 20. 00000 11180. 00
18" Roadway Pi pe (14 Gauge C. M) | | |
(Tenpor ary) I I I
0380 600A000 LUVWP|  100000. 00000 100000. 00| 155814. 23000 155814. 23| 200000. 00000 200000. 00
Mobi | i zat i on | [ |
0390 606A000 500. 000 LF | 10. 00000 5000. 00| 7.00000 3500. 00| 7. 00000 3500. 00
6" Underdrain Pipe | [ |
0400 610C001 4932.000 TON | 33. 00000 162756. 00| 29. 00000 143028. 00| 29. 00000 143028. 00
Loose Riprap, Class 2 | [ |
0410 610D003 3340. 000 SQvYD| 2. 00000 6680. 00| 1. 50000 5010. 00| 1. 50000 5010. 00
Filter Blanket, Ceotextile | [ |
0420 614A001 19. 000 CUYD| 265. 00000 5035. 00| 250. 00000 4750. 00| 250. 00000 4750. 00
Sl ope Pavi ng (Under Bridges) | [ |
0430 619A002 4.000 EACH| 450. 00000 1800. 00| 475. 00000 1900. 00| 600. 00000 2400. 00
18" Roadway Pi pe End Treatnment, Class 1 | [ |
0440 621A057 3.000 EACH 1400. 00000 4200. 00| 1400. 00000 4200. 00| 1850. 00000 5550. 00
Junction Boxes, Type Parti al | [ |
0450 621C068 3.000 EACH 1400. 00000 4200. 00| 1800. 00000 5400. 00| 2000. 00000 6000. 00
Inlets, Type Y (Partial) | [ |
0460 630A000 525.000 LF | 13. 50000 7087. 50| 13. 50000 7087. 50| 13. 50000 7087.50
Steel Beam Guardrail, Cdass A Type 1 | [ |
0470 630C003 4.000 EACH 950. 00000 3800. 00| 950. 00000 3800. 00| 950. 00000 3800. 00
Quardrail End Anchor, Type 13 | [ |
0480 630C070 8.000 EACH| 1500. 00000 12000. 00| 1500. 00000 12000. 00| 1500. 00000 12000. 00
Quardrail End Anchor, Type 10 Series | [ |
0482 631C000 909. 000 LF 4. 50000 4090. 50| 4. 50000 4090. 50| 4.50000 4090. 50
I I
I I

I
Steel Beam Guardrail Class A Type 1 |
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 011 -5
TABULATI ON OF BI DS

Broken Wihite, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 23034 | (2) 18005 | (3) 03001
| T.L. WALLACE CONSTRUCTI ON, | GRADY RALLS & SONS, | NC. | CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0484 631E010 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00| 2000. 00000 4000. 00
Quardrail End Anchor, Ty 10 Series, | [ |
Reset | [ |

0486 631F000 120. 000 LF | 5. 50000 660. 00| 5. 50000 660. 00| 5. 50000 660. 00
Steel Beam Guardrail Cass A Type 1 | | |
Rel ocat ed | [ |

0490 650A000 511.000 CYIP| 5. 00000 2555. 00| 9. 00000 4599. 00| 9. 00000 4599. 00
Topsoi | | [ |

0500 650B000 1641. 000 CYIP| 3. 30000 5415. 30| 7.25000 11897. 25| 7.25000 11897. 25
Topsoi |l From St ockpil es | [ |

0510 652B055 11. 000 ACRE| 600. 00000 6600. 00| 300. 00000 3300. 00| 300. 00000 3300. 00
Tenporary Seeding (M x 3AT) | [ |

0520 652D057 11. 000 ACRE| 600. 00000 6600. 00| 275. 00000 3025. 00| 275. 00000 3025. 00
Seeding In Stubble (Mx 3A) | [ |

0530 656A000 22.000 ACRE| 400. 00000 8800. 00| 495. 00000 10890. 00| 495. 00000 10890. 00
Mul ching, Cass A Type 1 | [ |

0540 665B000 18. 000 ACRE| 400. 00000 7200. 00| 495. 00000 8910. 00| 495. 00000 8910. 00
Tenporary Ml chi ng | [ |

0550 665F000 550. 000 EACH 8. 00000 4400. 00| 6. 00000 3300. 00| 6. 00000 3300. 00
Hay Bal es | [ |

0560 6651 000 200. 000 TON | 33. 00000 6600. 00| 35. 00000 7000. 00| 35. 00000 7000. 00
Tenporary Riprap, Cass 2 | [ |

0570 665J000 4000. 000 LF | 3. 00000 12000. 00| 3. 85000 15400. 00| 3. 85000 15400. 00
Silt Fence, Type A | [ |

0580 665K000 700. 000 CUYD| 2. 40000 1680. 00| 4. 00000 2800. 00| 4. 00000 2800. 00
Dr ai nage Sunp Excavation | [ |

0590 665L000 200.000 LF | 17. 00000 3400. 00| 10. 00000 2000. 00| 10. 00000 2000. 00
Fl oating Basin Boom | [ |

0600 666A001 22.000 ACRE| 30. 00000 660. 00| 45. 00000 990. 00| 45. 00000 990. 00
Pest Control Treatnent | [ |

0610 680A000 LUWP| 30000. 00000 30000. 00| 10500. 00000 10500. 00| 5500. 00000 5500. 00
Engi neering Control s | [ |

0620 701A028 1.000 M LE| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

0630 701A032 1.000 M LE| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

0640 701A041 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 011 -6
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 23034 | (2) 18005 | (3) 03001
| T.L. WALLACE CONSTRUCTI ON, | GRADY RALLS & SONS, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0650 701C002 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe (Paint) | [
0660 701C003 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0670 701D008 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00| 1300. 00000 1300. 00
Solid Traffic Stripe Removed (Plastic) | [ |
0680 701D015 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Broken Traffic Stripe Renoved (Plastic) | [
0690 701EO003 1104. 000 LF | 1. 50000 1656. 00| 1. 50000 1656. 00| 1. 50000 1656. 00
Solid Tenporary Traffic Stripe (Tape) | [ |
0700 701Gl121 574.000 LF | 2. 38000 1366. 12| 2.38000 1366. 12| 2.38000 1366. 12
Broken White, Class 3W Type A Traffic | [
Stripe (6" Wde) | [ |
0710 701Gl25 574.000 LF | 4.32000 2479. 68| 4. 32000 2479. 68| 4. 32000 2479. 68
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0720 701G133 574.000 LF | 4.50000 2583. 00| 4.50000 2583. 00| 4.50000 2583. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0730 701H002 1104.000 LF | 0. 50000 552. 00| 0. 50000 552. 00| 0. 50000 552. 00
Solid Traffic Stripe Renoved (Tape) | [ |
0740 705A011 626. 000 EACH 4. 00000 2504. 00| 4. 00000 2504. 00| 4. 00000 2504. 00
Pavenent Markers, Class C, Type 1-A | | |
0750 705A012 158. 000 EACH 4. 00000 632. 00| 4. 00000 632. 00| 4. 00000 632. 00
Pavenent Markers, Class C, Type 1-B | | |
0760 705A022 2.000 EACH 4. 00000 8. 00| 4. 00000 8. 00| 4. 00000 8.00
Paverent Markers, Class C, Type 2-C | | |
0770 705A024 295. 000 EACH 4. 00000 1180. 00| 4. 00000 1180. 00| 4. 00000 1180. 00
Pavenent Markers, Cass C, Type 2-E | | |
0780 705A030 24.000 EACH 5. 25000 126. 00| 5. 25000 126. 00| 5. 25000 126. 00
Paverent Markers, Class A-H, Type 2-C | | |
0790 705A031 86. 000 EACH| 5. 00000 430. 00| 5. 00000 430. 00| 5. 00000 430. 00
Pavenent Markers, Cass A-H Type 1-A | | |
0800 707G001 71.000 EACH 15. 00000 1065. 00| 5. 00000 355. 00| 5. 00000 355. 00
Barrier Rail Munted Delineator | | |
(Bi-Directional) | [ |
0810 726A000 2800. 000 LF | 33. 00000 92400. 00| 24.00000 67200. 00| 24. 00000 67200. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
0820 740B000 734.000 SQFT| 8. 40000 6165. 60| 15. 00000 11010. 00| 12. 00000 8808. 00
I I I

Construction Signs



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PACGE : 011 -7
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 23034 | (2) 18005 | (3) 03001
| T.L. WALLACE CONSTRUCTI ON, | GRADY RALLS & SONS, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0830 740D000 200. 000 EACH 45. 00000 9000. 00| 60. 00000 12000. 00| 55. 00000 11000. 00
Channel i zi ng Druns | [ |
0840 740EO000 50. 000 EACH| 11. 00000 550. 00| 45. 00000 2250. 00| 20. 00000 1000. 00
Cones (36 Inches High) | [ |
0850 740F002 8.000 EACH 190. 00000 1520. 00| 300. 00000 2400. 00| 350. 00000 2800. 00
Barri cades, Type 111 | [ |
0860 7401 005 4.000 EACH 650. 00000 2600. 00| 475. 00000 1900. 00| 275. 00000 1100. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0870 740MD0O0O 50. 000 EACH| 5. 00000 250. 00| 12. 00000 600. 00| 8. 00000 400. 00
Wi ght For Cone | [ |
0880 741C010 2.000 EACH 4800. 00000 9600. 00| 5000. 00000 10000. 00| 7500. 00000 15000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0890 998A000 LUWP| 0. 00000 0. 00| 8000. 00000 8000. 00| 8000. 00000 8000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 85, 000. 00) | [ |
0900 999 000 720.000 HOUR| 0. 80000 576. 00| 0. 80000 576. 00| 0. 80000 576. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 2,040, 243. 64| $ 2,180, 279. 30| $ 2,206,896.61
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 2,040, 243. 64| $ 2,180, 279. 30| $ 2,206,896.61




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching, 1" Maxinmm
Aggregate Size Mx, ESAL Range D

08/ 28/ 00
PAGE : 011 -8
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 13053 | (5) 14008 |
| MCI NNI' S CORPORATI ON | NEWVELL & BUSH, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 Roadway
I I I
0010 201A000 LUMP| 100800. 00000 100800. 00| 60000. 00000 60000. 00|
Clearing & Grubbing (Approxinmately 24 | | |
Acres) | [ |
0020 206A000 LUMP| 67000. 00000 67000. 00| 45000. 00000 45000. 00|
Removal OF O d Bridge Station 52+79.6 | |
0030 206A001 LUMP| 20000. 00000 20000. 00| 20000. 00000 20000. 00|
Removal OF O d Bridge Station 62+93.7 | | |
0040 206C016 80. 000 SQYD| 3. 00000 240. 00| 25. 00000 2000. 00|
Renovi ng Concrete Sl ope Paving (Under | [ |
Bri dges) | [ |
0050 206D001 1613. 000 LF | 2. 00000 3226. 00| 2. 25000 3629. 25|
Renovi ng Guardrai l | [ |
0060 206E008 17.000 EACH 125. 00000 2125. 00| 150. 00000 2550. 00|
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0070 210A000 3232.000 CYIP| 5. 00000 16160. 00| 5. 50000 17776. 00|
Uncl assi fi ed Excavation | | |
0080 210D000 19897. 000 CYIP| 8. 50000 169124. 50| 9. 50000 189021. 50|
Borrow Excavati on | [ |
0090 210D021 2188. 000 CvYIP| 7.00000 15316. 00| 7.50000 16410. 00|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0100 401A000 3237.000 SYCP| 0. 45000 1456. 65| 0. 67000 2168. 79|
Bi t um nous Treatnment A | [ |
0110 405A000 1088. 000 GAL | 1. 02000 1109. 76| 0. 80000 870. 40|
Tack Coat | [ |
0120 424A260 1810. 000 TON | 45. 90000 83079. 00| 55. 00000 99550. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0130 424A266 250. 000 TON | 51. 00000 12750. 00| 75. 00000 18750. 00|
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0140 424B461 364.000 TON | 51. 32000 18680. 48| 63. 00000 22932. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0150 424B465 250. 000 TON | 130. 00000 32500. 00| 75. 00000 18750. 00|
| | I
I I I
| | I
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TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 13053 | (5) 14008 |
| MCI NNI S CORPORATI ON | NEWELL & BUSH, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 424B469 500. 000 TON | 45. 31000 22655. 00| 55. 00000 27500. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0170 424C260 1613. 000 TON | 52. 03000 83924. 39| 54. 00000 87102. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range D | [ |
0180 428B000 20706. 000 LF | 0. 09000 1863. 54| 0.12000 2484. 72|
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0190 430B000 230. 000 TNCP| 28. 00000 6440. 00| 30. 00000 6900. 00|
Aggregate Surfacing (AHD #467 Or #57) | [ |
0200 450B000 214.000 SQvYD| 67. 00000 14338. 00| 75. 00000 16050. 00|
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0210 502A000 18100.000 LB | 0. 64000 11584. 00| 0. 60000 10860. 00|
St eel Rei nforcenent | [ |
0220 502B000 LUWP| 110680. 00000 110680. 00| 85000. 00000 85000. 00|
St eel Rei nforcenent For Bridge | [ |
Superstructure Sta. 52+39.0, | | |
Approxi matel y 149, 500 Lbs. | [ |
0230 502B001 LUWP| 34096. 00000 34096. 00| 26500. 00000 26500. 00|
St eel Reinforcenent For Bridge | [ |
Superstructure Sta. 62+88.0, | | |
Approxi mately 43,900 Lbs. | [ |
0240 505A000 2.000 EACH 2400. 00000 4800. 00| 3500. 00000 7000. 00|
Steel Test Piles (HP 10x42) | [ |
0250 505A004 2.000 EACH 2800. 00000 5600. 00| 4500. 00000 9000. 00|
Steel Test Piles (HP 14x73) | [ |
0260 505B055 2.000 EACH 500. 00000 1000. 00| 3000. 00000 6000. 00|
Static Loadi ng Tests (HP 10x42) | [ |
0270 505B059 2.000 EACH 600. 00000 1200. 00| 3500. 00000 7000. 00|
Static Loadi ng Tests (HP 14x73) | [ |
0280 505C000 1450. 000 LF | 24. 00000 34800. 00| 21. 00000 30450. 00|
Steel Piling (HP 10x42) | [ |
0290 505C004 4690. 000 LF | 32. 00000 150080. 00| 37.50000 175875. 00|
Steel Piling (HP 14x73) | [ |
0300 508A000 5430.000 LB | 3. 10000 16833. 00| 3. 60000 19548. 00|
Structural Steel | [ |
0310 510A000 261. 000 CUYD| 288. 00000 75168. 00| 480. 00000 125280. 00|
Bridge Substructure Concrete, Class A | [ |
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TABULATI ON OF BI DS

DATE : 08/28/00
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Steel Beam Guardrail Class A Type 1

Reset

CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 13053 | (5) 14008 |
| MCI NNI S CORPORATI ON | NEWELL & BUSH, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0320 510C051 LUMP|  220203. 00000 220203. 00| 275000. 00000 275000. 00|
Bri dge Concrete Superstructure, Sta. | [ |
52+39. 0, Approxinmately 569 Cu. Yds. | | |
0330 510C052 LUWP| 64000. 00000 64000. 00| 90000. 00000 90000. 00|
Bri dge Concrete Superstructure, Sta. | | |
62+88. 0, Approximately 162 Cu. Yds. | | |
0340 510EO000 2296. 000 SQYD| 1. 85000 4247. 60| 2.50000 5740. 00|
G ooving Concrete Bridge Decks | [ |
0350 511A001 168. 000 EACH| 100. 00000 16800. 00| 50. 00000 8400. 00|
El astoneri c Bearings, Type 2 | [ |
0360 513B003 3374.000 LF | 65. 00000 219310. 00| 57. 00000 192318. 00|
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type | (Specialty Item | | |
0370 530A494 559.000 LF | 30. 00000 16770. 00| 32. 00000 17888. 00|
18" Roadway Pi pe (14 Gauge C. M) | | |
(Tenpor ary) | | |
0380 600A000 LUWP| 95500. 00000 95500. 00| 210000. 00000 210000. 00|
Mobi | i zat i on | [ |
0390 606A000 500. 000 LF | 7.00000 3500. 00| 7.50000 3750. 00|
6" Underdrain Pipe | [ |
0400 610C001 4932.000 TON | 31. 00000 152892. 00| 33. 00000 162756. 00|
Loose Riprap, Class 2 | [ |
0410 610D003 3340. 000 SQvYD| 3. 00000 10020. 00| 3. 50000 11690. 00|
Filter Blanket, Ceotextile | [ |
0420 614A001 19. 000 CUYD| 200. 00000 3800. 00| 300. 00000 5700. 00|
Sl ope Pavi ng (Under Bridges) | [ |
0430 619A002 4.000 EACH 550. 00000 2200. 00| 600. 00000 2400. 00|
18" Roadway Pi pe End Treatnment, Class 1 | [ |
0440 621A057 3.000 EACH 2000. 00000 6000. 00| 2200. 00000 6600. 00|
Junction Boxes, Type Parti al | [ |
0450 621C068 3.000 EACH 2000. 00000 6000. 00| 2200. 00000 6600. 00|
Inlets, Type Y (Partial) | [ |
0460 630A000 525.000 LF | 16. 00000 8400. 00| 17. 00000 8925. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0470 630C003 4.000 EACH 1000. 00000 4000. 00| 1200. 00000 4800. 00|
Quardrail End Anchor, Type 13 | [ |
0480 630C070 8.000 EACH| 1525. 00000 12200. 00| 1600. 00000 12800. 00|
Quardrail End Anchor, Type 10 Series | [ |
0482 631C000 909. 000 LF 8. 50000 7726. 50| 9. 00000 8181. 00|
| |
I I
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Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0630 701A032 1.000 M LE| 2000. 00000 2000. 00

2100. 00000 2100. 00
Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0640 701A041 1.000 M LE| 1000. 00000 1000. 00 1100. 00000 1100. 00

Broken Wihite, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 13053 | (5) 14008 |
| MCI NNI S CORPORATI ON | NEWELL & BUSH, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0484 631E010 2.000 EACH 400. 00000 800. 00| 425. 00000 850. 00|
Quardrail End Anchor, Ty 10 Series, | [ |
Reset | [ |
0486 631F000 120. 000 LF | 8. 00000 960. 00| 9. 00000 1080. 00|
Steel Beam Guardrail Cass A Type 1 | | |
Rel ocat ed | [ |
0490 650A000 511.000 CYIP| 7. 00000 3577. 00| 7.50000 3832. 50|
Topsoi | | [ |
0500 650B000 1641. 000 CYIP| 12. 00000 19692. 00| 13. 00000 21333. 00|
Topsoi |l From St ockpil es | [ |
0510 652B055 11. 000 ACRE| 600. 00000 6600. 00| 650. 00000 7150. 00|
Tenporary Seeding (M x 3AT) | [ |
0520 652D057 11. 000 ACRE]| 600. 00000 6600. 00| 650. 00000 7150. 00|
Seeding In Stubble (Mx 3A) | [ |
0530 656A000 22.000 ACRE| 600. 00000 13200. 00| 650. 00000 14300. 00|
Mul ching, Cass A Type 1 | [ |
0540 665B000 18. 000 ACRE| 600. 00000 10800. 00| 650. 00000 11700. 00|
Tenporary Ml chi ng | [ |
0550 665F000 550. 000 EACH 10. 00000 5500. 00| 12. 00000 6600. 00|
Hay Bal es | [ |
0560 6651 000 200. 000 TON | 31. 00000 6200. 00| 33. 00000 6600. 00|
Tenporary Riprap, Cass 2 | [ |
0570 665J000 4000. 000 LF | 3. 00000 12000. 00| 4. 00000 16000. 00|
Silt Fence, Type A | [ |
0580 665K000 700. 000 CUYD| 5. 00000 3500. 00| 5. 00000 3500. 00|
Dr ai nage Sunp Excavation | [ |
0590 665L000 200.000 LF | 20. 00000 4000. 00| 20. 00000 4000. 00|
Fl oating Basin Boom | [ |
0600 666A001 22.000 ACRE| 75. 00000 1650. 00| 75. 00000 1650. 00|
Pest Control Treatnent | [ |
0610 680A000 LUWP| 33000. 00000 33000. 00| 20000. 00000 20000. 00|
Engi neering Control s | [ |
0620 701A028 1.000 M LE| 2000. 00000 2000. 00| 2100. 00000 2100. 00|
I I
I I
I I
I I
I I
I I
I I
I I
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CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE
| (4) 13053 | (5) 14008 |
| MCI NNI S CORPORATI ON | NEWELL & BUSH, | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0650 701C002 1.000 M LE| 500. 00000 500. 00 550. 00000 550. 00|
Broken Tenporary Traffic Stripe (Paint) | |
0660 701C003 1.000 M LE| 500. 00000 500. 00 550. 00000 550. 00
Solid Tenporary Traffic Stripe (Paint) |
0670 701D008 1.000 M LE| 1300. 00000 1300. 00 1450. 00000 1450. 00
Solid Traffic Stripe Removed (Plastic) |
0680 701D015 1.000 M LE| 1000. 00000 1000. 00 1100. 00000 1100. 00
Broken Traffic Stripe Renoved (Plastic) |
0690 701EO003 1104. 000 LF 1. 50000 1656. 00 1. 75000 1932. 00
Solid Tenporary Traffic Stripe (Tape)
0700 701Gl121 574.000 LF 2. 38000 1366. 12 2. 65000 1521. 10

Broken Wihite, Cass 3W Type A Traffic
Stripe (6" Wde)

I

|
I I
| |
I I
| |
I I
| |
I I I
| | |
I I I
| | |
0710 701G125 574.000 LF | 4. 32000 2479. 68| 4. 75000 2726. 50|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0720 701GL33 574.000 LF | 4. 50000 2583. 00| 5. 00000 2870. 00|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0730 701HO02 1104. 000 LF | 0. 50000 552. 00| 0. 60000 662. 40|
Solid Traffic Stripe Renoved (Tape) | [ |
0740 705A011 626. 000 EACH| 4. 00000 2504. 00| 4. 50000 2817. 00|
Pavenent Markers, Class C, Type 1-A | | |
0750 705A012 158. 000 EACH| 4. 00000 632. 00| 4. 50000 711. 00|
Pavenent Markers, Class C, Type 1-B | | |
0760 705A022 2.000 EACH 4. 00000 8. 00| 4. 50000 9. 00|
Paverent Markers, Class C, Type 2-C | | |
0770 705A024 295. 000 EACH 4. 00000 1180. 00| 4. 50000 1327. 50|
Pavenent Markers, Cass C, Type 2-E | | |
0780 705A030 24.000 EACH 5. 25000 126. 00| 6. 00000 144. 00|
Paverent Markers, Class A-H, Type 2-C | | |
0790 705A031 86. 000 EACH| 5. 00000 430. 00| 5. 50000 473. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
0800 707@001 71.000 EACH 15. 00000 1065. 00| 15. 00000 1065. 00|
Barrier Rail Munted Delineator | | |
(Bi-Directional) | [ |
0810 726A000 2800. 000 LF | 24. 00000 67200. 00| 36. 00000 100800. 00|
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
0820 740B000 734.000 SQFT| 23. 00000 16882. 00| 25. 00000 18350. 00|
I I I

Construction Signs
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CALL ORDER : 011 CONTRACT I D : 20000825011 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 13053 | (5) 14008 |
| MCI NNI S CORPORATI ON | NEWELL & BUSH, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0830 740D000 200. 000 EACH 65. 00000 13000. 00| 70. 00000 14000. 00|
Channel i zi ng Druns | [ |
0840 740E000 50. 000 EACH| 20. 00000 1000. 00| 22.00000 1100. 00|
Cones (36 Inches High) | [ |
0850 740F002 8.000 EACH 350. 00000 2800. 00| 375. 00000 3000. 00|
Barri cades, Type 111 | [ |
0860 7401 005 4.000 EACH 400. 00000 1600. 00| 425. 00000 1700. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0870 740MD0O0O 50. 000 EACH| 10. 00000 500. 00| 11. 00000 550. 00|
Wi ght For Cone | [ |
0880 741C010 2.000 EACH 6000. 00000 12000. 00| 6500. 00000 13000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0890 998A000 LUWP| 0. 00000 0. 00| 5000. 00000 5000. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 85, 000. 00) | [ |
0900 999 000 720.000 HOUR| 0. 80000 576. 00| 0. 80000 576. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 2,238,717.22| $ 2,504, 535. 66|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 2,238,717. 22| $ 2,504, 535. 66|
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PAGE : 012 -1
VENDOR RANKI NG
CALL ORDER : 012 CONTRACT I D : 20000825012 COUNTI ES : AUTAUGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 06
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : BR-0123(102 )

for constructing the Bridge Replacenent on C. R #37 at Little
Mul berry Creek south of Billingsley. Length 0.120 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
14005 G W NORRELL CONTRACTI NG COVPANY, | NC. 562, 295. 68 100. 0000%

$
13053 MCI NNI' S CORPORATI ON $ 610, 987. 37 108. 6594%
14008 NEWELL & BUSH, | NC $ 705, 039. 00 125. 3858%
03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 713, 779. 80 126. 9402%
13021 MURPHREE BRI DGE CORPCRATI ON $ 801, 051. 16 142. 4608%
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CALL ORDER : 012 CONTRACT I D : 20000825012 COUNTI ES : AUTAUGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 14005 | (2) 13053 | (3) 14008
| G W NORRELL CONTRACTI NG CO MCI NNI S CORPORATI ON | NEVELL & BUSH, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 201A000 LUMP| 500. 00000 500. 00| 40000. 00000 40000. 00| 10000. 00000 10000. 00
Clearing & G ubbing (Approximately 0.75 | [ |
hect ar es) | | |
0020 206A000 LUWP| 15000. 00000 15000. 00| 45000. 00000 45000. 00| 20000. 00000 20000. 00
Removal OF O d Bridge, Station STA | | |
112+78. 84 | | |
0030 502A000 10900. 000 KG | 1. 00000 10900. 00| 1. 36000 14824. 00| 1. 15000 12535. 00
St eel Rei nforcenent | [ |
0040 502B000 LUMP| 45000. 00000 45000. 00| 57000. 00000 57000. 00| 51000. 00000 51000. 00
St eel Reinforcenent For Bridge | [ |
Superstructure STA 112+64. 84 ( APPROX. | | |
42120 KI LOGRAMB) | [ |
0050 505A002 2.000 EACH 2000. 00000 4000. 00| 2700. 00000 5400. 00| 3000. 00000 6000. 00
Steel Test Piles (HP 310x79) | [ |
0060 505B057 2.000 EACH 1000. 00000 2000. 00| 500. 00000 1000. 00| 3500. 00000 7000. 00
Static Loadi ng Tests (HP 310x79) | [ |
0070 505C002 685.000 M | 85. 00000 58225. 00| 85. 31000 58437. 35| 100. 00000 68500. 00
Steel Piling (HP 310x79) | [ |
0080 508A000 5820. 000 KG | 3. 75000 21825. 00| 4.52000 26306. 40| 5. 00000 29100. 00
Structural Steel | [ |
0090 510A000 137.000 M | 400. 00000 54800. 00| 280. 00000 38360. 00| 500. 00000 68500. 00
Bridge Substructure Concrete, Class A | [ |
0100 510C051 LUMP| 117200. 00000 117200. 00| 111300. 00000 111300. 00] 175000. 00000 175000. 00
Bri dge Concrete Superstructure, Sta. | [ |
112+64. 84( APPROX. 293 CUBI C METERS) | [ |
0110 510E000 936.000 M2 | 2. 88000 2695. 68| 3. 06000 2864. 16| 4. 00000 3744.00
Grooving Concrete Bridge Decks | | |
0120 511A001 100. 000 EACH| 100. 00000 10000. 00| 70. 00000 7000. 00| 85. 00000 8500. 00
El astoneric Bearings, Type 2 | | |
0130 513B003 594.000 M | 250. 00000 148500. 00| 162. 09000 96281. 46| 175. 00000 103950. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IM(Specialty Item | [ |
0140 600A000 LUMP| 5000. 00000 5000. 00| 33000. 00000 33000. 00| 60000. 00000 60000. 00
Mobi | i zat i on | [ |
0150 610C001 1130. 000 Mroy| 30. 00000 33900. 00| 23. 00000 25990. 00| 30. 00000 33900. 00
Loose Riprap, Class 2 | [ |
0160 610D003 820.000 M2 | 5. 00000 4100. 00| 2. 40000 1968. 00| 3. 00000 2460. 00
Filter Blanket, Ceotextile | [ |
0170 630C003 4.000 EACH| 975. 00000 3900. 00| 975. 00000 3900. 00| 1300. 00000 5200. 00
| |

Guardrail End Anchor, Type 13 |
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CALL ORDER : 012 CONTRACT I D : 20000825012 COUNTI ES : AUTAUGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 14005 | (2) 13053 | (3) 14008
| G W NORRELL CONTRACTI NG CO MCI NNI S CORPORATI ON | NEVELL & BUSH, | NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 630C070 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00| 2000. 00000 8000. 00
Quardrail End Anchor, Type 10 Series | [ |
0190 665F000 200. 000 EACH 2. 00000 400. 00| 4. 00000 800. 00| 11. 00000 2200. 00
Hay Bal es | [ |
0200 665J000 480.000 M | 5. 00000 2400. 00| 19. 70000 9456. 00| 15. 00000 7200. 00
Silt Fence, Type A | [ |
0210 680A000 LUWP| 3000. 00000 3000. 00| 20000. 00000 20000. 00| 12000. 00000 12000. 00
Engi neering Control s | [ |
0220 740B000 25.000 M | 150. 00000 3750. 00| 140. 00000 3500. 00| 170. 00000 4250. 00
Construction Signs | [ |
0230 740F002 8.000 EACH 400. 00000 3200. 00| 250. 00000 2000. 00| 350. 00000 2800. 00
Barri cades, Type 111 | [ |
0240 7401 005 2.000 EACH 500. 00000 1000. 00| 300. 00000 600. 00| 350. 00000 700. 00
Warni ng Lights, Type B (Detachabl e Head) | [
0250 998A000 LUWP| 5000. 00000 5000. 00| 0. 00000 0. 00| 2500. 00000 2500. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 41, 000. 00) | [ |
SECTI ON TOTALS | $ 562, 295. 68| $ 610, 987. 37| $ 705, 039. 00
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 562, 295. 68| $ 610, 987. 37| $ 705, 039. 00
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CALL ORDER : 012 CONTRACT I D : 20000825012 COUNTI ES : AUTAUGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 06

SET- ASI DE :

| (4) 03001 | (5) 13021 |
| CLARK CONSTRUCTI ON CO., | NC. | MURPHREE BRI DGE CORPORATI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001 Tot al

I I
0010 201A000 LUMP| 30000. 00000 30000. 00 5000. 00000 5000. 00|

|

Clearing & Grubbing (Approximately 0.75 | [ |
hect ar es) | [ |
0020 206A000 LUMP| 35000. 00000 35000. 00| 21000. 00000 21000. 00|
Removal OF O d Bridge, Station STA | [ |
112+78. 84 | | |
0030 502A000 10900. 000 KG | 1. 10000 11990. 00| 1. 30000 14170. 00|
St eel Rei nforcenent | | |
0040 502B000 LUWP| 45000. 00000 45000. 00| 44000. 00000 44000. 00|
St eel Reinforcement For Bridge | | |
Superstructure STA 112+64. 84 ( APPROX. | | |
42120 KI LOGRAMB) | | |
0050 505A002 2.000 EACH 3500. 00000 7000. 00| 2600. 00000 5200. 00|
Steel Test Piles (HP 310x79) | [ |
0060 505B057 2.000 EACH 1500. 00000 3000. 00| 2000. 00000 4000. 00|
Static Loading Tests (HP 310x79) | | |
0070 5050002 685.000 M | 79. 00000 54115. 00| 85. 00000 58225. 00|
Steel Piling (HP 310x79) | [ |
0080 508A000 5820. 000 KG | 5. 50000 32010. 00| 4.50000 26190. 00|
Structural Steel | | |
0090 510A000 137.000 M3 | 450. 00000 61650. 00| 837. 00000 114669. 00|
Bridge Substructure Concrete, Class A | | |
0100 5100051 LUWP|  191000. 00000 191000. 00 233290. 00000 233290. 00|
Bri dge Concrete Superstructure, Sta. | | |
112+64. 84( APPROX. 293 CUBI C METERS) | [ |
0110 510E000 936.000 M2 | 3. 05000 2854. 80| 3. 06000 2864. 16|
G ooving Concrete Bridge Decks | [ |
0120 511A001 100. 000 EACH 50. 00000 5000. 00| 105. 00000 10500. 00|
El astoneri c Bearings, Type 2 | [ |
0130 513B003 594.000 M | 180. 00000 106920. 00| 182. 00000 108108. 00|
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type IM (Specialty Item | | |
0140 600A000 LUWP| 70000. 00000 70000. 00| 80000. 00000 80000. 00|
Mobi |'i zati on | [ |
0150 6100001 1130. 000 MION| 23. 00000 25990. 00| 23. 00000 25990. 00|
Loose Riprap, Cass 2 | | |
0160 610D003 820.000 M2 | 3. 00000 2460. 00| 4.50000 3690. 00|
Filter Blanket, Ceotextile | | |
0170 6300003 4.000 EACH 1000. 00000 4000. 00| 925. 00000 3700. 00|
I I

Guardrail End Anchor, Type 13 |



Construction Fuel (Maximum Bid Limnted
To $ 41, 000. 00)
SECTI ON TOTALS

CONTRACT TOTALS

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 012 -5
TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT I D : 20000825012 COUNTI ES : AUTAUGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 03001 | (5) 13021 |
| CLARK CONSTRUCTI ON CO., | NC. | MURPHREE BRI DGE CORPORATI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0180 630C070 4.000 EACH| 1600. 00000 6400. 00| 1500. 00000 6000. 00|
Quardrail End Anchor, Type 10 Series | [ |
0190 665F000 200. 000 EACH| 5. 00000 1000. 00| 6. 00000 1200. 00|
Hay Bal es | [ |
0200 665J000 480.000 M | 13. 00000 6240. 00| 6. 00000 2880. 00|
Silt Fence, Type A | [ |
0210 680A000 LUMP| 5000. 00000 5000. 00| 15000. 00000 15000. 00|
Engi neering Controls | [ |
0220 740B000 25.000 M2 | 150. 00000 3750. 00| 95. 00000 2375. 00|
Construction Signs | [ |
0230 740F002 8.000 EACH| 350. 00000 2800. 00| 180. 00000 1440. 00|
Barri cades, Type 111 | [ |
0240 7401 005 2.000 EACH 300. 00000 600. 00| 280. 00000 560. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0250 998A000 LUMP| 0. 00000 0. 00| 11000. 00000 11000. 00|
| |
I I
| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 013 -1
VENDOR RANKI NG
CALL ORDER : 013 CONTRACT I D : 20000825013 COUNTI ES : COLBERT
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU 1700(23)

for constructing the Resurfacing, Traffic Stripe, and
Guardrail on CR #20 fromS. R #2 (U S. #72) to Water
Street in Cherokee. Length - 4.597 m.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 219, 260. 92 100. 0000%
2 19074 S & M EQUI PMENT CO., INC $ 226,471. 46 103. 2885%
3 01018 APAC- ALABAMA, | NC. $ 238, 242.73 108. 6571%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 013 -2
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT 1D : 20000825013 COUNTI ES : COLBERT
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 02035 | (2) 19074 | (3) 01018
| BURGREEN CONTRACTING CO., IN|S & M EQUI PMENT CO., INC. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  TOTAL
|
0010 401B108 53947. 000 SYCP| 0. 71000 38302. 37

| |
[ 0. 77000 41539. 19| 0. 70000 37762.90
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 1625. 000 GAL | 0. 75000 1218. 75| 1. 15000 1868. 75| 1. 06000 1722. 50
Tack Coat | [ |
0030 429A201 4327.000 TON | 32. 00000 138464. 00| 29. 19000 126305. 13| 35. 00000 151445. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429A207 100. 000 TON | 30. 00000 3000. 00| 42. 00000 4200. 00| 28. 00000 2800. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 600A000 LUWP| 4000. 00000 4000. 00| 7500. 00000 7500. 00| 8560. 00000 8560. 00
Mobi I'i zati on | [ |
0060 630A000 188.000 LF | 16. 00000 3008. 00| 15. 00000 2820. 00| 19. 00000 3572.00
Steel Beam Guardrail, dass A Type 1 | | |
0070 630C070 4.000 EACH 1750. 00000 7000. 00| 1575. 00000 6300. 00| 1600. 00000 6400. 00
Quardrail End Anchor, Type 10 Series | | |
0080 701A031 10. 000 M LE| 895. 00000 8950. 00| 1030. 40000 10304. 00| 920. 00000 9200. 00
Solid Wite, Oass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0090 701A035 5.000 M LE| 995. 00000 4975. 00| 1165. 50000 5827. 50| 1050. 00000 5250. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0100 701A045 4.000 M LE| 540. 00000 2160. 00| 678. 00000 2712. 00| 600. 00000 2400. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0110 701C000 4.000 M LE| 395. 00000 1580. 00| 448. 00000 1792. 00| 400. 00000 1600. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 5.000 M LE] 445. 00000 2225. 00| 452. 00000 2260. 00| 400. 00000 2000. 00
Solid Tenporary Traffic Stripe | [ |
0130 703A002 280. 000 SQFT| 2. 25000 630. 00| 3. 40000 952. 00| 3. 00000 840. 00
Traffic Control Markings, Class 2, Type | [ |
A I I
0140 705A032 161. 000 EACH 4. 80000 772. 80| 5. 65000 909. 65| 5. 00000 805. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0150 705A037 373.000 EACH 5. 00000 1865. 00| 5. 88000 2193. 24| 5. 25000 1958. 25
I I

Pavenent Markers, Cass A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 013 -3
TABULATI ON OF BI DS
CALL ORDER : 013 CONTRACT I D : 20000825013 COUNTI ES : COLBERT
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 02035 | (2) 19074 | (3) 01018
| BURGREEN CONTRACTING CO., INS & M EQU PMENT CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 740B000 222.000 SQFT| 5. 00000 1110. 00| 14. 00000 3108. 00| 8. 14000 1807. 08
Construction Signs | [ |
0170 740E000 60. 000 EACH| 0. 00000 0. 00| 14. 00000 840. 00| 1. 00000 60. 00
Cones (36 Inches High) | [ |
0180 740MD0O0O 60. 000 EACH| 0. 00000 0. 00| 9. 00000 540. 00| 1. 00000 60. 00
Wi ght For Cone | [ |
0190 998A000 LUWP| 0. 00000 0. 00| 4500. 00000 4500. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | [ |
To $ 10, 000. 00) | [ |
SECTI ON TOTALS | $ 219, 260. 92| $ 226, 471. 46| $ 238, 242. 73
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 219, 260. 92| $ 226, 471. 46| $ 238, 242. 73




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 014 -1
VENDOR RANKI NG
CALL ORDER . 014 CONTRACT | D : 20000825014 COUNTI ES : COOSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 1900( 19)

for constructing the Resurfacing, Traffic Stripe, and
Guardrail on CR #66 fromC R #49 at M. Oive to the Cty
Limts of Goodwater. Length - 4.609 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 198, 902. 33 100. 0000%

2 04013 DUNN CONSTRUCTI ON COVPANY, | NC. $ 213, 895. 38 107. 5378%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/28/00
PAGE : 014 -2

CALL ORDER : 014 CONTRACT I D : 20000825014 COUNTI ES : COOSA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 01018 | (2) 04013 |
| APAC- ALABAMA, | NC. | DUNN CONSTRUCTION CO., INC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| I I
0010 405A000 1500. 000 GAL | 0. 00000 0. 00| 0.87000 1305. 00|
Tack Coat | [ |
0020 429A201 3914.000 TON | 32. 93000 128888. 02| 31. 22000 122195. 08|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0030 429A204 300. 000 TON | 0. 00000 0. 00| 42.28000 12684. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range A | [ |
0040 429A206 950. 000 TON | 32. 26000 30647. 00| 38. 27000 36356. 50|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0050 600A000 LUMP| 1000. 00000 1000. 00| 4059. 52000 4059. 52|
Mobi | i zat i on | [ |
0060 630A000 125.000 LF | 19. 43000 2428. 75| 19. 78000 2472. 50|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0070 630C022 4.000 EACH| 1984. 50000 7938. 00| 2021. 50000 8086. 00|
Quardrail End Anchor, Type Speci al | [ |
0080 630C070 8.000 EACH| 1260. 00000 10080. 00| 1283. 51000 10268. 08|
Quardrail End Anchor, Type 10 Series | [ |
0090 701A004 9.000 M LE| 304. 50000 2740. 50| 310. 17000 2791. 53|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0100 701A008 1.000 M LE| 199. 50000 199. 50| 203. 23000 203. 23|
Broken Yellow, Cass 1, Type A Traffic | [
Stripe | [ |
0110 701A012 8.000 M LE| 336. 00000 2688. 00| 342. 27000 2738. 16|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0120 701C000 2.000 M LE| 325. 50000 651. 00| 331. 57000 663. 14|
Broken Tenporary Traffic Stripe | [ |
0130 701C001 16. 000 M LE]| 409. 50000 6552. 00| 417. 13000 6674. 08|
Solid Tenporary Traffic Stripe | [ |
0140 703A000 144.000 SQFT| 2. 10000 302. 40| 2. 14000 308. 16|
Traffic Control Markings, Cass 1, Type | [
A I I I
0150 740B000 212.000 SQFT| 8. 93000 1893. 16| 9. 07000 1922. 84|
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/28/00
PAGE : 014 -3

CALL ORDER : 014 CONTRACT 1D : 20000825014 COUNTI ES : COOSA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 01018 | (2) 04013
| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ e
0160 740EO00 50. 000 EACH| 7.88000 394. 00| 1. 15000
Cones (36 Inches High) | [
0170 7400000 1.000 EACH 2500. 00000 2500. 00| 1108. 90000
Pil ot Car | |
0180 998A000 LUWP| 0. 00000 0. 00| 1. 16000
Construction Fuel (MaximumBid Limted | [
To $ 10, 500. 00) | [
SECTI ON TOTALS | $ 198, 902. 33| $
__________________________________________ o
CONTRACT TOTALS | $ 198, 902. 33| $

|
| DUNN CONSTRUCTI ON CO., INC. |
|
I

|
AMOUNT|  UNIT PRI CE

213, 895. 38|
_____________ +

213, 895. 38|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 015 -1
VENDOR RANKI NG
CALL ORDER : 015 CONTRACT I D : 20000825015 COUNTI ES : COVI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) STPNU- 2012(102)
for constructing the Planing, Resurfacing, Guardrail and
Traffic Stripe on C.R #107 from S. R #12 (U. S. #84) in River
Falls to S.R #55. Length 2.710 m.
SET- ASI DE
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 01018 APAC- ALABAMA, | NC. $ 199, 292. 58 100. 0000%
2 02032 BULLARD EXCAVATI NG | NC. $ 210, 297. 64 105. 5220%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 244, 700. 80 122. 7847%



Solid Yellow, Cass 2, Type A Traffic

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PACGE : 015 -2
TABULATI ON OF BI DS
CALL ORDER : 015 CONTRACT I D : 20000825015 COUNTI ES : COVI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 01018 | (2) 02032 | (3) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 212A000 283.000 STA | 20. 00000 5660. 00| 60. 00000 16980. 00| 27.50000 7782.50
Machi ne Gradi ng Shoul ders | [ |
0020 401B100 32332.000 SYCP| 0. 63000 20369. 16| 0. 56000 18105. 92| 0. 75000 24249. 00
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) [ |
0030 405A000 970.000 GAL | 2.21000 2143. 70| 1. 35000 1309. 50| 1. 00000 970. 00
Tack Coat | [ |
0040 408A051 32332.000 SQYD| 0. 66000 21339. 12| 0. 51000 16489. 32| 0. 55000 17782. 60
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0050 429A221 2546.000 TON | 35. 50000 90383. 00| 33. 41000 85061. 86| 44. 65000 113678. 90
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0060 429A226 60. 000 TON | 53. 00000 3180. 00| 50. 00000 3000. 00| 75. 00000 4500. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range B | [ |
0070 502A000 321.000 LB | 2. 00000 642. 00| 2. 00000 642. 00| 2. 50000 802. 50
St eel Rei nforcenent | [ |
0080 524A011 7.000 cuyp 1275. 00000 8925. 00| 750. 00000 5250. 00| 850. 00000 5950. 00
Cul vert Concrete (Cast In Place) | [ |
0090 600A000 LUWP| 4546. 00000 4546. 00| 19152. 14000 19152. 14| 24500. 00000 24500. 00
Mobi | i zat i on | [ |
0100 630A000 150. 000 LF | 17. 25000 2587. 50| 17. 25000 2587. 50| 17. 25000 2587.50
Steel Beam Guardrail, Cdass A Type 1 | [ |
0110 630C070 8.000 EACH 1525. 00000 12200. 00| 1525. 00000 12200. 00| 1525. 00000 12200. 00
Quardrail End Anchor, Type 10 Series | [ |
0120 652A061 5.000 ACRE| 480. 00000 2400. 00| 510. 00000 2550. 00| 480. 00000 2400. 00
Seeding (M x 3E) | [ |
0130 656A000 5.000 ACRE| 465. 00000 2325. 00| 510. 00000 2550. 00| 465. 00000 2325. 00
Mul ching, Cass A Type 1 | [ |
0140 665J000 240.000 LF | 3. 15000 756. 00| 10. 00000 2400. 00| 5. 40000 1296. 00
Silt Fence, Type A | [ |
0150 701A031 6.000 M LE| 995. 00000 5970. 00| 980. 00000 5880. 00| 890. 00000 5340. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0160 701A035 4.000 M LE| 950. 00000 3800. 00| 980. 00000 3920. 00| 990. 00000 3960. 00
I I
| |

Stripe (0.09" Thick)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 015 -3
TABULATI ON OF BI DS
CALL ORDER : 015 CONTRACT I D : 20000825015 COUNTI ES : COVI NGTON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 01018 | (2) 02032 | (3) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 701A045 2.000 M LE| 650. 00000 1300. 00| 650. 00000 1300. 00| 600. 00000 1200. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0180 701C000 4.000 M LE| 250. 00000 1000. 00| 250. 00000 1000. 00| 320. 00000 1280. 00
Broken Tenporary Traffic Stripe | [ |
0190 701C001 8.000 M LE] 300. 00000 2400. 00| 350. 00000 2800. 00| 360. 00000 2880. 00
Solid Tenporary Traffic Stripe | [ |
0200 703A002 1226. 000 SQFT| 1. 85000 2268. 10| 1. 90000 2329. 40| 1. 80000 2206. 80
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0210 740B000 404.000 SQFT]| 12. 00000 4848. 00| 10. 00000 4040. 00| 15. 00000 6060. 00
Construction Signs | [ |
0220 740EO000 50. 000 EACH| 3. 00000 150. 00| 10. 00000 500. 00| 10. 00000 500. 00
Cones (36 Inches High) | [ |
0230 740MDOO 50. 000 EACH| 2. 00000 100. 00| 5. 00000 250. 00| 5. 00000 250. 00
Wi ght For Cone | [ |
0240 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 10, 500. 00) | [ |
SECTI ON TOTALS | $ 199, 292. 58| $ 210, 297. 64| $ 244,700. 80
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 199, 292. 58| $ 210, 297. 64| $ 244,700. 80




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 016 -1
VENDOR RANKI NG
CALL ORDER . 016 CONTRACT I D : 20000825016 COUNTI ES : DALLAS
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPOA-2412(102)

for constructing the Resurfacing and Traffic Stripe on
C.R #45 from S. R #22 northeast of Orville to S.R #8
(U.S.#80). Length 7.267 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 01023 ASPHALT CONTRACTORS, | NC. $ 618, 671. 25 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 016 -2
TABULATI ON OF BI DS

CALL ORDER : 016 CONTRACT 1D : 20000825016 COUNTI ES : DALLAS
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1) 01023

I I
| ASPHALT CONTRACTORS, | NC. |
LINE NO / | TEM CODE / ALT | |
I I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 210A000 3000. 000 CYIP| 5. 25000 15750. 00| |
Uncl assi fied Excavation | [ |
0020 210D021 2500. 000 CVIP| 7. 75000 19375. 00| |
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0030 232A001 8.000 NMBQY| 1750. 00000 14000. 00| |
Lime Stabilization, Cass 2, 6 Inches | | |
Thi ck | | |
0040 232B000 130. 000 TON | 105. 00000 13650. 00| |
Li me | | |
0050 301EO008 3200. 000 TNCP| 16. 00000 51200. 00| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed | | |
0060 401A000 6780. 000 SYCP| 0. 50000 3390. 00| |
Bi t um nous Treatnment A | | |
0070 405A000 4925. 000 GAL | 1. 00000 4925. 00| |
Tack Coat | [ |
0080 429A201 6600. 000 TON | 35. 35000 233310. 00| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0090 429A206 3000. 000 TON | 42.10000 126300. 00| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0100 429B201 1065. 000 TON | 33. 05000 35198. 25| |
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range A | [ |
0110 600A000 LUMP| 29600. 00000 29600. 00| |
Mobi |'i zati on | [ |
0120 652A056 4.000 ACRE]| 600. 00000 2400. 00| |
Seeding (M x 2E) | | |
0130 656A000 4.000 ACRE]| 600. 00000 2400. 00| |
Mul ching, Cass A Type 1 | | |
0140 665F000 100. 000 EACH| 8. 00000 800. 00| |
Hay Bal es | | |
0150 665J000 5808. 000 LF | 3. 75000 21780. 00| |
I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 016 -3
TABULATI ON OF BI DS

CALL ORDER : 016 CONTRACT 1D : 20000825016 COUNTI ES : DALLAS
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1) 01023

I

| ASPHALT CONTRACTCRS, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 680A000 LUMP| 4800. 00000 4800. 00| |
Engi neering Control s | [ |
0170 701A030 15.000 M LE]| 590. 00000 8850. 00| |
Solid Wite, Cdass 2T, Type A Traffic | [ |
Stripe I I I
0180 701A034 11.000 M LE| 590. 00000 6490. 00| |
Solid Yellow, Cass 2T, Type A, Traffic | [ |
Stripe | [ |
0190 701A044 6.000 M LE]| 275. 00000 1650. 00| |
Broken Yell ow, d ass 2T, Type A | [ |
Traffic Stripe | [ |
0200 701C000 10. 000 M LE 320. 00000 3200. 00| |
Broken Tenporary Traffic Stripe | [ |
0210 701C001 21.000 M LE] 340. 00000 7140. 00| |
Solid Tenporary Traffic Stripe | [ |
0220 703A004 180. 000 SQFT| 1. 80000 324. 00| |
Traffic Control Markings, Cass 2T, | [ |
Type A I | I
0230 703B004 205. 000 SQFT| 2. 80000 574. 00| |
Traffic Control Legends, dass 2T, Type | [ |
A I I I
0240 705A032 200. 000 EACH| 4.70000 940. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
0250 705A037 690. 000 EACH| 4.90000 3381. 00| |
Pavenent Markers, Cass A-H Type 2-D | | |
0260 740B000 212.000 SQFT| 12. 00000 2544. 00| |
Construction Signs | | |
0270 740F002 8.000 EACH| 275. 00000 2200. 00| |
Barri cades, Type |11 | | |
0280 7401 005 4.000 EACH 250. 00000 1000. 00| |
War ning Lights, Type B (Detachabl e Head) | [ |
0290 7400000 1.000 EACH 1500. 00000 1500. 00| |
Pil ot Car | [ |
0300 998A000 LUMP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 7500. 00) | | |
SECTI ON TOTALS | $ 618, 671. 25| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 618, 671. 25| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 017 -1
VENDOR RANKI NG
CALL ORDER . 017 CONTRACT | D : 20000825017 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPOA-2710(101)
for constructing the Wdening, Resurfacing and Traffic
Stripe

on CR #17 fromIl-65 to C. R #40 and on C R #40 from C. R #17
to S.R #41 north of Brewmton. Length 9.010 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 584, 766. 50 100. 0000%
2 23011 HOSEA O WEAVER & SONS, | NC. $ 591, 665. 03 101. 1797%
3 01073 ASPHALT SUPPLY, L.L.C $ 627, 408. 58 107.2921%
4 13008 MOBI LE ASPHALT COVPANY, LLC $ 676, 137.76 115. 6252%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 017 -2
TABULATI ON OF BI DS

CALL ORDER : 017 CONTRACT 1D : 20000825017 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 01018 | (2) 23011 | (3) 01073
| APAC- ALABAMA, | NC. | HOSEA O WEAVER & SONS, | NC. | ASPHALT SUPPLY, L.L.C.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

| | |
0010 206D001 998.000 LF | 0. 25000 249. 50| 1. 55000 1546. 90| 2.11000 2105.78
Removi ng Cuar dr ai | | [ |
0020 206E008 8.000 EACH| 75. 00000 600. 00| 77.32000 618. 56| 131. 58000 1052. 64
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0030 212A000 936. 000 STA | 16. 25000 15210. 00| 18. 33000 17156. 88| 12. 50000 11700. 00
Machi ne Gradi ng Shoul ders | [ |
0040 405A000 4080. 000 GAL | 1. 40000 5712. 00| 0. 60000 2448. 00| 0. 71000 2896. 80
Tack Coat | [ |
0050 429A201 8650. 000 TON | 35. 65000 308372. 50| 37. 42000 323683. 00| 42. 89000 370998. 50
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0060 429A207 920. 000 TON | 41. 75000 38410. 00| 47. 02000 43258. 40| 42.89000 39458. 80
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range A | [ |
0070 429C210 1690. 000 TON | 38. 75000 65487. 50| 45. 00000 76050. 00| 36. 72000 62056. 80
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 1" Maxi mum Aggregate Size | | |
M x, ESAL Range A | [ |
0080 600A000 LUMP| 40425. 00000 40425. 00| 18936. 27000 18936. 27| 14665. 00000 14665. 00
Mobi | i zat i on | [ |
0090 630A000 750.000 LF | 13. 75000 10312. 50| 14. 43000 10822. 50| 16. 31000 12232. 50
Steel Beam Guardrail, Cdass A Type 1 | [ |
0100 630A003 998.000 LF | 19. 00000 18962. 00| 20. 62000 20578. 76| 24. 21000 24161. 58
Steel Beam Guardrail, Cdass B, Type 1 | [ |
0110 630C022 8.000 EACH| 1450. 00000 11600. 00| 1288. 63000 10309. 04| 1684. 22000 13473.76
Quardrail End Anchor, Type Speci al | [ |
0120 630C070 18. 000 EACH 1375. 00000 24750. 00| 1391. 72000 25050. 96| 1526. 32000 27473.76
Quardrail End Anchor, Type 10 Series | [ |
0130 701A031 18.000 M LE]| 900. 00000 16200. 00| 850. 49000 15308. 82| 877. 66000 15797. 88
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0140 701A035 12.000 M LE| 890. 00000 10680. 00| 814. 41000 9772. 92| 840. 43000 10085. 16
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0150 701A045 5.000 M LE| 650. 00000 3250. 00| 592. 77000 2963. 85| 611. 70000 3058. 50
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 017 -3
TABULATI ON OF BI DS

Construction Fuel (MaximumBid Limted |
To $ 27,000. 00) |
SECTI ON TOTALS | $ 584, 766. 50

CALL ORDER : 017 CONTRACT I D : 20000825017 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 01018 | (2) 23011 | (3) 01073
| APAC- ALABAMA, | NC. | HOSEA O WEAVER & SONS, | NC. | ASPHALT SUPPLY, L.L.C.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701C000 9.000 M LE| 210. 00000 1890. 00| 154. 64000 1391. 76| 159. 57000 1436. 13
Broken Tenporary Traffic Stripe | [ |
0170 701C001 24.000 M LE| 300. 00000 7200. 00| 216. 49000 5195. 76| 223. 40000 5361. 60
Solid Tenporary Traffic Stripe | [ |
0180 703A002 256. 000 SQFT| 4.50000 1152. 00| 4. 64000 1187. 84| 4. 79000 1226. 24
Traffic Control Markings, Class 2, Type | [ |
A I I
0190 703B002 137.000 SQFT| 4. 50000 616. 50| 4. 64000 635. 68| 4.79000 656. 23
Traffic Control Legends, dass 2, Type A | |
0200 703D002 256. 000 SQFT| 1. 00000 256. 00| 1. 03000 263. 68| 1. 10000 281. 60
Tenporary Traffic Control Markings | | |
(Paint) I I I
0210 703EO002 137.000 SQFT| 1. 00000 137. 00| 1. 03000 141. 11| 1.10000 150. 70
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0220 740B000 263.000 SQFT| 12. 00000 3156. 00| 11. 78000 3098. 14| 8. 94000 2351. 22
Construction Signs | | |
0230 740E000 60. 000 EACH| 1. 15000 69. 00| 12. 73000 763. 80| 6. 27000 376. 20
Cones (36 Inches High) | | |
0240 740MD0O0O 60. 000 EACH| 1. 15000 69. 00| 8. 04000 482. 40| 1.57000 94. 20
Wi ght For Cone | | |
0250 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 4257. 00000 4257. 00
I I
I I
I I

$ 627, 408. 58
CONTRACT TOTALS | $ 584, 766. 50| $ 591, 665. 03| $ 627, 408. 58




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 017 -4
TABULATI ON OF BI DS
CALL ORDER : 017 CONTRACT I D : 20000825017 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 09

SET- ASI DE :

| (4) 13008 |
| MOBI LE ASPHALT COMPANY, LLC |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

I

0010 206D001 998.000 LF | 2.21000 2205. 58
Renovi ng Guardrai l |

0020 206E008 8.000 EACH| 138. 31000 1106. 48
Renovi ng Guardrail End Anchor (Al Type)|

0030 212A000 936.000 STA | 19. 47000 18223. 92
Machi ne Gradi ng Shoul ders

0040 405A000 4080. 000 GAL 1. 01000 4120. 80
Tack Coat

0050 429A201 8650. 000 TON 44. 64000 386136. 00

I nproved Bitumi nous Concrete \Waring
Surface Layer, 3/4" Mxi num Aggregate
Size Mx, ESAL Range A

I

|

I

|

I

|
0060 429A207 920. 000 TON | 44. 26000 40719. 20

I nproved Bitumi nous Concrete \Waring |

Surface Layer, Leveling, 3/4" Maximum |

Aggregate Size Mx, ESAL Range A |
0070 429C210 1690. 000 TON | 46. 57000 78703. 30

I nproved Bitum nous Concrete Base Layer, |

W deni ng, 1" Maxi mum Aggregate Size |

M x, ESAL Range A |
0080 600A000 LUWP| 13103. 80000 13103. 80

Mobi i zati on |
0090 630A000 750.000 LF | 17. 15000 12862. 50

Steel Beam Guardrail, Cass A Type 1 |
0100 630A003 998. 000 LF | 25. 45000 25399. 10

Steel Beam Guardrail, Cass B, Type 1 |
0110 630C022 8.000 EACH 1770. 34000 14162. 72

Guardrail End Anchor, Type Speci al |
0120 630C070 18. 000 EACH| 1604. 37000 28878. 66

Guardrail End Anchor, Type 10 Series |
0130 701A031 18.000 M LE]| 912. 83000 16430. 94

Solid Wite, dass 2, Type A Traffic |
Stripe (0.06" Thick) |

0140 701A035 12.000 M LE| 874.10000 10489. 20
Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

0150 701A045 5.000 M LE] 636. 22000 3181. 10
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 017 -5
TABULATI ON OF BI DS

CALL ORDER : 017 CONTRACT 1D : 20000825017 COUNTI ES : ESCAMBI A
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 13008

|

| MOBI LE ASPHALT COVPANY, LLC |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701C000 9.000 M LE| 165. 97000 1493. 73| |
Broken Tenporary Traffic Stripe | [ |
0170 701C001 24.000 M LE| 232. 36000 5576. 64| |
Solid Tenporary Traffic Stripe | [ |
0180 703A002 256. 000 SQFT| 4.98000 1274. 88| |
Traffic Control Markings, Class 2, Type | [ |
A I I
0190 703B002 137.000 SQFT| 4.98000 682. 26| |
Traffic Control Legends, dass 2, Type A | |
0200 703D002 256. 000 SQFT| 1.11000 284. 16| |
Tenporary Traffic Control Markings | | |
(Paint) | | |
0210 703EO002 137.000 SQFT| 1.11000 152. 07| |
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0220 740B000 263.000 SQFT| 24. 84000 6532. 92| |
Construction Signs | | |
0230 740EO000 60. 000 EACH| 62. 86000 3771. 60| |
Cones (36 Inches High) | | |
0240 740MDOO 60. 000 EACH| 10. 77000 646. 20| |
Wi ght For Cone | | |
0250 998A000 LUMP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 27, 000. 00) | | |
SECTI ON TOTALS | $ 676, 137. 76| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 676, 137. 76| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 018 -1
VENDOR RANKI NG
CALL ORDER : 018 CONTRACT I D : 20000825018 COUNTI ES : ETOMAH
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : BRz-2800(12)

for constructing the Bridge Replacenent and Approaches on
Thonpson Bri dge Road over Locust Fork of the Black Warrior
Ri ver, east of Walnut Grove. Length - 0.189 km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 830, 580. 56 100. 0000%

2 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 872,876. 65 105. 0923%



I nproved Bitum nous Concrete Base Layer, |

Pat chi ng, 25.0 nm Maxi mum Aggr egat e |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 018 -2
TABULATI ON OF BI DS
CALL ORDER : 018 CONTRACT I D : 20000825018 COUNTI ES : ETOMH
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 03001 | (2) 01007 |
| CLARK CONSTRUCTI ON CO., | NC. | ALABAMA BRI DGE BUI LDERS, | NC|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 206A000 LUMP| 10000. 00000 10000. 00| 15000. 00000 15000. 00|
Rermoval OF O d Bridge, Station 1+80 | [ |
0020 206D000 7.000 M | 27.51000 192. 57| 18. 00000 126. 00|
Removi ng Pi pe | [ |
0030 206D011 150.000 M | 18. 77000 2815. 50| 10. 00000 1500. 00|
Removi ng Fence | [ |
0040 210A000 2200.000 M3 | 5. 91000 13002. 00| 11. 00000 24200. 00|
Uncl assi fied Excavation | [ |
0050 210D000 3300. 000 M3 | 8.12000 26796. 00| 17. 00000 56100. 00|
Borr ow Excavati on | [ |
0060 214A000 30.000 M3 | 10. 82000 324. 60| 6. 00000 180. 00|
Structure Excavation | [ |
0070 214B001 10.000 M | 50. 01000 500. 10| 43. 00000 430. 00|
Foundati on Backfill, Conmmerci al | [ |
0080 230A000 2.000 RBST| 1500. 00000 3000. 00| 1200. 00000 2400. 00|
Roadbed Processing | [ |
0090 301A012 2370.000 M2 | 7.69000 18225. 30| 7.69000 18225. 30|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0100 401A000 2550.000 M2 | 0. 43000 1096. 50| 0. 43000 1096. 50|
Bi t um nous Treatnment A | | |
0110 405A000 300.000 L | 1. 32000 396. 00| 1. 32000 396. 00|
Tack Coat | [ |
0120 429A200 150. 000 MTON| 68. 26000 10239. 00| 68. 26000 10239. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A | [ |
0130 429A206 50. 000 Mroy| 68. 26000 3413. 00| 68. 26000 3413. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 12.5 nm [ |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0140 429B201 265.000 Mroy 50. 43000 13363. 95| 50. 43000 13363. 95|
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range A | [ |
0150 429C204 50. 000 Mroy| 60. 43000 3021. 50| 60. 43000 3021. 50|
I I
| |
I I

Size Mx, ESAL Range A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 018 -3
TABULATI ON OF BI DS

CALL ORDER : 018 CONTRACT 1D : 20000825018 COUNTI ES : ETOMAH
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 03001 | (2) 01007

I I
| CLARK CONSTRUCTI ON CO., | NC. | ALABAMA BRI DGE BUI LDERS, | NC|
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AVMOUNT

Pr et ensi oned- Prestressed Concrete
Grders, Type IIIM(Specialty Item

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 450B000 72.000 M2 | 71. 00000 5112. 00| 65. 00000 4680. 00|
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0170 502A000 38724.000 KG | 1. 00000 38724. 00| 1. 10000 42596. 40|
St eel Rei nforcenent | | |
0180 502B000 LUWP| 17000. 00000 17000. 00| 20000. 00000 20000. 00|
St eel Reinforcement For Bridge | | |
Superstructure Station 1+12.50, Approx. | | |
17,565 kg. | [ |
0190 506A000 64.000 M | 900. 00000 57600. 00| 830. 00000 53120. 00|
Drilled Shaft Excavation, 1370 mm | | |
Di anet er | [ |
0200 506B003 45.000 M | 3500. 00000 157500. 00| 810. 00000 36450. 00|
Special Drilled Shaft Excavation, 1220 | [ |
mm Di anet er | | |
0210 506C042 45.000 M | 200. 00000 9000. 00| 290. 00000 13050. 00|
Drilled Shaft Construction, 1220 nmm | [ |
Di aneter, C ass DSl Concrete | [ |
0220 506C043 65.000 M | 300. 00000 19500. 00| 290. 00000 18850. 00|
Drilled Shaft Construction, 1370 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0230 506F001 65.000 M | 250. 00000 16250. 00| 680. 00000 44200. 00|
Permanent Drilled Shaft Casing, 1370 nmm | | |
Di anet er | [ |
0240 506002 8.000 EACH| 750. 00000 6000. 00| 4500. 00000 36000. 00|
Crosshol e Soni ¢ Loggi ng 1220 mm Di anet er | [ |
0250 508A000 2288.000 KG | 4.50000 10296. 00| 4.50000 10296. 00|
Structural Steel | [ |
0260 510A000 110.000 M | 650. 00000 71500. 00| 300. 00000 33000. 00|
Bridge Substructure Concrete, Class A | [ |
0270 510C051 LUMP| 45000. 00000 45000. 00| 140000. 00000 140000. 00|
Bridge Concrete Superstructure, Station | [ |
1+12.50, Approx. 108 Cu. Meters | [ |
0280 510E000 347.000 M2 | 7. 05000 2446. 35| 10. 00000 3470. 00|
Grooving Concrete Bridge Decks | | |
0290 511A001 24.000 EACH 60. 00000 1440. 00| 150. 00000 3600. 00|
El astoneri c Bearings, Type 2 | | |
0300 513B003 76.000 M | 140. 00000 10640. 00| 230. 00000 17480. 00|
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IM(Specialty Item | [ |
0310 513B005 98.000 M | 250. 00000 24500. 00| 450. 00000 44100. 00|
I | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/28/00
PAGE : 018 -4

Solid Wite, Cass 2, Type A Traffic

CALL ORDER : 018 CONTRACT I D : 20000825018 COUNTI ES : ETOMAH
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 03001 | (2) 01007 |
| CLARK CONSTRUCTI ON CO., | NC. | ALABAMA BRI DGE BUI LDERS, | NC|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0320 530A001 14.000 M | 61. 64000 862. 96| 82. 00000 1148. 00|
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0330 600A000 LUWP| 92000. 00000 92000. 00| 80500. 00000 80500. 00|
Mobi | i zat i on | [ |
0340 610C001 1600. 000 Mroy| 30. 61000 48976. 00| 26. 00000 41600. 00|
Loose Riprap, Class 2 | [ |
0350 610D000 1325.000 M2 | 6. 55000 8678. 75| 2. 40000 3180. 00|
Fi | ter Bl anket | [ |
0360 619A002 1.000 EACH 731. 48000 731. 48| 600. 00000 600. 00|
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0370 621C027 1.000 EACH 1800. 00000 1800. 00| 1400. 00000 1400. 00|
Inlets, Type C | [ |
0380 630A000 59.000 M | 41. 00000 2419. 00| 55. 00000 3245. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0390 630C003 4.000 EACH 950. 00000 3800. 00| 985. 00000 3940. 00|
Guardrail End Anchor, Type 13 | | |
0400 630C070 4.000 EACH 1600. 00000 6400. 00| 1250. 00000 5000. 00|
Quardrail End Anchor, Type 10 Series | | |
0410 635B001 2.000 EACH 1000. 00000 2000. 00| 460. 00000 920. 00|
Gate, 4.27 Meters Wde | | |
0420 636A002 211.000 M | 18. 00000 3798. 00| 14. 00000 2954. 00|
Barbed Wre Fence, 5 Strands, 1.52 | [ |
Meter High | [ |
0430 650B000 400.000 M3 | 11. 12000 4448. 00| 7.35000 2940. 00|
Topsoi | From St ockpil es | [ |
0440 652A053 1.000 HA | 2471. 00000 2471. 00| 2471. 00000 2471. 00|
Seeding (M x 1E) | [ |
0450 654A000 90.000 M2 | 6. 00000 540. 00| 6. 00000 540. 00|
Sol i d Soddi ng | [ |
0460 656A000 1.000 HA | 1853. 00000 1853. 00| 1853. 00000 1853. 00|
Mul ching, Cass A Type 1 | [ |
0470 665F000 300. 000 EACH| 6. 74000 2022. 00| 6. 55000 1965. 00|
Hay Bal es | [ |
0480 665J000 550.000 M | 20. 18000 11099. 00| 15. 00000 8250. 00|
Silt Fence, Type A | [ |
0490 680A000 LUWP| 5000. 00000 5000. 00| 8500. 00000 8500. 00|
Engi neering Control s | [ |
0500 701A031 1.000 KM | 1243. 00000 1243. 00| 1243. 00000 1243. 00|
| I I
I I I

Stripe (1.5 nmm Thi ck)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/28/00
PAGE : 018 -5

CALL ORDER : 018 CONTRACT I D : 20000825018 COUNTI ES : ETOMAH
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT 03
SET- ASI DE :
| (1) 03001 | (2) 01007 |
| CLARK CONSTRUCTI ON CO., | NC. | ALABAMA BRI DGE BUI LDERS, | NC|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0510 701A035 1.000 KM | 1554. 00000 1554. 00| 1554. 00000 1554. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) | [ |
0520 701C001 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00|
Solid Tenporary Traffic Stripe | [ |
0530 703A002 6.000 M2 | 54. 00000 324. 00| 54. 00000 324. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0540 705A037 28.000 EACH 10. 00000 280. 00| 10. 00000 280. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0550 713A000 16.000 M | 300. 00000 4800. 00| 300. 00000 4800. 00|
Per manent Barri cades | [ |
0560 740B000 45.000 M2 | 110. 00000 4950. 00| 125. 00000 5625. 00|
Construction Signs | [ |
0570 740C000 4.000 M | 200. 00000 800. 00| 130. 00000 520. 00|
Speci al Construction Signs | [ |
0580 740D000 25. 000 CH| 50. 00000 1250. 00| 60. 00000 1500. 00|
Channel i zi ng Druns | [ |
0590 740E000 25.000 EACH 25. 00000 625. 00| 15. 00000 375. 00|
Cones (900 mm Hi gh) | [ |
0600 740F002 12. 000 EACH 350. 00000 4200. 00| 285. 00000 3420. 00|
Barri cades, Type |11 | [ |
0610 7401 002 12. 000 EACH 300. 00000 3600. 00| 465. 00000 5580. 00|
Warni ng Lights, Type B | [ |
0620 7401 005 12. 000 EACH 300. 00000 3600. 00| 465. 00000 5580. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0630 740MD0O0O 25.000 EACH 10. 00000 250. 00| 7.00000 175. 00|
Bal | ast For Cone | [ |
0640 998A000 LUWP| 5000. 00000 5000. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 31, 000. 00) | [ |
SECTI ON TOTALS | $ 830, 580. 56| $ 872, 876. 65|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 830, 580. 56| $ 872, 876. 65|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 019 -1
VENDOR RANKI NG
CALL ORDER : 019 CONTRACT I D : 20000825019 COUNTI ES : ETOMAH
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : STPQA-2800(11)

for constructing the Resurfacing and Traffic Stripe on Main
Street fromS. R #1 (U. S.#431) to the north city limts of
d encoe.

Length 1.420 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 91, 586. 90 100. 0000%

2 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 105, 674. 90 115. 3821%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 019 -2
TABULATI ON OF BI DS

CALL ORDER : 019 CONTRACT 1D : 20000825019 COUNTI ES : ETOMAH
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 07002

|

| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

SECTI ON 0001  Tot al

| |
0010 305A040 600. 000 CYCP| 8. 50000 5100. 00 9. 87000 5922. 00|

Class 4, Alum num Flat Sign Panels |
0.08" Thick Or Steel Flat Sign Panels |
14 Gauge (Type Il O Type IV |
Backgr ound) |

|
Soi | Aggregate, Section 823, CHERT FOR | [ |
M SCELLANEQUS USE | [ |
0020 405A000 600. 000 GAL | 1. 50000 900. 00| 1. 00000 600. 00|
Tack Coat | [ |
0030 429A201 1750. 000 TON | 31. 00000 54250. 00| 36. 15000 63262. 50|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429A205 25.000 TON | 65. 00000 1625. 00| 50. 00000 1250. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 1" Maxi mum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 429A207 200. 000 TON | 31. 00000 6200. 00| 36. 15000 7230. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0060 600A000 LUMP| 9420. 00000 9420. 00| 10800. 00000 10800. 00|
Mobi |'i zati on | [ |
0070 665F000 30. 000 EACH| 0. 00000 0. 00| 1. 00000 30. 00|
Hay Bal es | | |
0080 665J000 150. 000 LF | 0. 00000 0. 00| 1. 00000 150. 00|
Silt Fence, Type A | | |
0090 701A028 3.000 M LE] 1300. 00000 3900. 00| 1600. 00000 4800. 00|
Solid Wite, Oass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
0100 701A048 3.000 M LE| 1500. 00000 4500. 00| 2000. 00000 6000. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0110 701C001 3.000 M LE] 350. 00000 1050. 00| 500. 00000 1500. 00|
Solid Tenporary Traffic Stripe | [ |
0120 703A002 192. 000 SQFT| 2. 00000 384. 00| 3. 00000 576. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0130 703D001 192. 000 SQFT| 1. 00000 192. 00| 1. 30000 249. 60|
Tenporary Traffic Control Markings | [ |
0140 710A115 30. 000 SQFT| 16. 25000 487. 50| 15. 96000 478. 80|
| |
I I
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS
CALL ORDER : 019 CONTRACT I D : 20000825019 COUNTI ES : ETOMAH
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 13022 [ (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 710B001 40.000 LF | 6. 75000 270. 00| 6. 65000 266. 00|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0160 740B000 294.000 SQFT| 11. 10000 3263. 40| 8. 50000 2499. 00|
Construction Signs | | |
0170 740E000 30. 000 EACH 1. 00000 30. 00| 1. 00000 30. 00|
Cones (36 Inches High) | | |
0180 740MD0OO 30. 000 EACH 0. 50000 15. 00| 1. 00000 30. 00|
Wi ght For Cone | | |
0190 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 4,500. 00) | | |
SECTI ON TOTALS | $ 91, 586. 90| $ 105, 674. 90|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 91, 586. 90| $ 105, 674. 90|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 020 -1
VENDOR RANKI NG
CALL ORDER : 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT 01
CONTRACT TIME : 225 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-3615(107)

for constructing the Bridge Replacenent and Approaches
(Grade, Drain, Pave, Traffic Stripe, and Bridge) on S.R #65
over Larkin Fork of the Paint Rock River at MP. 17. 24,
south of Swaim Length - 0.630 km

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

13004 M LLER & M LLER, | NC. $ 1,225,830.52 100. 0000%
13058 J. W MARKHAM & SON, | NC $ 1,319,791.60 107. 6650%
02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 1,389,947.85 113. 3882%
13053 MCI NNI' S CORPORATI ON $ 1,477,662.53 120. 5437%
03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 1,485,990.39 121.2231%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 13004 (2) 13058 | (3) 02035
M LLER & M LLER, | NC. J.”W MARKHAM & SON, INC. | BURGREEN CONTRACTING CO., IN

|
I
LINE NO / | TEM CODE / ALT | |
| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

SECTI ON 0001 TOTAL

| | |

0010 201A000 LUMP| 6000. 00000 6000. 00| 35600. 00000 35600. 00| 89000. 00000 89000. 00
Clearing & Grubbing (Approximately 3 | [ |
Hect ar es) | | |

0020 206A000 LUMP| 18000. 00000 18000. 00| 27000. 00000 27000. 00| 12500. 00000 12500. 00
Removal OF O d Bridge, Station 14+21 | | |

0030 206D001 79.000 M | 10. 00000 790. 00| 9. 00000 711. 00| 5. 00000 395. 00
Renovi ng Guardrai l | [ |

0040 206E014 4.000 EACH| 150. 00000 600. 00| 225. 00000 900. 00| 100. 00000 400. 00
Renovi ng Guardrail End Anchor (Type 2A) | [ |

0050 206E019 4.000 EACH 150. 00000 600. 00| 87.50000 350. 00| 100. 00000 400. 00
Renmovi ng Guardrail End Anchor (Type 10) | [ |

0060 210A000 6633.000 M3 | 4.50000 29848. 50| 4.50000 29848. 50| 11. 50000 76279. 50
Uncl assi fied Excavation | | |

0070 210D000 18623.000 M | 7.20000 134085. 60| 7.20000 134085. 60| 6. 95000 129429. 85
Borrow Excavati on | [ |

0080 214A000 301.000 M3 | 9. 00000 2709. 00| 8. 80000 2648. 80| 12. 75000 3837.75
Structure Excavation | | |

0090 214B001 307.000 M3 | 31. 60000 9701. 20| 31. 60000 9701. 20| 25. 00000 7675. 00
Foundation Backfill, Commerci al | [ |

0100 224A000 20.000 M3 | 34. 65000 693. 00| 34. 65000 693. 00| 40. 00000 800. 00
Li me Sink Excavation | [ |

0110 224C000 10. 000 ON| 31. 60000 316. 00| 31. 60000 316. 00| 30. 00000 300. 00
Speci al Backfill For Linme Sink , AHD | | |
#57, #67 O #467 | | |

0120 224D000 2.000 M8 | 290. 00000 580. 00| 290. 00000 580. 00| 190. 00000 380. 00
Concrete Seal For Lime Sink | [ |

0130 301A006 158.000 M2 | 6. 45000 1019. 10| 6. 45000 1019. 10| 6. 95000 1098. 10
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 115 nm Conpacted Thi ckness | [ |

0140 301A012 7325.000 M2 | 6. 00000 43950. 00| 5. 96000 43657. 00| 5. 45000 39921. 25
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |

0150 401A000 6009. 000 M2 | 0. 45000 2704. 05| 0. 45000 2704. 05| 0. 60000 3605. 40
Bi t um nous Treatnment A | [ |

0160 401B108 2791.000 M2 | 4. 10000 11443. 10| 0. 45000 1255. 95| 2.00000 5582. 00
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |

0170 405A000 1416.000 L | 0. 27000 382. 32| 0. 27000 382. 32| 0. 50000 708. 00

I I I

Tack Coat
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT ID : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 01

SET- ASI DE :

(2) 13058 | (3) 02035
J.”W MARKHAM & SON, INC. | BURGREEN CONTRACTING CO., IN

<
—
-
m
py)
R
<
—
-
m
X

|
I
LINE NO / | TEM CODE / ALT |
I

|
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0180 424A200 284.000 Mroy 40. 40000 11473. 60
Super pave Bitum nous Concrete Waring |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size M x, ESAL Range A |

0190 424B401 843.000 Mroy 34. 65000 29209. 95
Super pave Bitum nous Concrete Upper |
Bi nder Layer, 25.0 nmm Maxi mum Aggregate |
Size M x, ESAL Range A

0200 424B407 315.000 Mroy 38. 50000 12127.50
Super pave Bitum nous Concrete Upper |
Bi nder Layer, Leveling, 12.5 nm Maxi num |
Aggregate Size M x, ESAL Range A

0210 424B412 162. 000 MION| 35. 50000 5751. 00
Super pave Bitum nous Concrete Upper |
Bi nder Layer, Wdening, 25mm Max. |
Aggregate Size M x, Esal Range A |

0220 424B510 80. 000 MIQN| 34. 30000 2744.00
Super pave Bitum nous Concrete Lower |
Bi nder Layer, Leveling, 37.5 nm Maxi nmum |
Aggregate Size M x, ESAL Range A |

0230 424C201 1137.000 Mroy 32. 35000 36781. 95

| 40. 40000 11473. 60
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
Super pave Bitum nous Concrete Base | [
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|

55. 00000 15620. 00

34. 64000 29201. 52 45. 00000 37935. 00

38. 46000 12114.90 50. 00000 15750. 00

35. 50000 5751. 00 50. 00000 8100. 00

34. 30000 2744.00 50. 00000 4000. 00

32. 33000 36759. 21 45. 00000 51165. 00
Layer, 37.5 nm Maxi mum Aggregate Size |
M x, ESAL Range A |

0240 424C205 4.000 MION| 50. 00000 200. 00
Super pave Bitum nous Concrete Base |

Layer, Patching, 37.5 nm Maxi num |

65. 00000 260. 00

Aggregate Size M x, ESAL Range A |
0250 430B014 500. 000 Mroy| 16. 35000 8175. 00
Aggregate Surfacing (ALDOT #410

16. 35000 8175. 00 17. 50000 8750. 00
Modi fi ed)

0260 450B000 87.000 M 98. 00000 8526. 00 150. 00000 13050. 00 75. 00000 6525. 00
Rei nf orced Cenent Concrete Bridge End
Sl ab

0270 502A000 24050. 000 KG

|

I

|

I

| 0. 90000 21645. 00
St eel Rei nforcenent |

I

|

I

|

I

|

1. 07000 25733. 1.10000 26455. 00

0280 502B000 LUMP
Steel Reinforcenment For Bridge
Superstructure Station 14+00,
Approxi mately 27800 Kg.

0290 505C002 270.000 M

Steel Piling (HP 310x79)

5
9
0
0
2
50. 00000 200. 00
0
0
5
32600. 00000 32600. 00 28000. 00000 28000. 0 25000. 00000 25000. 00
0

0
0
0

90. 00000 24300. 00 80. 00000 21600.

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
| 110. 00000 29700. 00
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 13004 | (2) 13058 | (3) 02035
| MLLER & M LLER, I NC. [J. W MARKHAM & SON, | NC. | BURGREEN CONTRACTI NG CO., IN

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0300 5053003 32.000 EACH| 100. 00000 3200. 00| 100. 00000 3200. 00| 90. 00000 2880. 00
Pile Points (Type A 310 nm [ |

0310 5051 000 257.000 M2 | 115. 00000 29555. 00| 100. 00000 25700. 00| 90. 00000 23130. 00
Tenporary Steel Sheet Piling | [ |

0320 506A000 33.000 M | 1140. 00000 37620. 00| 1200. 00000 39600. 00| 1200. 00000 39600. 00
Drilled Shaft Excavation, 1370 nmm | [ |
Di anet er | | |

0330 506B004 18.000 M | 3815. 00000 68670. 00| 3875. 00000 69750. 00| 3800. 00000 68400. 00
Special Drilled Shaft Excavation, 1370 | [ |
mm Di anet er | [ |

0340 506C043 51.000 M | 325. 00000 16575. 00| 445. 00000 22695. 00| 350. 00000 17850. 00
Drilled Shaft Construction, 1370 mm | [ |
Di aneter, Cass DSl Concrete | | |

0350 508A000 4100. 000 KG | 2. 50000 10250. 00| 4. 65000 19065. 00| 4. 75000 19475. 00
Structural Steel | | |

0360 510A000 146.000 M | 360. 00000 52560. 00| 440. 00000 64240. 00| 400. 00000 58400. 00
Bridge Substructure Concrete, Class A | | |

0370 510C051 LUWMP| 118000. 00000 118000. 00| 118000. 00000 118000. 00| 100000. 00000 100000. 00
Bri dge Concrete Superstructure, Station | | |
14+00, Approxi mately 252 Cubic Meters | | |

0380 510EO000 790.000 M2 | 4.20000 3318. 00| 3. 35000 2646. 50| 4. 00000 3160. 00
G ooving Concrete Bridge Decks | [ |

0390 511A001 42.000 EACH| 85. 00000 3570. 00| 80. 00000 3360. 00| 80. 00000 3360. 00
El astoneri c Bearings, Type 2 | [ |

0400 513B005 458.000 M | 295. 00000 135110. 00| 320. 00000 146560. 00| 250. 00000 114500. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type |11 M (Specialty Item | | |

0410 530A002 35.000 M | 113. 00000 3955. 00| 112. 54000 3938. 90| 85. 00000 2975. 00
600 nm Roadway Pipe (Cass 3 RC) | | |

0420 530A003 45.000 M | 137. 10000 6169. 50| 137. 08000 6168. 60| 115. 00000 5175. 00
750 mm Roadway Pipe (Cass 3 RC) | | |

0430 535A001 8.000 M | 102. 40000 819. 20| 102. 40000 819. 20| 70. 00000 560. 00
450 mm Si de Drain Pipe | | |

0440 600A000 LUMP| 97000. 00000 97000. 00| 49544. 00000 49544. 00| 97000. 00000 97000. 00
Mobi I'i zati on | [ |

0450 601A000 1.000 EACH 1000. 00000 1000. 00| 8000. 00000 8000. 00| 2000. 00000 2000. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |

0460 602A000 18. 000 EACH 150. 00000 2700. 00| 150. 00000 2700. 00| 85. 00000 1530. 00
R ght O Way Markers | [ |

0470 603A002 1.000 EACH 5000. 00000 5000. 00| 35000. 00000 35000. 00| 23000. 00000 23000. 00

| |

Furni shing Type 3 Field Ofice |
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 13004 | (2) 13058 | (3) 02035
| MLLER & M LLER, | NC. [J. W MARKHAM & SON, | NC. | BURGREEN CONTRACTI NG CO., IN
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 610C001 1340. 000 Mroy| 20. 15000 27001. 00| 20. 14000 26987. 60| 26. 00000 34840. 00
Loose Riprap, Class 2 | [ |
0490 610D000 985.000 M2 | 1. 50000 1477. 50| 1. 48000 1457. 80| 3. 50000 3447.50
Fi | ter Bl anket | [ |
0500 619A003 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 600. 00000 1200. 00
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0510 619A004 2.000 EACH 750. 00000 1500. 00| 1000. 00000 2000. 00| 800. 00000 1600. 00
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0520 619A101 2.000 EACH 500. 00000 1000. 00| 600. 00000 1200. 00| 500. 00000 1000. 00
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |
0530 620A000 2.000 M3 | 450. 00000 900. 00| 450. 00000 900. 00| 400. 00000 800. 00
M nor Structure Concrete | | |
0540 630A000 164.000 M | 37.00000 6068. 00| 36. 00000 5904. 00| 46. 00000 7544, 00
Steel Beam Guardrail, dass A Type 1 | | |
0550 630C003 4.000 EACH 980. 00000 3920. 00| 950. 00000 3800. 00| 1100. 00000 4400. 00
Quardrail End Anchor, Type 13 | | |
0560 630C050 4.000 EACH 1930. 00000 7720. 00| 1850. 00000 7400. 00| 1900. 00000 7600. 00
Quardrail End Anchor, Type 20 Series | | |
0570 636A000 775.000 M | 16. 50000 12787. 50| 18. 00000 13950. 00| 17. 50000 13562. 50
Barbed Wre Fence, 4 Strands, 1.22 | [ |
Meter High | [ |
0580 650B000 2530.000 M3 | 4. 60000 11638. 00| 4. 60000 11638. 00| 3. 95000 9993. 50
Topsoi | From St ockpil es | [ |
0590 651B000 9.000 Mroy 30. 00000 270. 00| 28. 09000 252. 81| 30. 00000 270. 00
Agricul tural Linmestone | [ |
0600 652A050 2.000 HA | 1515. 00000 3030. 00| 1510. 50000 3021. 00| 1700. 00000 3400. 00
Seeding (M x 1A) | [ |
0610 652A053 2.000 HA | 1620. 00000 3240. 00| 1616. 50000 3233. 00| 1700. 00000 3400. 00
Seeding (M x 1E) | [ |
0620 652B050 2.000 HA | 1170. 00000 2340. 00| 1166. 00000 2332. 00| 1500. 00000 3000. 00
Tenporary Seeding (M x 1AT) | [ |
0630 652D050 2.000 HA | 1330. 00000 2660. 00| 1325. 00000 2650. 00| 1500. 00000 3000. 00
Seeding In Stubble (Mx 1A) | [ |
0640 654A001 2689.000 M2 | 4.40000 11831. 60| 4. 35000 11697. 15| 4.50000 12100. 50
Sol id Soddi ng (Bernuda) | [ |
0650 656A001 4.000 HA | 1195. 00000 4780. 00| 1192. 50000 4770. 00| 1300. 00000 5200. 00
Mul ching, Cass A Type 2 | [ |
0660 659A000 650. 000 M2 | 2.10000 1365. 00| 2.07000 1345. 50| 2.50000 1625. 00
| | |

Erosion Control Netting, Class A



Class 4, Alum Flat Sign Panels 2.032 mm |
Thi ck or Steel
MM Thi ck(Ty 111

Fl at Sign Panels 1.897 |
or Ty |V Background) |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 020 -6
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 13004 | (2) 13058 | (3) 02035
| MLLER & M LLER, | NC. [J. W MARKHAM & SON, | NC. | BURGREEN CONTRACTI NG CO., IN
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0670 665B000 2.000 HA | 960. 00000 1920. 00| 954. 00000 1908. 00| 1200. 00000 2400. 00
Tenporary Ml chi ng | [ |
0680 665C000 30.000 M | 29. 00000 870. 00| 29. 00000 870. 00| 55. 00000 1650. 00
375 nm Tenporary Pi pe | [ |
0690 665F000 500. 000 EACH| 1. 00000 500. 00| 7.00000 3500. 00| 5. 00000 2500. 00
Hay Bal es | [ |
0700 665H000 7.000 EACH 1000. 00000 7000. 00| 500. 00000 3500. 00| 500. 00000 3500. 00
Er osi on Control Check Dams, Type 1 | [ |
0710 6651 000 200. 000 Mroy 20. 15000 4030. 00| 20. 14000 4028. 00| 26. 00000 5200. 00
Tenporary Riprap, Cass 2 | [ |
0720 665J000 2197.000 M | 7. 75000 17026. 75| 12. 00000 26364. 00| 12. 00000 26364. 00
Silt Fence, Type A | [ |
0730 665K000 100. 000 M3 | 10. 00000 1000. 00| 15. 00000 1500. 00| 9. 00000 900. 00
Dr ai nage Sunp Excavation | [ |
0740 680A000 LUWP| 8000. 00000 8000. 00| 35500. 00000 35500. 00| 5000. 00000 5000. 00
Engi neering Controls | [ |
0750 701A006 2.000 KM | 290. 00000 580. 00| 373. 00000 746. 00| 325. 00000 650. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0760 701A014 2.000 KM | 290. 00000 580. 00| 373. 00000 746. 00| 325. 00000 650. 00
Solid Yellow, Class 1 ,Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0770 701C003 3.000 KM | 250. 00000 750. 00| 311. 00000 933. 00| 300. 00000 900. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0780 701DO07 3.000 KM | 810. 00000 2430. 00| 746. 00000 2238. 00| 900. 00000 2700. 00
Solid Traffic Stripe Renmoved (Paint) | [ |
0790 701Gl125 132.000 M | 16. 40000 2164. 80| 16. 04000 2117. 28| 17. 00000 2244.00
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0800 701G133 132.000 M | 16. 40000 2164. 80| 16. 63000 2195. 16| 17. 00000 2244, 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0810 703A000 1.000 M | 50. 00000 50. 00| 14. 00000 14. 00| 100. 00000 100. 00
Traffic Control Markings, Class 1, Type | [ |
A I I I
0820 705A023 40. 000 EACH| 6. 00000 240. 00| 5. 00000 200. 00| 7. 00000 280. 00
Pavenent Markers, Cass C, Type 2-D | | |
0830 705A037 53.000 EACH 6. 00000 318. 00| 5. 25000 278. 25| 7. 00000 371.00
Pavenent Markers, Cass A-H Type 2-D | | |
0840 710A115 4.000 M | 175. 00000 700. 00| 370. 00000 1480. 00| 200. 00000 800. 00
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 020 -7
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 13004 (2) 13058 | (3) 02035
M LLER & M LLER, | NC. J.”W MARKHAM & SON, INC. | BURGREEN CONTRACTING CO., IN

|
I
LINE NO / | TEM CODE / ALT | |
| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0850 710B001 20.000 M | 25. 00000 500. 00| 30. 00000 600. 00| 25. 00000 500. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |

0860 740B000 29.000 M2 | 95. 00000 2755. 00| 90. 10000 2612. 90| 125. 00000 3625. 00
Construction Signs | | |

0870 740D000 82.000 EACH 45. 00000 3690. 00| 44.52000 3650. 64| 60. 00000 4920. 00
Channel i zi ng Druns | [ |

0880 740EO000 50. 000 EACH| 11. 00000 550. 00| 15. 00000 750. 00| 5. 00000 250. 00
Cones (900 nmm Hi gh) | | |

0890 740F002 16. 000 EACH| 220. 00000 3520. 00| 212. 00000 3392. 00| 300. 00000 4800. 00
Barri cades, Type |11 | | |

0900 7401 005 8.000 EACH 500. 00000 4000. 00| 495. 66000 3965. 28| 300. 00000 2400. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |

0910 740L005 37.000 EACH 55. 00000 2035. 00| 51. 94000 1921. 78| 100. 00000 3700. 00
Vertical Panel, Type | (Doubl e-Sided) | | |

0920 740MDO0 50. 000 EACH| 8. 00000 400. 00| 10. 00000 500. 00| 1. 00000 50. 00
Bal | ast For Cone | | |

0930 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 7500. 00000 7500. 00
Construction Fuel (MaximumBid Limted | | |
To $ 101, 000. 00) | | |

0940 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | [ |

SECTI ON TOTALS | $ 1, 225,830.52] $ 1,319, 791. 60| $ 1,389,947.85
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 1,225,830.52 $ 1,319, 791. 60| $ 1,389,947.85




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 020 -8
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUMP| 55600. 00000 55600. 00 100000. 00000 100000. 00|
Clearing & Grubbing (Approxinately 3 | [ |
Hect ar es) | [ |
0020 206A000 LUMP| 15000. 00000 15000. 00| 20000. 00000 20000. 00|
Rermoval OF O d Bridge, Station 14+21 | | |
0030 206D001 79.000 M | 9. 00000 711. 00| 3. 00000 237. 00|
Removi ng Cuar dr ai | | [ |
0040 206E014 4.000 EACH| 225. 00000 900. 00| 150. 00000 600. 00|
Rermovi ng CGuardrail End Anchor (Type 2A) | [ |
0050 206E019 4.000 EACH| 200. 00000 800. 00| 75. 00000 300. 00|
Removi ng CGuardrail End Anchor (Type 10) | [ |
0060 210A000 6633.000 M3 | 4.50000 29848. 50| 4.50000 29848. 50|
Uncl assi fied Excavation | [ |
0070 210D000 18623.000 M | 7.20000 134085. 60| 7.20000 134085. 60|
Borr ow Excavati on | [ |
0080 214A000 301.000 M3 | 8. 80000 2648. 80| 8. 80000 2648. 80|
Structure Excavation | [ |
0090 214B001 307.000 M3 | 31. 60000 9701. 20| 31. 60000 9701. 20|
Foundati on Backfill, Conmmerci al | [ |
0100 224A000 20.000 M3 | 34. 65000 693. 00| 34. 65000 693. 00|
Li me Sink Excavation | [ |
0110 224C000 10. 000 ON| 31. 60000 316. 00| 31. 60000 316. 00|
Speci al Backfill For Lime Sink , AHD | [ |
#57, #67 Or #467 | | |
0120 224D000 2.000 M3 | 29. 00000 58. 00| 290. 00000 580. 00|
Concrete Seal For Lime Sink | [ |
0130 301A006 158.000 M2 | 6. 45000 1019. 10| 6. 45000 1019. 10|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 115 nm Conpacted Thi ckness | [ |
0140 301A012 7325.000 M2 | 5. 96000 43657. 00| 5. 96000 43657. 00|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0150 401A000 6009. 000 M2 | 0. 45000 2704. 05| 0. 45000 2704. 05|
Bi t um nous Treatnment A | | |
0160 401B108 2791.000 M2 | 4. 04000 11275. 64| 5. 00000 13955. 00|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0170 405A000 1416.000 L | 0. 27000 382. 32| 0. 27000 382. 32|
| | I

Tack Coat



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 020 -9
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0180 424A200 284.000 MION| 40. 40000 11473. 60 40. 40000 11473. 60

Super pave Bitum nous Concrete Waring |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size M x, ESAL Range A |
0190 424B401 843.000 Mroy 34. 64000 29201.

+

I
| |
| |
52| 34. 64000 29201. 52|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 25.0 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range A [ |
0200 424B407 315.000 Mroy 38. 46000 12114. 90| 38. 46000 12114. 90|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 12.5 nm Maxi num | [ |
Aggregate Size M x, ESAL Range A [ |
0210 424B412 162. 000 MION| 35. 50000 5751. 00| 35. 50000 5751. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 25mm Max. | [ |
Aggregate Size M x, Esal Range A | [ |
0220 424B510 80. 000 MIQN| 34. 30000 2744. 00| 34. 30000 2744. 00|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 37.5 nm Maxi num | [ |
Aggregate Size M x, ESAL Range A | [ |
0230 424C201 1137.000 Mroy 32. 33000 36759. 21| 32. 33000 36759. 21|
Super pave Bitumi nous Concrete Base | [ |
Layer, 37.5 nm Maxi mum Aggregate Size | | |
M x, ESAL Range A | | |
0240 424C205 4.000 MION| 50. 00000 200. 00| 50. 00000 200. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Patching, 37.5 nm Maxi num | | |
Aggregate Size M x, ESAL Range A | [ |
0250 430B014 500. 000 Mroy| 16. 35000 8175. 00| 16. 35000 8175. 00|
Aggregate Surfacing (ALDOT #410 | [ |
Modi fi ed) | [ |
0260 450B000 87.000 M2 | 120. 00000 10440. 00| 75. 00000 6525. 00|
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | | |
0270 502A000 24050. 000 KG | 2. 00000 48100. 00| 1. 00000 24050. 00|
St eel Rei nforcenent | [ |
0280 502B000 LUMP| 58000. 00000 58000. 00| 27000. 00000 27000. 00|
St eel Rei nforcenent For Bridge | [ |
Superstructure Station 14+00, | | |
Approxi mately 27800 Kg. | [ |
0290 505C002 270.000 M | 105. 00000 28350. 00| 95. 00000 25650. 00|
| | |

Steel Piling (HP 310x79)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/28/00
PAGE : 020 -10

CALL ORDER : 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., |INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 5053003 32.000 EACH| 200. 00000 6400. 00| 65. 00000 2080. 00|
Pile Points (Type A 310 nm [ |
0310 5051 000 257.000 M2 | 86. 00000 22102. 00| 172. 00000 44204. 00|
Tenporary Steel Sheet Piling | [ |
0320 506A000 33.000 M | 1150. 00000 37950. 00| 870. 00000 28710. 00|
Drilled Shaft Excavation, 1370 nmm | [ |
Di anet er | | |
0330 506B004 18.000 M | 3800. 00000 68400. 00| 2800. 00000 50400. 00|
Special Drilled Shaft Excavation, 1370 | [ |
mm Di anet er | [ |
0340 506C043 51.000 M | 325. 00000 16575. 00| 300. 00000 15300. 00|
Drilled Shaft Construction, 1370 mm | [ |
Di aneter, Cass DSl Concrete | | |
0350 508A000 4100. 000 KG | 5. 00000 20500. 00| 5. 00000 20500. 00|
Structural Steel | | |
0360 510A000 146.000 M | 800. 00000 116800. 00| 750. 00000 109500. 00|
Bridge Substructure Concrete, Class A | | |
0370 510C051 LUWMP|  130000. 00000 130000. 00| 130000. 00000 130000. 00|
Bri dge Concrete Superstructure, Station | | |
14+00, Approxi mately 252 Cubic Meters | | |
0380 510EO000 790.000 M2 | 4.00000 3160. 00| 3. 10000 2449. 00|
G ooving Concrete Bridge Decks | [ |
0390 511A001 42.000 EACH| 300. 00000 12600. 00| 120. 00000 5040. 00|
El astoneri c Bearings, Type 2 | [ |
0400 513B005 458.000 M | 295. 00000 135110. 00| 300. 00000 137400. 00|
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type |11 M (Specialty Item | | |
0410 530A002 35.000 M | 112. 54000 3938. 90| 112. 54000 3938. 90|
600 nm Roadway Pipe (Cass 3 RC) | | |
0420 530A003 45.000 M | 137. 00000 6165. 00| 137. 08000 6168. 60|
750 mm Roadway Pipe (Cass 3 RC) | | |
0430 535A001 8.000 M | 102. 40000 819. 20| 102. 40000 819. 20|
450 mm Si de Drain Pipe | | |
0440 600A000 LUMP|  109000. 00000 109000. 00| 140000. 00000 140000. 00|
Mobi I'i zati on | [ |
0450 601A000 1.000 EACH 8000. 00000 8000. 00| 5000. 00000 5000. 00|
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0460 602A000 18. 000 EACH 150. 00000 2700. 00| 150. 00000 2700. 00|
R ght O Way Markers | [ |
0470 603A002 1.000 EACH 20000. 00000 20000. 00| 30000. 00000 30000. 00|
| |

Furni shing Type 3 Field Ofice |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 020 -11
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 610C001 1340. 000 Mroy| 20. 14000 26987. 60| 20. 14000 26987. 60|
Loose Riprap, Class 2 | [ |
0490 610D000 985.000 M2 | 1. 48000 1457. 80| 1. 48000 1457. 80|
Fi | ter Bl anket | [ |
0500 619A003 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00|
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0510 619A004 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00|
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0520 619A101 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00|
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |
0530 620A000 2.000 M3 | 450. 00000 900. 00| 450. 00000 900. 00|
M nor Structure Concrete | | |
0540 630A000 164.000 M | 36. 00000 5904. 00| 41. 00000 6724. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0550 630C003 4.000 EACH 950. 00000 3800. 00| 950. 00000 3800. 00|
Guardrail End Anchor, Type 13 | |
0560 630C050 4.000 EACH 1850. 00000 7400. 00| 1950. 00000 7800. 00|
Quardrail End Anchor, Type 20 Series | | |
0570 636A000 775.000 M | 18. 00000 13950. 00| 13. 00000 10075. 00|
Barbed Wre Fence, 4 Strands, 1.22 | [ |
Meter High | [ |
0580 650B000 2530.000 MB | 4. 60000 11638. 00| 4. 60000 11638. 00|
Topsoi | From St ockpil es | [ |
0590 651B000 9.000 Mroy 26. 50000 238. 50| 44, 00000 396. 00|
Agricul tural Linmestone | [ |
0600 652A050 2.000 HA | 1425. 00000 2850. 00| 1853. 00000 3706. 00|
Seeding (M x 1A) | [ |
0610 652A053 2.000 HA | 1525. 00000 3050. 00| 1977. 00000 3954. 00|
Seeding (M x 1E) | [ |
0620 652B050 2.000 HA | 1100. 00000 2200. 00| 1483. 00000 2966. 00|
Tenporary Seeding (M x 1AT) | [ |
0630 652D050 2.000 HA | 1250. 00000 2500. 00| 1853. 00000 3706. 00|
Seeding In Stubble (Mx 1A) | [ |
0640 654A001 2689.000 M2 | 4.10000 11024. 90| 4.20000 11293. 80|
Sol id Soddi ng (Bernuda) | [ |
0650 656A001 4.000 HA | 1125. 00000 4500. 00| 1236. 00000 4944. 00|
Mul ching, Cass A Type 2 | [ |
0660 659A000 650.000 M | 1. 95000 1267. 50| 2.20000 1430. 00|
Erosion Control Netting, Class A | [ |



Class 4, Alum Flat Sign Panels 2.032 mm |

Thick or Steel Flat Sign Panels 1.897 |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 020 -12
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0670 665B000 2.000 HA | 900. 00000 1800. 00| 988. 00000 1976. 00|
Tenporary Ml chi ng | [ |
0680 665C000 30.000 M | 29. 00000 870. 00| 29. 00000 870. 00|
375 nm Tenporary Pi pe | [ |
0690 665F000 500. 000 EACH| 10. 00000 5000. 00| 5. 00000 2500. 00|
Hay Bal es | [ |
0700 665H000 7.000 EACH 500. 00000 3500. 00| 750. 00000 5250. 00|
Er osi on Control Check Dams, Type 1 | [ |
0710 6651 000 200. 000 Mroy 20. 14000 4028. 00| 20. 14000 4028. 00|
Tenporary Riprap, Cass 2 | [ |
0720 665J000 2197.000 M | 12. 00000 26364. 00| 12. 00000 26364. 00|
Silt Fence, Type A | [ |
0730 665K000 100. 000 M3 | 20. 00000 2000. 00| 20. 00000 2000. 00|
Dr ai nage Sunp Excavation | [ |
0740 680A000 LUWP| 13000. 00000 13000. 00| 8000. 00000 8000. 00|
Engi neering Controls | [ |
0750 701A006 2.000 KM | 373. 00000 746. 00| 373. 00000 746. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0760 701A014 2.000 KM | 373. 00000 746. 00| 373. 00000 746. 00|
Solid Yellow, Class 1 ,Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0770 701C003 3.000 KM | 311. 00000 933. 00| 311. 00000 933. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
0780 701DO07 3.000 KM | 746. 00000 2238. 00| 746. 00000 2238. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0790 701Gl125 132.000 M | 16. 04000 2117. 28| 16. 04000 2117. 28|
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0800 701G133 132.000 M | 16. 63000 2195. 16| 16. 63000 2195. 16|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0810 703A000 1.000 M2 | 14. 00000 14. 00| 14. 00000 14. 00|
Traffic Control Markings, Class 1, Type | [ |
A I I I
0820 705A023 40. 000 EACH| 5. 00000 200. 00| 5. 00000 200. 00|
Pavenent Markers, Cass C, Type 2-D | | |
0830 705A037 53.000 EACH 5. 25000 278. 25| 5. 25000 278. 25|
Pavenent Markers, Cass A-H Type 2-D | | |
0840 710A115 4.000 M | 370. 00000 1480. 00| 400. 00000 1600. 00|
I I
I I
I I

MM Thick(Ty 11l or Ty |V Background) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 020 -13
TABULATI ON OF BI DS
CALL ORDER . 020 CONTRACT I D : 20000825020 COUNTI ES : JACKSON
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., |INC. |
LINE NO/ | TEM CCDE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0850 710B001 20.000 M | 30. 00000 600. 00| 20. 00000 400. 00|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0860 740B000 29.000 M2 | 160. 00000 4640. 00| 110. 00000 3190. 00|
Construction Signs | | |
0870 740D000 82.000 EACH 55. 00000 4510. 00| 50. 00000 4100. 00|
Channel i zi ng Druns | [ |
0880 740EO000 50. 000 EACH| 25. 00000 1250. 00| 20. 00000 1000. 00|
Cones (900 nmm Hi gh) | | |
0890 740F002 16. 000 EACH| 375. 00000 6000. 00| 350. 00000 5600. 00|
Barri cades, Type |11 | | |
0900 7401 005 8.000 EACH 350. 00000 2800. 00| 600. 00000 4800. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
0910 740L005 37.000 EACH 75. 00000 2775. 00| 55. 00000 2035. 00|
Vertical Panel, Type | (Doubl e-Sided) | | |
0920 740MDO0 50. 000 EACH| 15. 60000 780. 00| 15. 00000 750. 00|
Bal | ast For Cone | | |
0930 998A000 LUWP| 500. 00000 500. 00| 10000. 00000 10000. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 101, 000. 00) | | |
0940 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,477,662. 53| $ 1, 485,990. 39|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 1,477,662. 53| $ 1, 485,990. 39|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 023 -1
VENDOR RANKI NG
CALL ORDER : 023 CONTRACT I D : 20000825023 COUNTI ES : MONRCE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU-5000(7)

for constructing the Resurfacing, Traffic Stripe, and
Guardrail on CR #18 fromC R #7 to the Gty Limts of
Excel, and on C R #3 fromS. R #59 to CR #8 in Jeddo.
Length - 3.705 m .

SET- ASI DE :

1 23011 HOSEA O. WEAVER & SONS, | NC. $ 276, 312. 86 100. 0000%
2 13008 MOBI LE ASPHALT COVPANY, LLC $ 290, 775. 48 105. 2341%
3 01073 ASPHALT SUPPLY, L.L.C $ 331, 549. 86 119. 9907%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 023 -2
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT 1D : 20000825023 COUNTI ES : MONRCE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01073

| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COMPANY, LLC | ASPHALT SUPPLY, L.L.C.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
SECTI ON 0001  TOTAL

|
0010 401B100 47821. 000 SYCP| 0. 65000 31083. 65

Broken Yellow, Cass 1, Type A Traffic |
Stripe |

| |
[ 0. 72000 34431. 12| 1. 57000 75078. 97
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 1565. 000 GAL | 0. 70000 1095. 50| 1. 01000 1580. 65| 0. 65000 1017. 25
Tack Coat | [ |
0030 429A200 1179. 000 TON | 40. 85000 48162. 15| 45. 43000 53561. 97| 43. 16000 50885. 64
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429A206 430.000 TON | 43. 75000 18812. 50| 44. 87000 19294. 10| 43. 16000 18558. 80
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 429A220 1451. 000 TON | 39. 38000 57140. 38| 43. 45000 63045. 95| 42.92000 62276. 92
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0060 429A226 530. 000 TON | 41. 73000 22116. 90| 42. 99000 22784. 70| 42.92000 22747. 60
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range B | [ |
0070 429C211 585. 000 TON | 41. 15000 24072. 75| 44. 46000 26009. 10| 40. 06000 23435. 10
I nproved Bitum nous Concrete Base Layer, | | |
Wdening, 1 1/2" Maxi mum Aggregat e | [ |
Size Mx, ESAL Range A | [ |
0080 429C231 720.000 TON | 39. 50000 28440. 00| 42. 83000 30837. 60| 41. 05000 29556. 00
I nproved Bitum nous Concrete Base Layer, | | |
Wdening, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0090 600A000 LUMP| 15531. 00000 15531. 00| 3103. 77000 3103. 77| 11595. 00000 11595. 00
Mobi |'i zati on | [ |
0100 630A000 400.000 LF | 18. 95000 7580. 00| 19. 64000 7856. 00| 23. 63000 9452. 00
Steel Beam Guardrail, dass A Type 1 | | |
0110 630C070 4.000 EACH 1684. 16000 6736. 64| 1820. 12000 7280. 48| 1750. 00000 7000. 00
Quardrail End Anchor, Type 10 Series | | |
0120 701A004 7.000 M LE| 305. 25000 2136. 75| 331. 94000 2323. 58| 305. 26000 2136. 82
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0130 701A008 3.000 M LE| 199. 99000 599. 97| 276. 62000 829. 86| 265. 97000 797.91
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 023 -3
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000825023 COUNTI ES : MONRCE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01073
| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COWPANY, LLC | ASPHALT SUPPLY, L.L.C.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 701A012 4.000 M LE| 305. 26000 1221. 04| 320. 87000 1283. 48| 305. 26000 1221. 04
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0150 701C000 9.000 M LE] 221. 05000 1989. 45| 210. 23000 1892. 07| 202. 13000 1819. 17
Broken Tenporary Traffic Stripe | [ |
0160 701C001 12.000 M LE| 326. 31000 3915. 72| 276. 61000 3319. 32| 265. 97000 3191. 64
Solid Tenporary Traffic Stripe | [ |
0170 703A002 44.000 SQFT| 2.95000 129. 80| 16. 60000 730. 40| 15. 00000 660. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0180 703B002 48. 000 SQFT]| 4.42000 212. 16| 16. 60000 796. 80| 15. 00000 720. 00
Traffic Control Legends, dass 2, Type A [ |
0190 740B000 300. 000 SQFT| 12. 86000 3858. 00| 20. 69000 6207. 00| 10. 25000 3075. 00
Construction Signs | [ |
0200 740EO000 25.000 EACH| 19. 14000 478. 50| 40. 73000 1018. 25| 25. 00000 625. 00
Cones (36 Inches High) | [ |
0210 7400000 2.000 EACH 500. 00000 1000. 00| 1294. 64000 2589. 28| 1500. 00000 3000. 00
Pi l ot Car | [ |
0220 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00| 2700. 00000 2700. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 12,500. 00) | [ |
SECTI ON TOTALS | $ 276, 312. 86| $ 290, 775. 48| $ 331, 549. 86
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 276, 312. 86| $ 290, 775. 48| $ 331, 549. 86




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 024 -1
VENDOR RANKI NG
CALL ORDER : 024 CONTRACT | D : 20000825024 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 5800(12)

for constructing the Resurfacing and Traffic Stripe on C R
#31 fromS. R #23 to S.R #7 (U S. #11), southwest of
Ashville. Length - 2.839 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., |INC $ 245, 390. 20 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 256, 904. 03 104. 6920%
3 04013 DUNN CONSTRUCTI ON COVPANY, | NC. $ 264,197.75 107. 6643%
4 01018 APAC- ALABAMA, | NC. $ 277,485. 48 113.0792%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 024 -2
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 20000825024 COUNTI ES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 07002 | (3) 04013
| MOCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  TOTAL
|
1. 00000 200. 00| 1. 15000 230. 00

I |
0010 206D001 200. 000 LF | 3. 00000 600. 00|
Removi ng Cuar dr ai | | [ |
0020 305A000 3000. 000 CYCP| 7. 00000 21000. 00| 5. 98000 17940. 00| 8.10000 24300. 00
Borrow, Section 210, For M scel |l aneous | [ |
Use I I I
0030 405A000 2000. 000 GAL | 1. 50000 3000. 00| 1. 00000 2000. 00| 1. 05000 2100. 00
Tack Coat | [ |
0040 429A201 2600. 000 TON | 31. 00000 80600. 00| 32. 69000 84994. 00| 34. 25000 89050. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0050 429B209 3900. 000 TON | 26. 50000 103350. 00| 30. 50000 118950. 00| 29. 30000 114270. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0060 600A000 LUMP| 9525. 00000 9525. 00| 5934. 31000 5934. 31| 3200. 00000 3200. 00
Mobi |'i zati on | [ |
0070 630C050 4.000 EACH| 2100. 00000 8400. 00| 1900. 00000 7600. 00| 2245. 00000 8980. 00
Quardrail End Anchor, Type 20 Series | | |
0080 701A031 6.000 M LE] 950. 00000 5700. 00| 920. 00000 5520. 00| 1040. 00000 6240. 00
Solid Wite, Oass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0090 701A035 5.000 M LE| 1150. 00000 5750. 00| 1040. 00000 5200. 00| 1260. 00000 6300. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0100 701A045 1.000 M LE| 750. 00000 750. 00| 600. 00000 600. 00| 820. 00000 820. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0110 701C000 2.000 M LE| 300. 00000 600. 00| 340. 00000 680. 00| 325. 00000 650. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 10.000 M LE| 330. 00000 3300. 00| 380. 00000 3800. 00| 360. 00000 3600. 00
Solid Tenporary Traffic Stripe | [ |
0130 703A002 40. 000 SQFT]| 1. 60000 64. 00| 2.00000 80. 00| 1. 75000 70. 00
Traffic Control Markings, Class 2, Type | [
A I I
0140 703B002 257.000 SQFT| 1. 60000 411. 20| 3. 00000 771. 00| 1. 75000 449.75
Traffic Control Legends, dass 2, Type A | |
0150 740B000 132. 000 SQFT| 7.50000 990. 00| 8. 21000 1083. 72| 9. 00000 1188. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 024 -3
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT I D : 20000825024 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 13022 | (2) 07002 | (3) 04013
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 740E000 50. 000 EACH| 1. 00000 50. 00| 1. 00000 50. 00| 13. 00000 650. 00
Cones (36 Inches High) | [ |
0170 7400000 1.000 EACH 1300. 00000 1300. 00| 1500. 00000 1500. 00| 2000. 00000 2000. 00
Pi l ot Car | [ |
0180 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00| 100. 00000 100. 00

Construction Fuel (MaximumBid Limted | [ |
To $ 13, 000. 00) | [ |
SECTI ON TOTALS | $ 245, 390. 20| $ 256, 904. 03| $ 264, 197. 75

CONTRACT TOTALS | $ 245, 390. 20| $ 256, 904. 03| $ 264,197.75




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 024 -4
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 20000825024 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 01018 | |
| APAC- ALABAMA, | NC. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 TOTAL
I I I
0010 206D001 200. 000 LF | 1. 03000 206. 00| |
Renovi ng CGuardrai | | | |
0020 305A000 3000. 000 CYCP| 8. 18000 24540. 00| |
Borrow, Section 210, For M scel |l aneous | | |
Use | | I
0030 405A000 2000. 000 GAL | 0. 92000 1840. 00| |
Tack Coat | [ |
0040 429A201 2600. 000 TON | 36. 39000 94614. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0050 429B209 3900. 000 TON | 32. 53000 126867. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0060 600A000 LUWP| 1. 03000 1.03| |
Mobi |i zati on | | |
0070 630C050 4.000 EACH 1957. 00000 7828. 00| |
Guardrail End Anchor, Type 20 Series | [ |
0080 701A031 6.000 M LE 978. 50000 5871. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | | |
0090 701A035 5.000 M LE] 1184. 50000 5922. 50| |
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0100 701A045 1.000 M LE| 772.50000 772. 50| |
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | | |
0110 701C000 2.000 M LE| 309. 00000 618. 00| |
Broken Tenporary Traffic Stripe | [ |
0120 701C001 10. 000 M LE 339. 90000 3399. 00| |
Solid Tenporary Traffic Stripe | [ |
0130 703A002 40. 000 SQFT]| 1. 65000 66. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A | I
0140 703B002 257.000 SQFT| 1. 65000 424. 05| |
Traffic Control Legends, dass 2, Type A [ |
0150 740B000 132. 000 SQFT| 8. 45000 1115. 40| |
| I

Construction Signs



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 20000825024 COUNTI ES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 740E000 50. 000 EACH| 13. 00000 650. 00| |
Cones (36 Inches High) | [ |
0170 7400000 1.000 EACH 2750. 00000 2750. 00| |
Pil ot Car | [ |
0180 998A000 LUWP| 1. 00000 1. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 13, 000. 00) | [ |
SECTI ON TOTALS | $ 277, 485. 48| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 277, 485. 48 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 025 -1
VENDOR RANKI NG
CALL ORDER : 025 CONTRACT I D : 20000825025 COUNTI ES : SUMTER
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : BR-6005(106)

for constructing the Bridge Replacenent and Approaches
(Grade, Drain, Pave, Traffic Stripe, and Bridge Culvert) on
S. R #28 over Powca Bayou Creek, southeast of Livingston.
Length - 0.614 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
18024 RACON, | NC. 904, 649. 02 100. 0000%

$
20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 933, 423. 65 103. 1807%
10026 JRD CONTRACTI NG, | NC. $ 969, 275. 48 107. 1438%
04009 W W DYAR & SONS, | NC $ 999, 944. 75 110. 5340%
12019 LEVERETT CONSTRUCTI ON COVPANY $ 1,091, 910.00 120. 6998%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 025 -2
TABULATI ON OF BI DS

Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C

CALL ORDER : 025 CONTRACT I D : 20000825025 COUNTI ES : SUMIER
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 18024 | (2) 20011 | (3) 10026
| RACON, | NC. | TRI COUNTY CONCRETE CONSTRUC| JRD CONTRACTI NG, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 20000. 00000 20000. 00| 88600. 00000 88600. 00| 11500. 00000 11500. 00
Clearing & Grubbing (Approximately 3 | [ |
Acr es) | [ |
0020 206A000 LUWP| 25000. 00000 25000. 00| 16000. 00000 16000. 00| 25000. 00000 25000. 00
Removal OF A d Bridge Station 301+10 | [ |
0030 206C001 166. 000 SQYD| 10. 00000 1660. 00| 5. 00000 830. 00| 15. 00000 2490. 00
Renovi ng Concrete Pavenent | | |
0040 206E008 4.000 EACH 107. 19000 428. 76| 50. 00000 200. 00| 87. 50000 350. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0050 210A000 10731. 000 CYIP| 3. 00000 32193. 00| 6. 00000 64386. 00| 3. 50000 37558. 50
Uncl assi fi ed Excavation | | |
0060 210D021 15663. 000 CYI P| 5. 00000 78315. 00| 7. 00000 109641. 00| 5. 50000 86146. 50
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0070 214A000 531. 000 CUYD| 6. 67000 3541. 77| 5. 00000 2655. 00| 7.00000 3717.00
Structure Excavation | [ |
0080 214B000 796. 000 CUYD| 5. 00000 3980. 00| 18. 00000 14328. 00| 7.00000 5572. 00
Foundati on Backfill, Local | [ |
0090 214B001 526. 000 CUYD| 31. 36000 16495. 36| 18. 00000 9468. 00| 30. 00000 15780. 00
Foundati on Backfill, Conmmerci al | [ |
0100 231B001 87.000 TON | 101. 30000 8813. 10| 17. 50000 1522. 50| 59. 00000 5133. 00
Roadbed Stabilizing Material, ALDOT #467| [ |
0110 401A000 2500. 000 SYCP| 0. 54000 1350. 00| 0. 50000 1250. 00| 0. 50000 1250. 00
Bi t um nous Treatnment A | [ |
0120 405A000 768.000 GAL | 1. 61000 1236. 48| 1. 50000 1152. 00| 1. 50000 1152. 00
Tack Coat | [ |
0130 408A052 6212.000 SY | 2. 41000 14970. 92| 2. 25000 13977. 00| 2. 25000 13977. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0140 424A241 866. 000 TON | 51. 99000 45023. 34| 48. 50000 42001. 00| 48. 50000 42001. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0150 424A247 500. 000 TON | 53. 60000 26800. 00| 50. 00000 25000. 00| 50. 00000 25000. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0160 424B441 1991. 000 TON | 46. 09000 91765. 19| 43. 00000 85613. 00| 43. 00000 85613. 00
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

18" Side Drain Pipe End Treatnent,
Cass 1

CALL ORDER : 025 CONTRACT I D : 20000825025 COUNTI ES : SUMIER
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 18024 | (2) 20011 | (3) 10026
| RACON, | NC. | TRI COUNTY CONCRETE CONSTRUC| JRD CONTRACTI NG, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 424B545 500. 000 TON | 80. 40000 40200. 00| 75. 00000 37500. 00| 75. 00000 37500. 00
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0180 424B549 1000. 000 TON | 50. 38000 50380. 00| 47. 00000 47000. 00| 47. 00000 47000. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0190 424C240 1080. 000 TON | 55. 74000 60199. 20| 52. 00000 56160. 00| 52. 00000 56160. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range C | [ |
0200 428B000 6500. 000 LF | 0. 13000 845. 00| 0. 12000 780. 00| 0.12000 780. 00
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0210 430B000 100. 000 TNCP| 22.71000 2271. 00| 18. 00000 1800. 00| 30. 00000 3000. 00
Aggregate Surfacing (AHD #467 Or #57) | [ |
0220 458B000 6212. 000 SQYD| 3. 00000 18636. 00| 5. 00000 31060. 00| 1. 19000 7392. 28
Breaki ng And Seating Concrete Pavenent | | |
0230 502A000 68637.000 LB | 0. 50000 34318. 50| 0. 45000 30886. 65| 0. 60000 41182. 20
St eel Rei nforcenent | | |
0240 524A011 410. 000 CUYD| 325. 00000 133250. 00| 220. 00000 90200. 00| 500. 00000 205000. 00
Cul vert Concrete (Cast In Place) | | |
0250 530A500 144.000 LF | 43. 43000 6253. 92| 50. 00000 7200. 00| 46. 00000 6624. 00
60" Roadway Pipe (14 Gauge C. M) | | |
(Tenpor ary) | | |
0260 535A101 70.000 LF | 21. 29000 1490. 30| 16. 50000 1155. 00| 20. 00000 1400. 00
18" Side Drain Pipe (14 Gauge C. M) | [ |
0270 600A000 LUWP| 34650. 00000 34650. 00| 6000. 00000 6000. 00| 65530. 00000 65530. 00
Mobi | i zat i on | [ |
0280 602A000 8.000 EACH| 78. 00000 624. 00| 100. 00000 800. 00| 100. 00000 800. 00
R ght O Way Markers | [ |
0290 606A000 1000. 000 LF | 9. 31000 9310. 00| 10. 00000 10000. 00| 8. 00000 8000. 00
6" Underdrain Pipe | [ |
0300 610C001 379.000 TON | 21. 86000 8284. 94| 21.50000 8148. 50| 25. 00000 9475. 00
Loose Riprap, Class 2 | [ |
0310 610D003 377.000 SQvYD| 1. 35000 508. 95| 3. 50000 1319. 50| 4. 00000 1508. 00
Filter Blanket, Ceotextile | [ |
0320 619A101 2.000 EACH 682. 90000 1365. 80| 500. 00000 1000. 00| 500. 00000 1000. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 025 -4
TABULATI ON OF BI DS

Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

CALL ORDER : 025 CONTRACT I D : 20000825025 COUNTI ES : SUMTER
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 18024 | (2) 20011 | (3) 10026
| RACON, | NC. | TRI COUNTY CONCRETE CONSTRUC| JRD CONTRACTI NG, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 630A000 263.000 LF | 12. 30000 3234. 90| 25. 00000 6575. 00| 25. 50000 6706. 50
Steel Beam Guardrail, Cdass A Type 1 | [ |
0340 630C050 4.000 EACH| 2036. 68000 8146. 72| 1800. 00000 7200. 00| 1850. 00000 7400. 00
Quardrail End Anchor, Type 20 Series | [ |
0350 641A035 1000. 000 LF | 15. 30000 15300. 00| 20. 00000 20000. 00| 13. 68000 13680. 00
6 Inch D. 1. Water Main Laid | [ |
0360 641C000 2.000 EACH 614. 26000 1228. 52| 600. 00000 1200. 00| 415. 00000 830. 00
6 Inch Gate Val ves Wth Box | [ |
0370 641C204 250.000 LF | 29. 53000 7382. 50| 20. 00000 5000. 00| 21. 31000 5327.50
6 Inch D.I. Restrained Joint Water Main | [ |
Laid, Type 1B Installation | | |
0380 641D100 650. 000 LB | 3. 36000 2184. 00| 5. 00000 3250. 00| 2.00000 1300. 00
Fittings | [ |
0390 641L000 1.000 EACH 743. 54000 743. 54| 750. 00000 750. 00| 555. 00000 555. 00
3 Inch Flush Hydrant [ |
0400 650A000 1841. 000 CYIP| 6. 00000 11046. 00| 7.50000 13807. 50| 10. 00000 18410. 00
Topsoi | | | |
0410 652A054 3.000 ACRE| 805. 27000 2415. 81| 1000. 00000 3000. 00| 500. 00000 1500. 00
Seeding (M x 2A) | | |
0420 652B053 3.000 ACRE| 516. 77000 1550. 31| 1000. 00000 3000. 00| 500. 00000 1500. 00
Tenporary Seeding (M x 2AT) | | |
0430 656A000 3.000 ACRE| 709. 31000 2127. 93| 1000. 00000 3000. 00| 500. 00000 1500. 00
Mul ching, Cass A Type 1 | | |
0440 665B000 3.000 ACRE| 521. 20000 1563. 60| 1000. 00000 3000. 00| 500. 00000 1500. 00
Tenporary Ml chi ng | | |
0450 665F000 400. 000 EACH| 5. 70000 2280. 00| 5. 00000 2000. 00| 10. 00000 4000. 00
Hay Bal es | | |
0460 6651 000 410.000 TON | 25. 46000 10438. 60| 23. 00000 9430. 00| 28. 00000 11480. 00
Tenporary Riprap, Cass 2 | | |
0470 665J000 2100. 000 LF | 4.78000 10038. 00| 3. 50000 7350. 00| 3.50000 7350. 00
Silt Fence, Type A | | |
0480 665K000 21. 000 CUYD 7. 70000 161. 70| 4. 00000 84. 00| 5. 00000 105. 00
Dr ai nage Sunp Excavation | | |
0490 680A000 LUMP| 21855. 00000 21855. 00| 5000. 00000 5000. 00| 1000. 00000 1000. 00
Engi neering Controls | [ |
0500 701A032 2.000 M LE| 2143. 88000 4287. 76| 2200. 00000 4400. 00| 2000. 00000 4000. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
0510 701A046 1.000 M LE| 1071. 94000 1071. 94| 1100. 00000 1100. 00| 1000. 00000 1000. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 025 -5
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 20000825025 COUNTI ES : SUMTER
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 18024 | (2) 20011 | (3) 10026
| RACON, | NC. | TR COUNTY CONCRETE CONSTRUC| JRD CONTRACTI NG, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0520 701A048 2.000 M LE| 2679. 85000 5359. 70| 2750. 00000 5500. 00| 2500. 00000 5000. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0530 701C000 1.000 M LE| 535. 97000 535. 97| 550. 00000 550. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |
0540 701C001 6. 000 M LE| 535. 97000 3215. 82| 550. 00000 3300. 00| 500. 00000 3000. 00
Solid Tenporary Traffic Stripe | [ |
0550 703A002 20. 000 SOQFT| 10. 72000 214. 40| 11. 00000 220. 00| 10. 00000 200. 00
Traffic Control Markings, Cass 2, Type | [ |
A | | I
0560 703D002 20. 000 SQFT| 1. 39000 27. 80| 1. 50000 30. 00| 1. 30000 26. 00
Tenporary Traffic Control Markings | [ |
(Pai nt) [ |
0570 705A011 20. 000 EACH 4. 29000 85. 80| 4. 50000 90. 00| 4.00000 80. 00
Pavenent Markers, Class C, Type 1-A | | |
0580 705A023 70. 000 EACH 4. 29000 300. 30| 4. 50000 315. 00| 4.00000 280. 00
Pavenent Markers, Cass C, Type 2-D | | |
0590 705A032 80. 000 EACH| 6. 43000 514. 40| 6. 60000 528. 00| 6. 00000 480. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0600 705A037 160. 000 EACH| 6. 43000 1028. 80| 6. 60000 1056. 00| 6. 00000 960. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0610 740B000 387.000 SQFT| 9. 27000 3587. 49| 10. 00000 3870. 00| 12. 00000 4644. 00
Construction Signs | | |
0620 740D000 75.000 EACH 29. 23000 2192. 25| 40. 00000 3000. 00| 50. 00000 3750. 00
Channel i zi ng Druns | [ |
0630 740EO000 25.000 EACH 12. 05000 301. 25| 20. 00000 500. 00| 15. 00000 375. 00
Cones (36 Inches High) | | |
0640 740F002 8.000 EACH 202. 20000 1617. 60| 200. 00000 1600. 00| 300. 00000 2400. 00
Barri cades, Type |11 | | |
0650 7401 005 4.000 EACH 322. 06000 1288. 24| 300. 00000 1200. 00| 250. 00000 1000. 00
War ning Lights, Type B (Detachabl e Head) | [ |
0660 740L005 68. 000 EACH| 46. 13000 3136. 84| 70. 00000 4760. 00| 40. 00000 2720. 00
Vertical Panel, Type | (Doubl e-Sided) | | |
0670 740MDOO 25.000 EACH 1. 00000 25. 00| 5. 00000 125. 00| 5. 00000 125. 00
Wi ght For Cone | | |
0680 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | | |
To $ 64, 000. 00) | | |
SECTI ON TOTALS | $ 904, 649. 02| $ 933, 423. 65| $ 969, 275. 48

CONTRACT TOTALS | $ 904, 649. 02| $ 933, 423. 65| $ 969, 275. 48




Super pave Bitum nous Concrete Upper

Bi nder Layer, 1" Maxi mum Aggregate Size

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 025 -6
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000825025 COUNTI ES : SUMTER
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 04009 | (5) 12019 |
| W W DYAR & SONS, | NC. | LEVERETT CONSTRUCTI ON COVPAN|
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 15000. 00000 15000. 00| 38000. 00000 38000. 00|
Clearing & Grubbing (Approxinately 3 | [ |
Acres) | [ |
0020 206A000 LUMP| 15000. 00000 15000. 00| 35000. 00000 35000. 00|
Removal OF O d Bridge Station 301+10 | | |
0030 206C001 166. 000 SQYD| 6. 00000 996. 00| 10. 00000 1660. 00|
Rermovi ng Concrete Pavenent | [ |
0040 206E008 4.000 EACH| 100. 00000 400. 00| 75. 00000 300. 00|
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0050 210A000 10731. 000 CYIP| 3. 00000 32193. 00| 3. 85000 41314. 35|
Uncl assi fied Excavation | [ |
0060 210D021 15663. 000 CYIP| 8. 00000 125304. 00| 7.25000 113556. 75|
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0070 214A000 531. 000 CUYD| 9. 00000 4779. 00| 7.00000 3717. 00|
Structure Excavation | | |
0080 214B000 796. 000 CUYD| 14. 00000 11144. 00| 10. 00000 7960. 00|
Foundati on Backfill, Local | [ |
0090 214B001 526. 000 CUYD| 32. 00000 16832. 00| 20. 00000 10520. 00|
Foundation Backfill, Commerci al | [ |
0100 231B001 87.000 TON | 32. 00000 2784. 00| 28. 00000 2436. 00|
Roadbed Stabilizing Material, ALDOT #467| | |
0110 401A000 2500. 000 SYCP| 0. 55000 1375. 00| 0. 50000 1250. 00|
Bi t um nous Treatnment A | | |
0120 405A000 768.000 GAL | 1. 65000 1267. 20| 1. 50000 1152. 00|
Tack Coat | [ |
0130 408A052 6212. 000 SY | 2. 50000 15530. 00| 2. 25000 13977. 00|
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0140 424A241 866. 000 TON | 53. 40000 46244. 40| 48. 50000 42001. 00|
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0150 424A247 500. 000 TON | 55. 00000 27500. 00| 50. 00000 25000. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0160 424B441 1991. 000 TON | 47.50000 94572. 50| 43. 00000 85613. 00|
| | I
I I I
| | I

M x, ESAL Range C



18" Side Drain Pipe End Treatnent,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PACGE : 025 -7
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000825025 COUNTI ES : SUMIER
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 04009 | (5) 12019 |
| W W DYAR & SONS, | NC. | LEVERETT CONSTRUCTI ON COVPAN|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 424B545 500. 000 TON | 82. 50000 41250. 00| 75. 00000 37500. 00|
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0180 424B549 1000. 000 TON | 52. 00000 52000. 00| 47. 00000 47000. 00|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0190 424C240 1080. 000 TON | 57. 25000 61830. 00| 52. 00000 56160. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range C | [ |
0200 428B000 6500. 000 LF | 0. 14000 910. 00| 0. 12000 780. 00|
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0210 430B000 100. 000 TNCP| 32. 00000 3200. 00| 28. 00000 2800. 00|
Aggregate Surfacing (AHD #467 Or #57) | [ |
0220 458B000 6212. 000 SQYD| 2. 00000 12424. 00| 1. 40000 8696. 80|
Breaki ng And Seating Concrete Pavenent | | |
0230 502A000 68637.000 LB | 0. 45000 30886. 65| 0. 60000 41182. 20|
St eel Rei nforcenent | | |
0240 524A011 410. 000 CUYD| 290. 00000 118900. 00| 500. 00000 205000. 00|
Cul vert Concrete (Cast In Place) | | |
0250 530A500 144.000 LF | 70. 00000 10080. 00| 75. 00000 10800. 00|
60" Roadway Pipe (14 Gauge C. M) | | |
(Tenpor ary) | | |
0260 535A101 70.000 LF | 26. 00000 1820. 00| 40. 00000 2800. 00|
18" Side Drain Pipe (14 Gauge C. M) | [ |
0270 600A000 LUWP| 30000. 00000 30000. 00| 75000. 00000 75000. 00|
Mobi | i zat i on | [ |
0280 602A000 8.000 EACH| 150. 00000 1200. 00| 120. 00000 960. 00|
R ght O Way Markers | [ |
0290 606A000 1000. 000 LF | 10. 00000 10000. 00| 10. 00000 10000. 00|
6" Underdrain Pipe | [ |
0300 610C001 379.000 TON | 32. 00000 12128. 00| 40. 00000 15160. 00|
Loose Riprap, Class 2 | [ |
0310 610D003 377.000 SQvYD| 5. 00000 1885. 00| 4. 00000 1508. 00|
Filter Blanket, Ceotextile | [ |
0320 619A101 2.000 EACH 600. 00000 1200. 00| 300. 00000 600. 00|
| |
I I

Cass 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 025 -8
TABULATI ON OF BI DS

Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

CALL ORDER : 025 CONTRACT I D : 20000825025 COUNTI ES : SUMTER
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 04009 | (5) 12019 |
| W W DYAR & SONS, | NC. | LEVERETT CONSTRUCTI ON COVPAN|
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 630A000 263.000 LF | 29. 00000 7627. 00| 27.00000 7101. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0340 630C050 4.000 EACH| 2050. 00000 8200. 00| 1950. 00000 7800. 00|
Quardrail End Anchor, Type 20 Series | [ |
0350 641A035 1000. 000 LF | 18. 00000 18000. 00| 16. 37000 16370. 00|
6 Inch D. 1. Water Main Laid | [ |
0360 641C000 2.000 EACH 900. 00000 1800. 00| 554. 40000 1108. 80|
6 Inch Gate Val ves Wth Box | [ |
0370 641C204 250.000 LF | 22. 00000 5500. 00| 39. 47000 9867. 50|
6 Inch D.I. Restrained Joint Water Main | [ |
Laid, Type 1B Installation | | |
0380 641D100 650. 000 LB | 5. 00000 3250. 00| 2. 64000 1716. 00|
Fittings | [ |
0390 641L000 1.000 EACH 1000. 00000 1000. 00| 1161. 60000 1161. 60|
3 Inch Flush Hydrant [ |
0400 650A000 1841. 000 CYIP| 9. 00000 16569. 00| 10. 00000 18410. 00|
Topsoi | | | |
0410 652A054 3.000 ACRE| 1200. 00000 3600. 00| 1200. 00000 3600. 00|
Seeding (M x 2A) | | |
0420 652B053 3.000 ACRE| 800. 00000 2400. 00| 800. 00000 2400. 00|
Tenporary Seeding (M x 2AT) | | |
0430 656A000 3.000 ACRE| 800. 00000 2400. 00| 1200. 00000 3600. 00|
Mul ching, Cass A Type 1 | | |
0440 665B000 3.000 ACRE| 800. 00000 2400. 00| 1000. 00000 3000. 00|
Tenporary Ml chi ng | | |
0450 665F000 400. 000 EACH| 5. 00000 2000. 00| 10. 00000 4000. 00|
Hay Bal es | | |
0460 6651 000 410.000 TON | 32. 00000 13120. 00| 40. 00000 16400. 00|
Tenporary Riprap, Cass 2 | | |
0470 665J000 2100. 000 LF | 5. 00000 10500. 00| 5. 00000 10500. 00|
Silt Fence, Type A | | |
0480 665K000 21. 000 CUYD 10. 00000 210. 00| 15. 00000 315. 00|
Dr ai nage Sunp Excavation | | |
0490 680A000 LUMP| 15000. 00000 15000. 00| 15000. 00000 15000. 00|
Engi neering Controls | [ |
0500 701A032 2.000 M LE| 2200. 00000 4400. 00| 2000. 00000 4000. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
0510 701A046 1.000 M LE| 1100. 00000 1100. 00| 1000. 00000 1000. 00|
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 025 -9
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000825025 COUNTI ES : SUMTER
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 04009 | (5) 12019 |
| W W DYAR & SONS, | NC. | LEVERETT CONSTRUCTI ON COVPAN|
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0520 701A048 2.000 M LE| 2750. 00000 5500. 00| 2500. 00000 5000. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0530 701C000 1.000 M LE| 550. 00000 550. 00| 500. 00000 500. 00|
Broken Tenporary Traffic Stripe | [ |
0540 701C001 6. 000 M LE| 550. 00000 3300. 00| 500. 00000 3000. 00|
Solid Tenporary Traffic Stripe | [ |
0550 703A002 20. 000 SOQFT| 11. 00000 220. 00| 10. 00000 200. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | I
0560 703D002 20. 000 SQFT| 1. 50000 30. 00| 1. 30000 26. 00|
Tenporary Traffic Control Markings | [ |
(Pai nt) [ |
0570 705A011 20. 000 EACH 4. 50000 90. 00| 4. 00000 80. 00|
Pavenent Markers, Class C, Type 1-A | | |
0580 705A023 70. 000 EACH 4. 50000 315. 00| 4. 00000 280. 00|
Pavenent Markers, Cass C, Type 2-D | | |
0590 705A032 80. 000 EACH| 6. 60000 528. 00| 6. 00000 480. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0600 705A037 160. 000 EACH| 6. 60000 1056. 00| 6. 00000 960. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0610 740B000 387.000 SQFT| 130. 00000 50310. 00| 10. 00000 3870. 00|
Construction Signs | | |
0620 740D000 75.000 EACH 35. 00000 2625. 00| 50. 00000 3750. 00|
Channel i zi ng Druns | [ |
0630 740EO000 25.000 EACH 20. 00000 500. 00| 20. 00000 500. 00|
Cones (36 Inches High) | | |
0640 740F002 8.000 EACH 265. 00000 2120. 00| 225. 00000 1800. 00|
Barri cades, Type |11 | | |
0650 7401 005 4.000 EACH 200. 00000 800. 00| 350. 00000 1400. 00|
War ning Lights, Type B (Detachabl e Head) | [ |
0660 740L005 68. 000 EACH| 30. 00000 2040. 00| 45. 00000 3060. 00|
Vertical Panel, Type | (Doubl e-Sided) | | |
0670 740MDOO 25.000 EACH 10. 00000 250. 00| 10. 00000 250. 00|
Wi ght For Cone | | |
0680 998A000 LUWP| 10000. 00000 10000. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 64, 000. 00) | | |
SECTI ON TOTALS | $ 999, 944, 75| $ 1,091, 910. 00|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 999, 944. 75| $ 1,091, 910. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON

08/ 28/ 00
VENDOR RANKI NG
CALL ORDER : 026 CONTRACT I D : 20000825026
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
CONTRACT TIME : 07/01/01 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL

for constructing the Gade, Drain, Pave, Traffic Stripe,

Li ghting, Signing, Bridges, UST Renobval, and Soil

Renedi ation on C R #207 fromS. R #4 (U S. #78) to a point
north as indicated on the plans, in Lincoln. Length - 1.808
m .

DATE :

PAGE : 026 -1

COUNTI ES : TALLADEGA

PROJECT(S) : M3 6100( 16)

TOTAL % OVER
BI D LOWBI D
$ 6,500, 000. 00 100. 0000%
$ 6,866,813.26 105. 6432%
$ 7,245,515.85 111. 4694%
$ 7,466,113.02 114. 8632%

SET- ASI DE :
RANK VENDOR NO. / NAME
1 30002 ELLARD CONTR. CO., INC. & ELLARD CONSTR., | NC.
2 07002 GOCD HOPE CONTRACTI NG CO., | NC.
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC.
4 01007 ALABAVA BRI DGE BUI LDERS, | NC.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 026 -2
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 30002 | (2) 07002 | (3) 03001
| ELLARD CONTR. & ELLARD CONST| GOOD HOPE CONTRACTI NG CO., || CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  ROADWAY
| | |
0010 201A000 LUMP|  520000. 00000 520000. 00| 420000. 00000 420000. 00] 250500. 00000 250500. 00
Clearing & G ubbing (Approximtely 55 | [ |
Acr es) | [ |
0020 205A004 1.000 EACH 400. 00000 400. 00| 500. 00000 500. 00| 100. 00000 100. 00
Renmoval O Structures, Structure No. 4 | | |
0030 205A006 1.000 EACH 700. 00000 700. 00| 500. 00000 500. 00| 100. 00000 100. 00
Renmoval O Structures, Structure No. 6 | | |
0040 205A007 1.000 EACH 700. 00000 700. 00| 750. 00000 750. 00| 100. 00000 100. 00
Renmoval O Structures, Structure No. 7 | | |
0050 206D000 361.000 LF | 6. 00000 2166. 00| 5. 00000 1805. 00| 6. 00000 2166. 00
Renovi ng Pi pe | [ |
0060 210A000 87147.000 CYIP| 2. 00000 174294. 00| 1. 85000 161221. 95| 1. 20000 104576. 40
Uncl assi fied Excavation | | |
0070 210D000 226824.000 CYIP| 2. 20000 499012. 80| 3. 40000 771201. 60| 3. 40000 771201. 60
Borrow Excavati on | [ |
0080 210F000 356.000 TN P| 16. 00000 5696. 00| 10. 00000 3560. 00| 3. 40000 1210. 40
Borrow Excavation (Underwater Backfill) | | |
0090 210F001 4404.000 TN P| 16. 00000 70464. 00| 10. 00000 44040. 00| 3. 40000 14973. 60
Borrow Excavati on (Underwat er | | |
Embanknent) | [ |
0100 214A000 420. 000 CUYD| 5. 00000 2100. 00| 6. 00000 2520. 00| 5. 00000 2100. 00
Structure Excavation | [ |
0110 214B001 144.000 CUYD| 29. 00000 4176. 00| 25. 00000 3600. 00| 15. 00000 2160. 00
Foundati on Backfill, Commerci al | [ |
0120 215A000 640. 000 CUYD| 15. 00000 9600. 00| 15. 00000 9600. 00| 8. 00000 5120. 00
Uncl assified Bridge Excavation | [ |
0130 215B000 LUMP| 10000. 00000 10000. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
Cof ferdams O Sheeting And Shoring STA. | [ |
65+94. 32 [ |
0140 224A000 1400. 000 CUYD| 6. 00000 8400. 00| 3. 00000 4200. 00| 2.00000 2800. 00
Li me Sink Excavation | [ |
0150 224C000 400. 000 TON | 19. 00000 7600. 00| 9. 25000 3700. 00| 12. 00000 4800. 00
Speci al Backfill For Linme Sink, AHD #467| [ |
0160 224D000 100. 000 CUYD| 150. 00000 15000. 00| 100. 00000 10000. 00| 200. 00000 20000. 00
Concrete Seal For Lime Sink | | |
0170 230A000 255. 000 RBST| 400. 00000 102000. 00| 180. 00000 45900. 00| 400. 00000 102000. 00
Roadbed Processing | | |
0180 240A000 6. 000 EACH| 600. 00000 3600. 00| 1. 00000 6. 00| 1000. 00000 6000. 00
I I

Sett | ement

Pl ate Assenbly |
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :

| (1) 30002 | (2) 07002 | (3) 03001

| ELLARD CONTR & ELLARD CONST| GOOD HOPE CONTRACTI NG CO., || CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0190 250B000 50. 000 CUYD)| 60. 00000 3000. 00 64. 00000 3200. 00| 80. 00000 4000. 00

Treatment OF Hydrocarbon Contam nat ed |
Soil (Specialty Item |
0200 250C000 2.000 EACH 3000. 00000 6000. 00

I
| |
[ 3200. 00000 6400. 00| 3900. 00000 7800. 00
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |
0210 250N000 50. 000 GAL | 1. 00000 50. 00| 1. 07000 53. 50| 5. 00000 250. 00
Renmoval / Di sposal OF Tank Contents | [ |
(Sludge) (Specialty Item | | |
0220 301A012 75670. 000 SYCP| 3. 25000 245927. 50| 3. 40000 257278. 00| 3. 50000 264845. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness [ |
0230 315A001 82354. 000 SYCP| 3. 30000 271768. 20| 2.10000 172943. 40| 6. 00000 494124. 00
Drai nage Pl ane Material, 4 Inches Thick | [ |
0240 401A000 75670. 000 SYCP| 0. 33000 24971. 10| 0. 25000 18917. 50| 0. 48000 36321. 60
Bi t um nous Treatnment A | [ |
0250 405A000 4144.000 GAL | 1. 50000 6216. 00| 1. 00000 4144. 00| 1. 80000 7459. 20
Tack Coat | [ |
0260 410B000 1.000 EACH 5610. 00000 5610. 00| 3500. 00000 3500. 00| 6500. 00000 6500. 00
State Furnished Profil ograph | [ |
0270 429A220 3916. 000 TON | 33. 64000 131734. 24| 34.93000 136785. 88| 37. 00000 144892. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0280 429A226 100. 000 TON | 45. 00000 4500. 00| 36. 93000 3693. 00| 55. 00000 5500. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range B | [ |
0290 429B221 7155. 000 TON | 27. 25000 194973. 75| 28. 88000 206636. 40| 31. 50000 225382. 50
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range B | [ |
0300 429B225 100. 000 TON | 65. 00000 6500. 00| 45. 04000 4504. 00| 73. 00000 7300. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range B | [ |
0310 429C221 12518. 000 TON | 27. 25000 341115. 50| 28. 88000 361519. 84| 29. 50000 369281. 00
I mproved Bitum nous Concrete Base Layer, | [ |
1 1/2" Maxi mum Aggregate Size MX, | [ |
ESAL Range B | [ |
0320 430B002 5152. 000 TNCP| 14. 50000 74704. 00| 10. 00000 51520. 00| 13. 50000 69552. 00
| | |

Aggregate Surfacing (AHD #467)
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 30002 | (2) 07002 | (3) 03001
| ELLARD CONTR. & ELLARD CONST| GOOD HOPE CONTRACTI NG CO., || CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 430B012 1000. 000 TNCP| 14. 50000 14500. 00| 10. 00000 10000. 00| 14. 50000 14500. 00
Aggregate Surfacing (AHD #410 O #467) | [ |
0340 450B000 489. 000 SQYD| 65. 00000 31785. 00| 65. 00000 31785. 00| 60. 00000 29340. 00
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0350 502A000 261300. 000 LB | 0. 50000 130650. 00| 0. 50000 130650. 00| 0. 45000 117585. 00
St eel Rei nforcenent | | |
0360 502B000 LUWP| 116000. 00000 116000. 00| 116000. 00000 116000. 00| 85000. 00000 85000. 00
St eel Reinforcement For Bridge | | |
Superstructure STA 65+94. 32, APPROX. 204, | | |
700 LBS. | [ |
0370 502B001 LUMP| 35000. 00000 35000. 00| 35000. 00000 35000. 00| 31000. 00000 31000. 00
St eel Reinforcement For Bridge [ |
Superstructure STA 106+00, APPROX 69, 900 | | |
LBS. | [ |
0380 505C002 9196. 000 LF | 24. 00000 220704. 00| 24.00000 220704. 00| 22.00000 202312. 00
Steel Piling (HP 12x53) | [ |
0390 505C006 1980. 000 LF | 35. 00000 69300. 00| 35. 00000 69300. 00| 35. 00000 69300. 00
Steel Piling (HP 14x117) | | |
0400 505@003 196. 000 EACH| 70. 00000 13720. 00| 70. 00000 13720. 00| 60. 00000 11760. 00
Pile Points (Type A 12") | [ |
0410 505Q(004 44.000 EACH| 80. 00000 3520. 00| 80. 00000 3520. 00| 65. 00000 2860. 00
Pile Points (Type A 14") | [ |
0420 508A000 34485.000 LB | 2. 00000 68970. 00| 2.00000 68970. 00| 2.20000 75867. 00
Structural Steel | | |
0430 510A000 1454. 000 CUYD| 200. 00000 290800. 00| 200. 00000 290800. 00| 414. 00000 601956. 00
Bri dge Substructure Concrete, Class A | | |
0440 510C051 LUWMP| 375000. 00000 375000. 00| 375000. 00000 375000. 00| 330000. 00000 330000. 00
Bri dge Concrete Superstructure, | | |
STA. 65+94. 32, APPROX 924 CU. YDS. | | |
0450 510C052 LUMP|  155000. 00000 155000. 00| 155000. 00000 155000. 00| 77000. 00000 77000. 00
Bri dge Concrete Superstructure, | [ |
STA. 106+00, APPROX 261 CU. YDS. | [ |
0460 510E000 3941. 000 SQYD| 2. 50000 9852. 50| 2.50000 9852. 50| 2. 35000 9261. 35
Grooving Concrete Bridge Decks | | |
0470 511A001 66. 000 EACH| 100. 00000 6600. 00| 100. 00000 6600. 00| 100. 00000 6600. 00
El astoneri c Bearings, Type 2 | | |
0480 511A004 72.000 EACH 700. 00000 50400. 00| 700. 00000 50400. 00| 200. 00000 14400. 00
El astoneri c Bearings, Type 4 | | |
0490 513B003 1315. 000 LF 80. 00000 105200. 00| 80. 00000 105200. 00| 50. 00000 65750. 00
I I
| |

|
Pr et ensi oned- Prestressed Concrete |
Grders, Type | (Specialty Item |
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :

| (1) 30002 | (2) 07002 | (3) 03001

| ELLARD CONTR & ELLARD CONST| GOOD HOPE CONTRACTI NG CO., || CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0500 513B017 3543.000 LF 160. 00000 566880. 00| 160. 00000 566880. 00| 115. 00000 407445. 00

Pr et ensi oned- Prestressed Concrete
G rders, Type BT-72 (Specialty Item

I
I I I
0510 530A002 214.000 LF | 35. 00000 7490. 00| 26. 00000 5564. 00| 38. 00000 8132. 00
24" Roadway Pipe (Class 3 RC) | | |
0520 530A003 160. 000 LF | 50. 00000 8000. 00| 38. 00000 6080. 00| 53. 00000 8480. 00
30" Roadway Pipe (Class 3 RC.) | | |
0530 530A004 96.000 LF | 64. 00000 6144. 00| 48. 00000 4608. 00| 76. 35000 7329. 60
36" Roadway Pipe (Class 3 RC.) | | |
0540 535A001 364.000 LF | 23. 00000 8372. 00| 19. 00000 6916. 00| 22.00000 8008. 00
18" Side Drain Pipe | [
0550 600A000 LUWP|  382936. 16000 382936. 16| 794591. 60000 794591. 60| 680000. 00000 680000. 00
Mobi |'i zati on | [ |
0560 601A000 1.000 EACH 4000. 00000 4000. 00| 7500. 00000 7500. 00| 10000. 00000 10000. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0570 602A000 52.000 EACH 75. 00000 3900. 00| 100. 00000 5200. 00| 150. 00000 7800. 00
R ght O Way Markers | [ |
0580 606A000 300.000 LF | 11. 00000 3300. 00| 8. 00000 2400. 00| 300. 00000 90000. 00
6" Underdrain Pipe | [ |
0590 607A000 35490. 000 LF | 0. 33000 11711. 70| 1. 25000 44362. 50| 1. 50000 53235. 00
Drill Holes | [ |
0600 607B000 283920. 000 LF | 0. 33000 93693. 60| 0. 40000 113568. 00| 0. 55000 156156. 00
Vertical Drainage W cks | [
0610 607C000 65. 000 CUYD| 140. 00000 9100. 00| 100. 00000 6500. 00| 18. 00000 1170. 00
G anul ar Backfill For Drilled Hol es | [
0620 608A000 27452. 000 SQYD| 2. 20000 60394. 40| 1. 50000 41178. 00| 2. 50000 68630. 00
Separati on Geotextile | [ |
0630 610C001 2553.000 TON | 22.00000 56166. 00| 22. 00000 56166. 00| 22.00000 56166. 00
Loose Riprap, Class 2 | [ |
0640 610D003 3062. 000 SQYD| 3. 00000 9186. 00| 3. 00000 9186. 00| 2. 50000 7655. 00
Filter Blanket, Ceotextile | [ |
0650 614A000 48. 000 cuUYD| 200. 00000 9600. 00| 250. 00000 12000. 00| 250. 00000 12000. 00
Sl ope Pavi ng | [ |
0660 614A001 186. 000 CUYD| 230. 00000 42780. 00| 260. 00000 48360. 00| 200. 00000 37200. 00
Sl ope Pavi ng (Under Bridges) | [ |
0670 619A003 4.000 EACH 620. 00000 2480. 00| 600. 00000 2400. 00| 550. 00000 2200. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0680 619A004 4.000 EACH 720. 00000 2880. 00| 700. 00000 2800. 00| 750. 00000 3000. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0690 619A055 2.000 EACH 1200. 00000 2400. 00| 1200. 00000 2400. 00| 1800. 00000 3600. 00
I I

36" Roadway Pipe End Treatnent, Cass 2
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TABULATI ON OF BI DS

CALL ORDER . 026 CONTRACT I D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 30002 | (2) 07002 | (3) 03001
| ELLARD CONTR. & ELLARD CONST| GOOD HOPE CONTRACTI NG CO., || CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0700 619A101 12. 000 EACH 580. 00000 6960. 00| 500. 00000 6000. 00| 600. 00000 7200. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0710 630A000 1639. 000 LF | 10. 15000 16635. 85| 10. 15000 16635. 85| 15. 00000 24585. 00
Steel Beam Guardrail, dass A Type 1 | | |
0720 6300003 8.000 EACH 980. 00000 7840. 00| 980. 00000 7840. 00| 1500. 00000 12000. 00
Guardrail End Anchor, Type 13 | | |
0730 6300070 8.000 EACH 1200. 00000 9600. 00| 1200. 00000 9600. 00| 1500. 00000 12000. 00
Quardrail End Anchor, Type 10 Series | | |
0740 650B000 23564.000 CYIP| 1. 40000 32989. 60| 3. 00000 70692. 00| 3. 50000 82474. 00
Topsoi | From St ockpil es | | |
0750 652A050 22.000 ACRE| 500. 00000 11000. 00| 500. 00000 11000. 00| 500. 00000 11000. 00
Seeding (M x 1A) | | |
0760 652A053 2.000 ACRE| 550. 00000 1100. 00| 550. 00000 1100. 00| 500. 00000 1000. 00
Seeding (M x 1E) | | |
0770 652B050 16. 000 ACRE| 350. 00000 5600. 00| 350. 00000 5600. 00| 400. 00000 6400. 00
Tenporary Seeding (M x 1AT) | | |
0780 652D050 16. 000 ACRE| 450. 00000 7200. 00| 450. 00000 7200. 00| 450. 00000 7200. 00
Seeding In Stubble (Mx 1A) | | |
0790 654A001 41. 000 SQYD| 5. 00000 205. 00| 5. 00000 205. 00| 5. 00000 205. 00
Sol i d Soddi ng (Ber nuda) | | |
0800 656A000 38. 000 ACRE| 380. 00000 14440. 00| 380. 00000 14440. 00| 500. 00000 19000. 00
Mul ching, Cass A Type 1 | | |
0810 656A001 2.000 ACRE| 400. 00000 800. 00| 400. 00000 800. 00| 500. 00000 1000. 00
Mul ching, Cass A Type 2 | | |
0820 665A000 20. 000 ACRE| 350. 00000 7000. 00| 350. 00000 7000. 00| 400. 00000 8000. 00
Tenporary Seedi ng | | |
0830 665B000 20. 000 ACRE| 300. 00000 6000. 00| 300. 00000 6000. 00| 400. 00000 8000. 00
Tenporary Ml chi ng | | |
0840 665C000 295.000 LF | 18. 00000 5310. 00| 18. 00000 5310. 00| 32. 00000 9440. 00
15" Tenporary Pi pe | | |
0850 665E000 40. 000 SQYD| 5. 00000 200. 00| 10. 00000 400. 00| 9. 00000 360. 00
Pol yet hyl ene | | |
0860 665F000 295. 000 EACH 6. 00000 1770. 00| 5. 00000 1475. 00| 8. 00000 2360. 00
Hay Bal es | | |
0870 665@G000 40. 000 EACH 6. 50000 260. 00| 1. 00000 40. 00| 5. 00000 200. 00
Sand Bags | | |
0880 665H000 19. 000 EACH| 400. 00000 7600. 00| 10. 00000 190. 00| 500. 00000 9500. 00
Erosi on Control Check Danms, Type 1 | | |
0890 6651 000 1400. 000 TON | 23. 00000 32200. 00| 22. 00000 30800. 00| 22. 00000 30800. 00
I I

Tenporary Riprap, Cass 2 |
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Solid Yellow, Cass 3W Type A Traffic
Stripe (6" Wde)

CALL ORDER : 026 CONTRACT I D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 30002 | (2) 07002 | (3) 03001
| ELLARD CONTR. & ELLARD CONST| GOOD HOPE CONTRACTI NG CO., || CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0900 665J000 25320. 000 LF | 3. 25000 82290. 00| 1. 00000 25320. 00| 3. 00000 75960. 00
Silt Fence, Type A | [ |
0910 665K000 90. 000 CUYD| 5. 00000 450. 00| 10. 00000 900. 00| 10. 00000 900. 00
Dr ai nage Sunp Excavation | [ |
0920 680A000 LUWP|  100000. 00000 100000. 00| 90000. 00000 90000. 00| 90000. 00000 90000. 00
Engi neering Control s | [ |
0930 701A028 5.000 M LE| 1260. 00000 6300. 00| 1260. 00000 6300. 00| 1600. 00000 8000. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0940 701A032 1.000 M LE| 1260. 00000 1260. 00| 1260. 00000 1260. 00| 1600. 00000 1600. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0950 701A041 3.000 M LE| 1050. 00000 3150. 00| 1050. 00000 3150. 00| 1250. 00000 3750. 00
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0960 701A046 3.000 M LE]| 1100. 00000 3300. 00| 1100. 00000 3300. 00| 1250. 00000 3750. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0970 701A048 6.000 M LE]| 1400. 00000 8400. 00| 1400. 00000 8400. 00| 1850. 00000 11100. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0980 701B009 325.000 LF | 0. 60000 195. 00| 0. 60000 195. 00| 1. 00000 325.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0990 701C000 7.000 M LE| 250. 00000 1750. 00| 250. 00000 1750. 00| 390. 00000 2730. 00
Broken Tenporary Traffic Stripe | [ |
1000 7010001 16. 000 M LE| 320. 00000 5120. 00| 320. 00000 5120. 00| 430. 00000 6880. 00
Solid Tenporary Traffic Stripe | [ |
1010 701D005 1.000 M LE| 850. 00000 850. 00| 850. 00000 850. 00| 1450. 00000 1450. 00
Solid Traffic Stripe Renoved [ |
1020 701G121 1046. 000 LF | 2.70000 2824. 20| 2.70000 2824. 20| 1. 90000 1987. 40
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1030 701Gl25 1046. 000 LF | 3. 20000 3347. 20| 3. 20000 3347. 20| 3. 90000 4079. 40
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1040 701Gl129 246.000 LF | 2.70000 664. 20| 2.70000 664. 20| 5. 75000 1414. 50
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1050 701G133 1046. 000 LF | 3. 20000 3347. 20| 3. 20000 3347. 20| 4.50000 4707. 00
I I I
I I I
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Port abl e Sequential Arrow And Chevron |
Sign Unit |

CALL ORDER . 026 CONTRACT I D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 30002 | (2) 07002 | (3) 03001
| ELLARD CONTR. & ELLARD CONST| GOOD HOPE CONTRACTI NG CO., || CLARK CONSTRUCTI ON CO., | NC.

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1060 703A002 27268. 000 SOFT| 1. 60000 43628. 80| 1. 60000 43628. 80| 2. 00000 54536. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I

1070 703B002 135. 000 SQFT| 1. 60000 216. 00| 1. 60000 216. 00| 3. 10000 418. 50
Traffic Control Legends, dass 2, Type A | |

1080 705A030 8.000 EACH 4. 25000 34. 00| 4. 25000 34. 00| 5. 70000 45. 60
Paverent Markers, Class A-H, Type 2-C | | |

1090 705A031 208. 000 EACH 4. 25000 884. 00| 4. 25000 884. 00| 5. 30000 1102. 40
Pavenent Markers, Cass A-H Type 1-A | | |

1100 705A032 218. 000 EACH 4. 25000 926. 50| 4. 25000 926. 50| 5. 30000 1155. 40
Pavenent Markers, Cass A-H Type 1-B | | |

1110 705A037 619. 000 EACH| 4. 25000 2630. 75| 4. 25000 2630. 75| 5. 60000 3466. 40
Pavenent Markers, Cass A-H Type 2-D | | |

1120 705A038 110. 000 EACH| 4. 25000 467. 50| 4. 25000 467. 50| 5. 60000 616. 00
Pavenent Markers, Cass A-H Type 2-E | | |

1130 707B003 2.000 EACH 135. 00000 270. 00| 133. 00000 266. 00| 175. 00000 350. 00
Type A Hazard Marker Installation | | |

1140 710A115 120. 000 SQFT] 15. 50000 1860. 00| 15. 43000 1851. 60| 17. 50000 2100. 00
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | |
Backgr ound) | [ |

1150 710B001 240.000 LF | 6. 00000 1440. 00| 6. 12000 1468. 80| 8. 00000 1920. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |

1160 713A000 70.000 LF | 98. 50000 6895. 00| 98. 50000 6895. 00| 50. 00000 3500. 00
Per manent Barri cades | | |

1170 740B000 705. 000 SQFT| 9. 15000 6450. 75| 8. 25000 5816. 25| 12. 00000 8460. 00
Construction Signs | | |

1180 740D000 250. 000 EACH| 50. 00000 12500. 00| 44.69000 11172. 50| 60. 00000 15000. 00
Channel i zi ng Druns | [ |

1190 740EO000 100. 000 EACH| 22.00000 2200. 00| 10. 00000 1000. 00| 15. 00000 1500. 00
Cones (36 Inches High) | | |

1200 740F002 12. 000 EACH| 236. 00000 2832. 00| 212. 77000 2553. 24| 300. 00000 3600. 00
Barri cades, Type |11 | | |

1210 7401 005 12. 000 EACH| 545. 00000 6540. 00| 492. 00000 5904. 00| 600. 00000 7200. 00
War ning Lights, Type B (Detachabl e Head) | [ |

1220 740MDOO 100. 000 EACH| 10. 00000 1000. 00| 5. 00000 500. 00| 9. 00000 900. 00
Wi ght For Cone | | |

1230 741C010 1. 000 EACH| 5192. 00000 5192. 00| 1500. 00000 1500. 00| 6000. 00000 6000. 00

I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 026 -9
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 30002 | (2) 07002 | (3) 03001
| ELLARD CONTR. & ELLARD CONST| GOOD HOPE CONTRACTI NG CO., || CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1240 750B250 48. 000 EACH| 2630. 00000 126240. 00| 2630. 00000 126240. 00| 3800. 00000 182400. 00
Segnent ed Refl ector Lum naire Assenbly, | [ |
Single [ |
1250 750B271 2.000 EACH 12500. 00000 25000. 00| 12500. 00000 25000. 00| 13000. 00000 26000. 00
O fset Luminaire Assenbly Wth ILD, | | |
Doubl e | [ |
1260 7500000 1.000 EACH 850. 00000 850. 00| 850. 00000 850. 00| 1100. 00000 1100. 00
El ectrical Junction Box, Type 1 | [ |
1270 7500002 4.000 EACH 350. 00000 1400. 00| 350. 00000 1400. 00| 940. 00000 3760. 00
El ectrical Junction Box, Type 3 | [ |
1280 750D105 780.000 LF | 3. 50000 2730. 00| 3. 50000 2730. 00| 2.90000 2262. 00
Non-Metallic Conduit, 1 1/2 Inch | [ |
1290 750D155 40.000 LF | 12. 00000 480. 00| 12. 00000 480. 00| 3. 90000 156. 00
Metal lic Conduit, 1 1/2 Inch | [ |
1300 750E104 1100. 000 LF | 0. 50000 550. 00| 0. 50000 550. 00| 0. 75000 825. 00
Conductor, #6 AWG | [ |
1310 750E106 2200.000 LF | 0. 75000 1650. 00| 0. 75000 1650. 00| 0. 99000 2178.00
Conductor, #2 AWG | [ |
1320 750F002 1. 000 CH| 6500. 00000 6500. 00| 6500. 00000 6500. 00| 4750. 00000 4750. 00
Lighting Control Center, Type W | [ |
1330 750N011 2.000 CH| 1200. 00000 2400. 00| 1200. 00000 2400. 00| 1975. 00000 3950. 00
Roadway Pol e Foundati on, Concrete | [ |
1340 750N012 48. 000 CH| 950. 00000 45600. 00| 950. 00000 45600. 00| 1250. 00000 60000. 00
Roadway Pol e Foundati on, Auger Base | [ |
1350 750P000 6760.000 LF | 3. 00000 20280. 00| 3. 00000 20280. 00| 3. 40000 22984. 00
Conbi ned Duct And Cable, 3 #6 AWG | [ |
1360 750P006 3600. 000 LF | 3. 75000 13500. 00| 3. 75000 13500. 00| 4. 75000 17100. 00
Conbi ned Duct And Cable, 2 #2, 1 #6 AWG | [ |
1370 756A021 330.000 LF | 35. 00000 11550. 00| 35. 00000 11550. 00| 36. 00000 11880. 00
3" Electrical Conduit, 1 Line, Type 5 | [ |
Installation | [ |
1380 756A023 90.000 LF | 35. 00000 3150. 00| 35. 00000 3150. 00| 48. 00000 4320. 00
5" Electrical Conduit, 1 Line, Type 5 | [ |
Install ation | [ |
1390 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00| 10. 00000 10. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 346, 000. 00) | [ |
1400 999 000 3500. 000 HOUR| 0. 80000 2800. 00| 0. 80000 2800. 00| 0. 80000 2800. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 6,500, 000. 00| $ 6, 866, 813. 26| $ 7,245,515.85
------------------------------------------ T T T T T T T T

CONTRACT TOTALS | $ 6,500, 000. 00| $ 6, 866, 813. 26| $ 7,245,515.85




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 026 -10
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 01007 [ |
| ALABAVA BRI DGE BUI LDERS, | NC| |
LINE NO/ ITEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  ROADWAY
I I I
0010 201A000 LUWP| 82500. 00000 82500. 00| |
Clearing & G ubbing (Approxinately 55 | [ |
Acres) | | |
0020 205A004 1.000 EACH 1500. 00000 1500. 00| |
Removal OF Structures, Structure No. 4 [ |
0030 205A006 1.000 EACH 1500. 00000 1500. 00| |
Removal OF Structures, Structure No. 6 | [ |
0040 205A007 1.000 EACH 1500. 00000 1500. 00| |
Removal OF Structures, Structure No. 7 | [ |
0050 206D000 361.000 LF | 5. 00000 1805. 00| |
Removi ng Pi pe | [ |
0060 210A000 87147.000 CYIP| 1. 40000 122005. 80| |
Uncl assi fied Excavation | [ |
0070 210D000 226824.000 CYIP| 4. 50000 1020708. 00| |
Borr ow Excavati on | [ |
0080 210F000 356.000 TN P 15. 00000 5340. 00| |
Borrow Excavation (Underwater Backfill) | [ |
0090 210F001 4404.000 TN P| 12. 00000 52848. 00| |
Borrow Excavation (Underwater | [ |
Enbanknent) | [ |
0100 214A000 420. 000 CUYD| 5. 00000 2100. 00| |
Structure Excavation | | |
0110 214B001 144,000 CUYD| 12. 00000 1728. 00| |
Foundation Backfill, Commerci al | [ |
0120 215A000 640. 000 CUYD| 15. 00000 9600. 00| |
Uncl assified Bridge Excavation | | |
0130 215B000 LUWP| 10000. 00000 10000. 00| |
Cof ferdanms Or Sheeting And Shoring STA. | | |
65+94. 32 | |
0140 224A000 1400. 000 CUYD| 15. 00000 21000. 00| |
Li me Sink Excavation | [ |
0150 224C000 400. 000 TON | 25. 00000 10000. 00| |
Speci al Backfill For Lime Sink, AHD #467| [ |
0160 224D0O00 100. 000 CUYD| 100. 00000 10000. 00| |
Concrete Seal For Lime Sink | [ |
0170 230A000 255. 000 RBST| 900. 00000 229500. 00| |
Roadbed Processing | [ |
0180 240A000 6. 000 EACH| 600. 00000 3600. 00| |
I I

Settlement Plate Assenbly



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 026 -11
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 01007

| |

| ALABAMA BRI DGE BUI LDERS, | NC| |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

0190 250B000 50. 000 CUYD| 60. 00000 3000. 00
Treatment OF Hydrocarbon Contam nat ed |
Soil (Specialty Item |

0200 250C000 2.000 EACH 3000. 00000 6000. 00
Under ground Storage Tank Renoval
(Specialty Item

I I

I I

I I

I I

| | |

0210 250N000 50. 000 GAL | 1. 00000 50. 00| |
Renmoval / Di sposal OF Tank Contents | [ |
(Sludge) (Specialty Item | | |
0220 301A012 75670. 000 SYCP| 5. 03000 380620. 10| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness [ |
0230 315A001 82354. 000 SYCP| 7. 00000 576478. 00| |
Drai nage Pl ane Material, 4 Inches Thick | [ |
0240 401A000 75670. 000 SYCP| 0. 17000 12863. 90| |
Bi t um nous Treatnment A | [ |
0250 405A000 4144.000 GAL | 0. 80000 3315. 20| |
Tack Coat | [ |
0260 410B000 1.000 EACH 19415. 00000 19415. 00| |
State Furnished Profil ograph | [ |
0270 429A220 3916. 000 TON | 33. 54000 131342. 64| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0280 429A226 100. 000 TON | 34. 32000 3432. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range B | [ |
0290 429B221 7155. 000 TON | 27. 28000 195188. 40| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range B | [ |
0300 429B225 100. 000 TON | 123. 50000 12350. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range B | [ |
0310 429C221 12518. 000 TON | 26. 36000 329974. 48| |
I mproved Bitum nous Concrete Base Layer, | [ |

1 1/2" Maxi mum Aggregate Size MX, | [ |
ESAL Range B | [ |
0320 430B002 5152. 000 TNCP| 12. 50000 64400. 00| |
I I I

Aggregate Surfacing (AHD #467)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 026 -12
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 01007

| |

| ALABAMA BRI DGE BUI LDERS, | NC| |

LINE NO/ | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0330 430B012 1000. 000 TNCP| 25. 00000 25000. 00

Aggregate Surfacing (AHD #410 O #467) |
0340 450B000 489. 000 SQYD| 65. 00000 31785. 00

Rei nf orced Cement Concrete Bridge End |

Sl ab |
0350 502A000 261300. 000 LB | 0. 50000 130650. 00

St eel Rei nf orcement |
0360 502B000 LUWP|  116000. 00000 116000. 00

St eel Rei nforcenent For Bridge |
Superstructure STA 65+94. 32, APPROX. 204, |
700 LBS. |
0370 502B001 LUWP| 35000. 00000 35000. 00
St eel Rei nforcenent For Bridge
Superstructure STA 106+00, APPROX 69, 900

|
LBS. |
0380 505C002 9196. 000 LF | 24. 00000 220704. 00
Steel Piling (HP 12x53) |
0390 505C006 1980. 000 LF | 35. 00000 69300. 00
Steel Piling (HP 14x117) |
0400 505@003 196. 000 EACH| 70. 00000 13720. 00
Pile Points (Type A 12")
Pile Points (Type A 14") |
0420 508A000 34485.000 LB | 2. 00000 68970. 00
Structural Steel |
0430 510A000 1454. 000 CUYD| 200. 00000 290800. 00
Bri dge Substructure Concrete, Class A |
0440 510C051 LUWMP| 375000. 00000 375000. 00

Bri dge Concrete Superstructure, |
STA. 65+94. 32, APPROX 924 CU. YDS. |
0450 510C052 LUMP|  155000. 00000 155000. 00
Bri dge Concrete Superstructure, |
STA. 106+00, APPROX 261 CU. YDS. |

0460 510EO000 3941. 000 SQYD| 2.50000 9852. 50
Grooving Concrete Bridge Decks |

0470 511A001 66. 000 EACH| 100. 00000 6600. 00
El astoneri c Bearings, Type 2 |

0480 511A004 72.000 EACH 700. 00000 50400. 00
El astoneri c Bearings, Type 4 |

0490 513B003 1315. 000 LF 80. 00000 105200. 00

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| | |
0410 505QD04 44.000 EACH| 80. 00000 3520. 00| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |

|
Pr et ensi oned- Prestressed Concrete |
Grders, Type | (Specialty Item |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 026 -13
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 01007

| I

| ALABAMA BRI DGE BUI LDERS, | NC| |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

0500 513B017 3543.000 LF
Pr et ensi oned- Prestressed Concrete
Grders, Type BT-72 (Specialty Item

160. 00000 566880. 00

I I I
| | |
0510 530A002 214.000 LF | 34. 00000 7276. 00| |
24" Roadway Pipe (Class 3 RC) | | |
0520 530A003 160. 000 LF | 43. 00000 6880. 00| |
30" Roadway Pipe (Class 3 RC.) | | |
0530 530A004 96.000 LF | 53. 00000 5088. 00| |
36" Roadway Pipe (Class 3 RC.) | | |
0540 535A001 364.000 LF | 25. 00000 9100. 00| |
18" Side Drain Pipe | [
0550 600A000 LUWP|  763811. 36000 763811. 36| |
Mobi |'i zati on | [ |
0560 601A000 1.000 EACH 5000. 00000 5000. 00| |
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0570 602A000 52.000 EACH 100. 00000 5200. 00| |
R ght O Way Markers | [ |
0580 606A000 300.000 LF | 15. 00000 4500. 00| |
6" Underdrain Pipe | [ |
0590 607A000 35490. 000 LF | 0. 30000 10647. 00| |
Drill Holes | [ |
0600 607B000 283920. 000 LF | 0. 30000 85176. 00| |
Vertical Drainage W cks | [
0610 607C000 65. 000 CUYD| 25. 00000 1625. 00| |
G anul ar Backfill For Drilled Hol es | [
0620 608A000 27452. 000 SQYD| 1. 50000 41178. 00| |
Separati on Geotextile | [ |
0630 610C001 2553.000 TON | 25. 00000 63825. 00| |
Loose Riprap, Class 2 | [ |
0640 610D003 3062. 000 SQYD| 3. 00000 9186. 00| |
Filter Blanket, Ceotextile | [ |
0650 614A000 48. 000 cuUYD| 200. 00000 9600. 00| |
Sl ope Pavi ng | [ |
0660 614A001 186. 000 CUYD| 225. 00000 41850. 00| |
Sl ope Pavi ng (Under Bridges) | [ |
0670 619A003 4.000 EACH 650. 00000 2600. 00| |
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0680 619A004 4.000 EACH 850. 00000 3400. 00| |
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0690 619A055 2.000 EACH 1500. 00000 3000. 00| |
I I

36" Roadway Pipe End Treatnent, Cass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 026 -14
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 01007

| |

| ALABAMA BRI DGE BUI LDERS, | NC| |

LINE NO/ | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0700 619A101 12. 000 EACH 500. 00000 6000. 00| |
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0710 630A000 1639. 000 LF | 10. 15000 16635. 85| |
Steel Beam Guardrail, dass A Type 1 | | |
0720 6300003 8.000 EACH 980. 00000 7840. 00| |
Guardrail End Anchor, Type 13 | | |
0730 6300070 8.000 EACH 1200. 00000 9600. 00| |
Quardrail End Anchor, Type 10 Series | | |
0740 650B000 23564.000 CYIP| 2. 50000 58910. 00| |
Topsoi | From St ockpil es | | |
0750 652A050 22.000 ACRE| 500. 00000 11000. 00| |
Seeding (M x 1A) | | |
0760 652A053 2.000 ACRE| 550. 00000 1100. 00| |
Seeding (M x 1E) | | |
0770 652B050 16. 000 ACRE| 350. 00000 5600. 00| |
Tenporary Seeding (M x 1AT) | | |
0780 652D050 16. 000 ACRE| 450. 00000 7200. 00| |
Seeding In Stubble (Mx 1A) | | |
0790 654A001 41. 000 SQYD| 5. 00000 205. 00| |
Sol i d Soddi ng (Ber nuda) | | |
0800 656A000 38. 000 ACRE| 380. 00000 14440. 00| |
Mul ching, Cass A Type 1 | | |
0810 656A001 2.000 ACRE| 400. 00000 800. 00| |
Mul ching, Cass A Type 2 | | |
0820 665A000 20. 000 ACRE| 350. 00000 7000. 00| |
Tenporary Seedi ng | | |
0830 665B000 20. 000 ACRE| 300. 00000 6000. 00| |
Tenporary Ml chi ng | | |
0840 665C000 295.000 LF | 25. 00000 7375. 00| |
15" Tenporary Pi pe | | |
0850 665E000 40. 000 SQYD| 5. 00000 200. 00| |
Pol yet hyl ene | | |
0860 665F000 295. 000 EACH 6. 00000 1770. 00| |
Hay Bal es | | |
0870 665@G000 40. 000 EACH 5. 00000 200. 00| |
Sand Bags | | |
0880 665H000 19. 000 EACH| 750. 00000 14250. 00| |
Erosi on Control Check Danms, Type 1 | | |
0890 6651 000 1400. 000 TON | 25. 00000 35000. 00| |
I I

Tenporary Riprap, Cass 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 026 -15
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 01007

| |

| ALABAMA BRI DGE BUI LDERS, | NC| |

LINE NO/ | TEM CODE / ALT | | |
I

Solid Yellow, Cass 3W Type A Traffic
Stripe (6" Wde)

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0900 665J000 25320. 000 LF | 3. 25000 82290. 00| |
Silt Fence, Type A | [ |
0910 665K000 90. 000 CUYD| 10. 00000 900. 00| |
Dr ai nage Sunp Excavation | [ |
0920 680A000 LUWP| 75000. 00000 75000. 00| |
Engi neering Control s | [ |
0930 701A028 5.000 M LE| 1400. 00000 7000. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0940 701A032 1.000 M LE| 1400. 00000 1400. 00| |
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0950 701A041 3.000 M LE] 1000. 00000 3000. 00| |
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0960 701A046 3.000 M LE]| 1000. 00000 3000. 00| |
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0970 701A048 6.000 M LE| 1600. 00000 9600. 00| |
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0980 701B009 325.000 LF | 0. 72000 234. 00| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0990 701C000 7.000 M LE| 340. 00000 2380. 00| |
Broken Tenporary Traffic Stripe | [ |
1000 7010001 16. 000 M LE| 380. 00000 6080. 00| |
Solid Tenporary Traffic Stripe | [ |
1010 701D005 1.000 M LE| 1200. 00000 1200. 00| |
Solid Traffic Stripe Renoved [ |
1020 701G121 1046. 000 LF | 1. 60000 1673. 60| |
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1030 701Gl25 1046. 000 LF | 3. 53000 3692. 38| |
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1040 701Gl129 246.000 LF | 4.75000 1168. 50| |
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1050 701G133 1046. 000 LF | 3. 71000 3880. 66| |
I I I
| | |



Portabl e Sequenti al
Sign Unit

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 026 -16
TABULATI ON OF BI DS
CALL ORDER . 026 CONTRACT I D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :

| (4) 01007 | |
| ALABAMA BRI DGE BUI LDERS, | NC| |
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1060 703A002 27268. 000 SOFT| 1. 80000 49082. 40| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
1070 703B002 135. 000 SQFT| 2. 80000 378. 00| |
Traffic Control Legends, dass 2, Type A | |
1080 705A030 8.000 EACH 5. 25000 42. 00| |
Paverent Markers, Class A-H, Type 2-C | | |
1090 705A031 208. 000 EACH 5. 00000 1040. 00| |
Pavenent Markers, Cass A-H Type 1-A | | |
1100 705A032 218. 000 EACH 5. 00000 1090. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
1110 705A037 619. 000 EACH| 5. 25000 3249. 75| |
Pavenent Markers, Cass A-H Type 2-D | | |
1120 705A038 110. 000 EACH| 5. 25000 577. 50| |
Pavenent Markers, Cass A-H Type 2-E | | |
1130 707B003 2.000 EACH 175. 00000 350. 00| |
Type A Hazard Marker Installation | | |
1140 710A115 120. 000 SQFT] 21. 00000 2520. 00| |
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |
1150 710B001 240.000 LF | 7.50000 1800. 00| |
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1160 713A000 70.000 LF | 98. 50000 6895. 00| |
Per manent Barri cades | | |
1170 740B000 705. 000 SQFT| 11. 00000 7755. 00| |
Construction Signs | | |
1180 740D000 250. 000 EACH| 60. 00000 15000. 00| |
Channel i zi ng Druns | [ |
1190 740EO000 100. 000 EACH| 17. 00000 1700. 00| |
Cones (36 Inches High) | | |
1200 740F002 12. 000 EACH| 285. 00000 3420. 00| |
Barri cades, Type |11 | | |
1210 7401 005 12. 000 EACH| 660. 00000 7920. 00| |
War ning Lights, Type B (Detachabl e Head) | [ |
1220 740MDOO 100. 000 EACH| 7.00000 700. 00| |
Wi ght For Cone | | |
1230 741C010 1. 000 EACH| 6300. 00000 6300. 00| |
I I
| |

Arrow And Chevron |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 026 -17
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000825026 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 01007

| |

| ALABAMA BRI DGE BUI LDERS, | NC| |

LINE NO/ | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1240 750B250 48. 000 EACH| 2630. 00000 126240. 00| |
Segnent ed Refl ector Lum naire Assenbly, | [ |
Single [ |
1250 750B271 2.000 EACH 12000. 00000 24000. 00| |
O fset Luminaire Assenbly Wth ILD, | | |
Doubl e | [ |
1260 7500000 1.000 EACH 850. 00000 850. 00| |
El ectrical Junction Box, Type 1 | [ |
1270 7500002 4.000 EACH 350. 00000 1400. 00| |
El ectrical Junction Box, Type 3 | [ |
1280 750D105 780.000 LF | 3. 50000 2730. 00| |
Non-Metallic Conduit, 1 1/2 Inch | [ |
1290 750D155 40.000 LF | 12. 00000 480. 00| |
Metal lic Conduit, 1 1/2 Inch | [ |
1300 750E104 1100. 000 LF | 0. 50000 550. 00| |
Conductor, #6 AWG | [ |
1310 750E106 2200.000 LF | 0. 75000 1650. 00| |
Conductor, #2 AWG | [ |
1320 750F002 1. 000 CH| 6500. 00000 6500. 00| |
Lighting Control Center, Type W | [ |
1330 750N011 2.000 CH| 1200. 00000 2400. 00| |
Roadway Pol e Foundati on, Concrete | [ |
1340 750N012 48. 000 CH| 950. 00000 45600. 00| |
Roadway Pol e Foundati on, Auger Base | [ |
1350 750P000 6760.000 LF | 3. 00000 20280. 00| |
Conbi ned Duct And Cable, 3 #6 AWG | [ |
1360 750P006 3600. 000 LF | 3. 75000 13500. 00| |
Conbi ned Duct And Cable, 2 #2, 1 #6 AWG | [ |
1370 756A021 330.000 LF | 35. 00000 11550. 00| |
3" Electrical Conduit, 1 Line, Type 5 | [ |
Installation | [ |
1380 756A023 90.000 LF | 35. 00000 3150. 00| |
5" Electrical Conduit, 1 Line, Type 5 | [ |
Install ation | [ |
1390 998A000 LUWP| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 346, 000. 00) | [ |
1400 999 000 3500. 000 HOUR| 0. 80000 2800. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 7,466,113. 02| |
------------------------------------------ T T T T T T T T

CONTRACT TOTALS | $ 7,466,113. 02| |
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08/ 28/ 00
VENDOR RANKI NG
CALL ORDER . 028 CONTRACT I D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 85 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT( S)
for constructing the Fl ood Damege Repair (G ade, Drainage
and Pavenent) at various sites in Dale County as indicated
on the plans.
SET- ASI DE
TOTAL
RANK VENDOR NO. / NAMVE BI D
1 13092 MCCLAI N CONTRACTI NG COVPANY, | NC. $ 586, 534
2 03081 CARDWELL CORPORATI ON $ 642, 365
3 16048 WALKER PATTON COWMPANY, | NC. $ 644, 680
4 02032 BULLARD EXCAVATI NG | NC. $ 722, 050
5 18005 GRADY RALLS & SONS, | NC. $ 741, 079
6 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 742,429
7 07001 S. A, GRAHAM COWMPANY, | NC. $ 742,992

. 6751%
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 13092 | (2) 03081 | (3) 16048
| MCCLAI N CONTRACTI NG COMPANY, | CARDVWELL CORPORATI ON | WALKER PATTON COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 4940. 00000 4940. 00 5000. 00000 5000. 00| 5000. 00000 5000. 00

|
Clearing & Grubbing (Approximtely 2 | [ |
Hect ar es) | | |
0020 206C003 1800. 000 M2 | 3. 00000 5400. 00| 1. 20000 2160. 00| 1. 20000 2160. 00
Renovi ng Concrete Flunes | | |
0030 206D000 13.000 M | 32. 80000 426. 40| 10. 00000 130. 00| 10. 00000 130. 00
Renovi ng Pi pe | [ |
0040 210A000 2615.000 M3 | 3. 00000 7845. 00| 4. 00000 10460. 00| 4.12000 10773. 80
Uncl assi fi ed Excavation | | |
0050 210D000 4070. 000 M3 | 5. 50000 22385. 00| 5. 90000 24013. 00| 5. 46000 22222. 20
Borrow Excavati on | [ |
0060 214A000 173.000 M3 | 10. 50000 1816. 50| 3. 00000 519. 00| 4. 00000 692. 00
Structure Excavation | | |
0070 214B001 254.000 M8 | 30. 60000 7772. 40| 40. 00000 10160. 00| 43. 75000 11112. 50
Foundation Backfill, Commerci al | [ |
0080 429B246 15. 000 Mron| 70. 00000 1050. 00| 90. 00000 1350. 00| 78. 00000 1170. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 37.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 430B000 120. 000 MION| 27.50000 3300. 00| 22. 00000 2640. 00| 23. 50000 2820. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0100 530A001 14.000 M | 75. 46000 1056. 44| 76. 00000 1064. 00| 80. 00000 1120. 00
450 mm Roadway Pipe (Class 3 R C) | | |
0110 530A006 17.000 M | 260. 00000 4420. 00| 338. 00000 5746. 00| 388. 00000 6596. 00
1200 nm Roadway Pipe (Cass 3 R C.) | | |
0120 530A007 15.000 M | 380. 56000 5708. 40| 394. 00000 5910. 00| 382. 00000 5730. 00
1350 nm Roadway Pipe (Cass 3 RC.) | | |
0130 530A106 9.000 M | 262. 50000 2362. 50| 400. 00000 3600. 00| 388. 00000 3492. 00
1200 nm Roadway Pipe (Cass 3 R C.) | | |
( Ext ensi on) | [ |
0140 530A208 31.000 M | 246. 05000 7627. 55| 335. 00000 10385. 00| 335. 00000 10385. 00
1500mm Roadway Pi pe(2.0 mm Wall | [ |
Thi ckness C.C.S.P. 1) | [ |
0150 530B010 6.000 M | 589. 77000 3538. 62| 900. 00000 5400. 00| 1000. 00000 6000. 00
2590 mm Span X 1575 nm Ri se Roadway | | |
Pipe(Class 3 R C.) | [ |
0160 600A000 LUMP| 45000. 00000 45000. 00| 5500. 00000 5500. 00| 7500. 00000 7500. 00
Mbbi |'i zati on | | |
0170 602A000 28.000 EACH| 90. 00000 2520. 00| 60. 00000 1680. 00| 50. 00000 1400. 00
| | |

Ri ght O Way Markers
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT I D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 13092 | (2) 03081 | (3) 16048
| MCCLAI N CONTRACTI NG COVPANY, | CARDWELL CORPORATI ON | WALKER PATTON COMPANY, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0180 606A000 302.000 M | 16. 40000 4952. 80| 24. 00000 7248. 00| 23. 00000 6946. 00
150 mm Underdrain Pipe | [ |

0190 610C001 8998. 000 MroN| 28. 60000 257342. 80| 29. 75000 267690. 50| 30. 16000 271379. 68
Loose Riprap, Class 2 | [ |

0200 610D003 7375.000 M | 2. 15000 15856. 25| 3. 00000 22125. 00| 2.67000 19691. 25
Filter Blanket, Ceotextile | [ |

0210 614A000 264.000 M3 | 261. 60000 69062. 40| 294. 00000 77616. 00| 285. 00000 75240. 00
Sl ope Pavi ng | [ |

0220 619A002 1.000 EACH 375. 00000 375. 00| 500. 00000 500. 00| 495. 00000 495. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |

0230 619A057 1.000 EACH 1300. 00000 1300. 00| 2300. 00000 2300. 00| 4100. 00000 4100. 00
1200 nmm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |

0240 619A058 1.000 EACH 1500. 00000 1500. 00| 2600. 00000 2600. 00| 2750. 00000 2750. 00
1350 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |

0250 619B075 2.000 EACH 1100. 00000 2200. 00| 4100. 00000 8200. 00| 4000. 00000 8000. 00
2590 mm Span, 1575 mm Ri se Roadway Pi pe | | |
End Treatnent, Cass 2 | [ |

0260 620A000 2.000 M3 | 589. 50000 1179. 00| 1200. 00000 2400. 00| 1150. 00000 2300. 00
M nor Structure Concrete | [ |

0270 621A004 2.000 EACH 2900. 00000 5800. 00| 8000. 00000 16000. 00| 7100. 00000 14200. 00
Junction Boxes, Type 4 | [ |

0280 621A005 4.000 EACH 2100. 00000 8400. 00| 4500. 00000 18000. 00| 4250. 00000 17000. 00
Junction Boxes, Type 1 | [ |

0290 621A022 2.000 EACH 2950. 00000 5900. 00| 8000. 00000 16000. 00| 7400. 00000 14800. 00
Juncti on Boxes, Type 1 (Modified) | [ |

0300 621B004 1.000 EACH 600. 00000 600. 00| 900. 00000 900. 00| 775.00000 775.00
Junction Box Units, Type 4 | [ |

0310 621B005 7.000 EACH 600. 00000 4200. 00| 700. 00000 4900. 00| 675. 00000 4725. 00
Junction Box Units, Type 1 [ |

0320 621C005 1.000 EACH 3500. 00000 3500. 00| 6400. 00000 6400. 00| 5900. 00000 5900. 00
Inlets, Type |J | [ |

0330 621C007 1.000 EACH 3500. 00000 3500. 00| 8400. 00000 8400. 00| 8275. 00000 8275. 00
Inlets, Type MN | [ |

0340 621D005 3.000 EACH 600. 00000 1800. 00| 800. 00000 2400. 00| 775.00000 2325.00
Inlet Units, Type 1J | [ |

0350 6211007 1.000 EACH 21000. 00000 21000. 00| 40000. 00000 40000. 00| 41800. 00000 41800. 00
Stilling Basins, Type 7 | [ |

0360 636A002 56.000 M 16. 50000 924. 00| 9. 00000 504. 00| 10. 00000 560. 00

I I
I I

. I
Barbed Wre Fence, 5 Strands, 1.52 |
Met er High |
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TABULATI ON OF BI DS

Construction Fuel (Maximum Bid Limited
To $ 2500. 00) |
SECTI ON TOTALS | $ 586, 534. 06

CALL ORDER : 028 CONTRACT I D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 13092 | (2) 03081 | (3) 16048
| MCCLAI N CONTRACTI NG COVPANY, | CARDWELL CORPORATI ON | WALKER PATTON COWMPANY, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0370 650A000 393.000 M | 13. 00000 5109. 00| 8. 00000 3144. 00| 8. 88000 3489. 84
Topsoi | | | |
0380 652A061 3.000 HA | 1852. 50000 5557. 50| 1729. 70000 5189. 10| 1700. 00000 5100. 00
Seeding (M x 3E) | [
0390 654A001 487.000 M2 | 6. 00000 2922. 00| 6. 00000 2922. 00| 5. 00000 2435. 00
Sol i d Soddi ng (Bernuda) | [ |
0400 656A001 3.000 HA | 1852. 50000 5557. 50| 1729. 70000 5189. 10| 1700. 00000 5100. 00
Mul ching, Cass A Type 2 | [ |
0410 665F000 50. 000 EACH| 6. 00000 300. 00| 3. 00000 150. 00| 4. 00000 200. 00
Hay Bal es | | |
0420 665J000 465.000 M | 14.80000 6882. 00| 10. 00000 4650. 00| 8. 98000 4175. 70
Silt Fence, Type A | [ |
0430 665K000 30.000 M3 | 3. 00000 90. 00| 12. 00000 360. 00| 20. 00000 600. 00
Dr ai nage Sunp Excavation | [
0440 680A000 LUWP| 1000. 00000 1000. 00| 4000. 00000 4000. 00| 6100. 00000 6100. 00
Engi neering Controls | [ |
0450 740B000 80.000 M2 | 108. 00000 8640. 00| 90. 00000 7200. 00| 92. 00000 7360. 00
Construction Signs | [ |
0460 740D000 129. 000 EACH 60. 00000 7740. 00| 40. 00000 5160. 00| 45. 00000 5805. 00
Channel i zi ng Druns | [ |
0470 740E000 225.000 EACH 15. 00000 3375. 00| 15. 00000 3375. 00| 12. 00000 2700. 00
Cones (900 mm Hi gh) | [
0480 740MD0O0 225.000 EACH 8. 00000 1800. 00| 5. 00000 1125. 00| 6. 00000 1350. 00
Bal | ast For Cone | [ |
0490 998A000 LUWP| 1000. 00000 1000. 00| 1. 00000 1. 00| 700. 00000 700. 00
| |
I I
| |

$ 644, 680. 97
CONTRACT TOTALS | $ 586, 534. 06| $ 642, 365. 70| $ 644, 680. 97
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TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 02032 | (5) 18005 | (6) 03047
| BULLARD EXCAVATI NG, | NC. | GRADY RALLS & SONS, | NC. | CARTER S CONTRACTI NG SERVI CE
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 15000. 00000 15000. 00| 25000. 00000 25000. 00| 7000. 00000 7000. 00
Clearing & Gubbing (Approximately 2 | | |
Hect ar es) | [ |
0020 206C003 1800. 000 M2 | 4. 45000 8010. 00| 18. 00000 32400. 00| 2.50000 4500. 00
Renmovi ng Concrete Flunes | [ |
0030 206D000 13.000 M | 100. 00000 1300. 00| 25. 00000 325. 00| 30. 00000 390. 00
Removi ng Pi pe | [ |
0040 210A000 2615.000 M3 | 7. 00000 18305. 00| 4.75000 12421. 25| 8. 50000 22227.50
Uncl assi fied Excavation | [ |
0050 210D000 4070.000 M | 12. 00000 48840. 00| 10. 25000 41717. 50| 12. 00000 48840. 00
Borr ow Excavati on | [ |
0060 214A000 173.000 M8 | 10. 00000 1730. 00| 12. 00000 2076. 00| 15. 00000 2595. 00
Structure Excavation | [ |
0070 214B001 254.000 M3 | 35. 00000 8890. 00| 27.00000 6858. 00| 35. 00000 8890. 00
Foundati on Backfill, Commerci al | [ |
0080 429B246 15.000 MION| 200. 00000 3000. 00| 300. 00000 4500. 00| 200. 00000 3000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 37.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0090 430B000 120. 000 MION| 20. 00000 2400. 00| 28. 00000 3360. 00| 35. 00000 4200. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0100 530A001 14.000 M | 67. 46000 944. 44| 51. 00000 714. 00| 98. 00000 1372. 00
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0110 530A006 17.000 M | 337. 08000 5730. 36| 235. 00000 3995. 00| 375. 00000 6375. 00
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0120 530A007 15.000 M | 406. 38000 6095. 70| 295. 00000 4425. 00| 500. 00000 7500. 00
1350 mm Roadway Pipe (Class 3 R C.) | [ |
0130 530A106 9.000 M | 337. 08000 3033. 72| 235. 00000 2115. 00| 375. 00000 3375. 00
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0140 530A208 31.000 M | 300. 00000 9300. 00| 235. 00000 7285. 00| 375. 00000 11625. 00
1500nm Roadway Pipe(2.0 mm Wl l | | |
Thi ckness C.C.S.P. 1) | [ |
0150 530B010 6.000 M | 1179. 54000 7077. 24| 652. 00000 3912. 00| 2000. 00000 12000. 00
2590 mm Span X 1575 nmm Ri se Roadway | [ |
Pipe(Class 3 RC.) | | |
0160 600A000 LUWP| 51001. 40000 51001. 40| 50800. 00000 50800. 00| 56000. 00000 56000. 00
Mobi |'i zati on | [ |
0170 602A000 28.000 EACH 60. 00000 1680. 00| 85. 00000 2380. 00| 95. 00000 2660. 00
I I I

Ri ght O Way Markers
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT I D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 02032 | (5) 18005 | (6) 03047
| BULLARD EXCAVATI NG, | NC. | GRADY RALLS & SONS, | NC. | CARTER S CONTRACTI NG SERVI CE

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0180 606A000 302.000 M | 33. 00000 9966. 00| 22. 00000 6644. 00| 24.30000 7338. 60
150 mm Underdrain Pipe | [ |

0190 610C001 8998. 000 MroN| 32. 00000 287936. 00| 33. 00000 296934. 00| 32. 00000 287936. 00
Loose Riprap, Class 2 | [ |

0200 610D003 7375.000 M | 2. 50000 18437. 50| 1. 50000 11062. 50| 2.50000 18437. 50
Filter Blanket, Ceotextile | [ |

0210 614A000 264.000 M | 300. 00000 79200. 00| 300. 00000 79200. 00| 300. 00000 79200. 00
Sl ope Pavi ng | [ |

0220 619A002 1.000 EACH 475. 00000 475. 00| 600. 00000 600. 00| 475. 00000 475. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |

0230 619A057 1.000 EACH 2500. 00000 2500. 00| 1800. 00000 1800. 00| 2500. 00000 2500. 00
1200 nmm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |

0240 619A058 1.000 EACH 3250. 00000 3250. 00| 1950. 00000 1950. 00| 3250. 00000 3250. 00
1350 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |

0250 619B075 2.000 EACH 3500. 00000 7000. 00| 2850. 00000 5700. 00| 3500. 00000 7000. 00
2590 mm Span, 1575 mm Ri se Roadway Pi pe | | |
End Treatnent, Cass 2 | [ |

0260 620A000 2.000 M3 | 700. 00000 1400. 00| 800. 00000 1600. 00| 700. 00000 1400. 00
M nor Structure Concrete | [ |

0270 621A004 2.000 EACH 3000. 00000 6000. 00| 2800. 00000 5600. 00| 3000. 00000 6000. 00
Junction Boxes, Type 4 | [ |

0280 621A005 4.000 EACH 1800. 00000 7200. 00| 2000. 00000 8000. 00| 1800. 00000 7200. 00
Junction Boxes, Type 1 | [ |

0290 621A022 2.000 EACH 10000. 00000 20000. 00| 2500. 00000 5000. 00| 10000. 00000 20000. 00
Juncti on Boxes, Type 1 (Modified) | [ |

0300 621B004 1.000 EACH 600. 00000 600. 00| 750. 00000 750. 00| 600. 00000 600. 00
Junction Box Units, Type 4 | [ |

0310 621B005 7.000 EACH 500. 00000 3500. 00| 550. 00000 3850. 00| 500. 00000 3500. 00
Junction Box Units, Type 1 [ |

0320 621C005 1.000 EACH 5000. 00000 5000. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00
Inlets, Type |J | [ |

0330 621C007 1.000 EACH 5500. 00000 5500. 00| 4500. 00000 4500. 00| 5500. 00000 5500. 00
Inlets, Type MN | [ |

0340 621D005 3.000 EACH 1000. 00000 3000. 00| 850. 00000 2550. 00| 1000. 00000 3000. 00
Inlet Units, Type 1J | [ |

0350 6211007 1.000 EACH 20000. 00000 20000. 00| 44000. 00000 44000. 00| 20000. 00000 20000. 00
Stilling Basins, Type 7 | [ |

0360 636A002 56.000 M 25. 00000 1400. 00| 5. 55000 310. 80| 15. 00000 840. 00

I I
I I

. I
Barbed Wre Fence, 5 Strands, 1.52 |
Met er High |
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TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 02032 | (5) 18005 | (6) 03047
| BULLARD EXCAVATI NG, | NC. | GRADY RALLS & SONS, | NC. | CARTER S CONTRACTI NG SERVI CE
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0370 650A000 393.000 M | 12. 00000 4716. 00| 12. 00000 4716. 00| 14. 00000 5502. 00
Topsoi | | [ |
0380 652A061 3.000 HA | 1200. 00000 3600. 00| 1200. 00000 3600. 00| 1875. 00000 5625. 00
Seeding (M x 3E) | [ |
0390 654A001 487.000 M2 | 3. 38000 1646. 06| 4. 00000 1948. 00| 2. 75000 1339. 25
Sol id Soddi ng (Bernuda) | [ |
0400 656A001 3.000 HA | 1200. 00000 3600. 00| 1100. 00000 3300. 00| 1875. 00000 5625. 00
Mul ching, Cass A Type 2 | [ |
0410 665F000 50. 000 EACH| 10. 00000 500. 00| 6. 00000 300. 00| 4. 00000 200. 00
Hay Bal es | [ |
0420 665J000 465.000 M | 18. 90000 8788. 50| 14. 00000 6510. 00| 8. 00000 3720. 00
Silt Fence, Type A | [ |
0430 665K000 30.000 M3 | 50. 00000 1500. 00| 15. 00000 450. 00| 30. 00000 900. 00
Dr ai nage Sunp Excavation | [ |
0440 680A000 LUWP| 5000. 00000 5000. 00| 2500. 00000 2500. 00| 12000. 00000 12000. 00
Engi neering Controls | [ |
0450 740B000 80.000 M2 | 124.80000 9984. 00| 150. 00000 12000. 00| 130. 00000 10400. 00
Construction Signs | [ |
0460 740D000 129. 000 EACH 35. 00000 4515. 00| 55. 00000 7095. 00| 48. 00000 6192. 00
Channel i zi ng Druns | [ |
0470 740E000 225.000 EACH 9. 30000 2092. 50| 25. 00000 5625. 00| 20. 00000 4500. 00
Cones (900 mm Hi gh) | [ |
0480 740MD0O0 225.000 EACH 6. 25000 1406. 25| 12. 00000 2700. 00| 12. 00000 2700. 00
Bal | ast For Cone | [ |
0490 998A000 LUWP| 0. 00000 0. 00| 2500. 00000 2500. 00| 2000. 00000 2000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 2500. 00) | [ |
SECTI ON TOTALS | $ 722, 050. 67| $ 741, 079. 05| $ 742, 429. 85
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 722, 050. 67| $ 741, 079. 05| $ 742, 429. 85
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TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (7) 07001 [ |
| S. A GRAHAM COWVPANY, |NC. | |
LINE NO/ ITEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 35000. 00000 35000. 00| |
Clearing & Gubbing (Approximately 2 | | |
Hect ar es) | [ |
0020 206C003 1800. 000 M2 | 3.50000 6300. 00| |
Renmovi ng Concrete Flunes | [ |
0030 206D000 13.000 M | 12. 00000 156. 00| |
Removi ng Pi pe | [ |
0040 210A000 2615.000 M3 | 10. 50000 27457. 50| |
Uncl assi fied Excavation | [ |
0050 210D000 4070.000 M | 11. 50000 46805. 00| |
Borr ow Excavati on | [ |
0060 214A000 173.000 M8 | 10. 00000 1730. 00| |
Structure Excavation | [ |
0070 214B001 254.000 M3 | 33. 00000 8382. 00| |
Foundati on Backfill, Commerci al | [ |
0080 429B246 15.000 MION| 100. 00000 1500. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 37.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0090 430B000 120. 000 MION| 228. 00000 27360. 00| |
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0100 530A001 14.000 M | 85. 00000 1190. 00| |
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0110 530A006 17.000 M | 400. 00000 6800. 00| |
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0120 530A007 15.000 M | 490. 00000 7350. 00| |
1350 mm Roadway Pipe (Class 3 R C.) | [ |
0130 530A106 9.000 M | 450. 00000 4050. 00| |
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0140 530A208 31.000 M | 385. 00000 11935. 00| |
1500nm Roadway Pipe(2.0 mm Wl l | | |
Thi ckness C.C.S.P. 1) | [ |
0150 530B010 6.000 M | 1800. 00000 10800. 00| |
2590 mm Span X 1575 nmm Ri se Roadway | [ |
Pipe(Class 3 RC.) | | |
0160 600A000 LUMP| 25650. 00000 25650. 00| |
Mobi |'i zati on | [ |
0170 602A000 28.000 EACH 100. 00000 2800. 00| |
I I I

Ri ght O Way Markers



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(7) 07001

|

|'S." A GRAHAM COMPANY, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 606A000 302.000 M | 32. 50000 9815. 00| |
150 mm Underdrain Pipe | [ |
0190 610C001 8998. 000 MroN| 28. 00000 251944. 00| |
Loose Riprap, Class 2 | [ |
0200 610D003 7375.000 M | 3. 25000 23968. 75| |
Filter Blanket, Ceotextile | [ |
0210 614A000 264.000 M | 350. 00000 92400. 00| |
Sl ope Pavi ng | [ |
0220 619A002 1.000 EACH 495. 00000 495. 00| |
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0230 619A057 1.000 EACH 2400. 00000 2400. 00| |
1200 nmm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0240 619A058 1.000 EACH 2800. 00000 2800. 00| |
1350 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0250 619B075 2.000 EACH 4500. 00000 9000. 00| |
2590 mm Span, 1575 mm Ri se Roadway Pi pe | | |
End Treatnent, Cass 2 | [ |
0260 620A000 2.000 M3 | 1200. 00000 2400. 00| |
M nor Structure Concrete | [ |
0270 621A004 2.000 EACH 2800. 00000 5600. 00| |
Junction Boxes, Type 4 | [ |
0280 621A005 4.000 EACH 2000. 00000 8000. 00| |
Junction Boxes, Type 1 | [ |
0290 621A022 2.000 EACH 4200. 00000 8400. 00| |
Juncti on Boxes, Type 1 (Modified) | [ |
0300 621B004 1.000 EACH 500. 00000 500. 00| |
Junction Box Units, Type 4 | [ |
0310 621B005 7.000 EACH 450. 00000 3150. 00| |
Junction Box Units, Type 1 [ |
0320 621C005 1.000 EACH 4200. 00000 4200. 00| |
Inlets, Type |J | [ |
0330 621C007 1.000 EACH 4200. 00000 4200. 00| |
Inlets, Type MN | [ |
0340 621D005 3.000 EACH 500. 00000 1500. 00| |
Inlet Units, Type 1J | [ |
0350 6211007 1.000 EACH 32000. 00000 32000. 00| |
Stilling Basins, Type 7 | [ |
0360 636A002 56.000 M 20. 00000 1120. 00| |
| |
I I

. I
Barbed Wre Fence, 5 Strands, 1.52 |
Met er High |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00

PAGE : 028 -10

TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT I D : 20000825028 COUNTI ES : DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (7) 07001 [ |
| S. A GRAHAM COWPANY, INC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0370 650A000 393.000 M | 15. 00000 5895. 00| |
Topsoi | | [ |
0380 652A061 3.000 HA | 1320. 00000 3960. 00| |
Seeding (M x 3E) | [
0390 654A001 487.000 M2 | 3. 10000 1509. 70| |
Sol id Soddi ng (Bernuda) | [ |
0400 656A001 3.000 HA | 1210. 00000 3630. 00| |
Mul ching, Cass A Type 2 | [ |
0410 665F000 50. 000 EACH| 6. 00000 300. 00| |
Hay Bal es | [ |
0420 665J000 465.000 M | 15. 00000 6975. 00| |
Silt Fence, Type A | [ |
0430 665K000 30.000 M3 | 20. 00000 600. 00| |
Dr ai nage Sunp Excavation | [
0440 680A000 LUWP| 5000. 00000 5000. 00| |
Engi neering Controls | [ |
0450 740B000 80.000 M2 | 135. 00000 10800. 00| |
Construction Signs | [ |
0460 740D000 129. 000 EACH 60. 00000 7740. 00| |
Channel i zi ng Druns | [ |
0470 740E000 225.000 EACH 30. 00000 6750. 00| |
Cones (900 mm Hi gh) | [
0480 740MD0O0 225.000 EACH 3. 00000 675. 00| |
Bal | ast For Cone | [ |
0490 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 2500. 00) | [ |
SECTI ON TOTALS | $ 742,992. 95| |
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 742,992. 95| |




08/ 28/ 00

CALL ORDER
LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT DESCRI PTI ON :

VENDOR RANKI NG

029 CONTRACT I D : 20000825029
08/ 25/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 80 Wor ki ng Days
for constructing the Fl ood Danage Repairs (Grade, Drain, &

Pave) at various sites as indicated on the plans.

SET- ASI DE :

COUNTI ES :

GENEVA

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 029 -1

DALE

ER- 7100( 19)

RANK

VENDCR NO. / NAME

OCoO~NOUDAWNE

CARDVELL CORPORATI ON

WALKER PATTON COWVPANY, | NC.

S. A GRAHAM COWPANY, | NC.
FLOYD CONSTRUCTI ON COVPANY, | NC.
GRADY RALLS & SONS, | NC

W W DYAR & SONS, | NC
LEVERETT CONSTRUCTI ON COVPANY
BULLARD EXCAVATI NG, | NC.

CARTER S CONTRACTI NG SERVI CES, | NC.

R R R R

664, 161.

. 0000%
. 3399%
. 9782%
. 3055%
. 9813%
. 3905%
. 1039%
. 0149%

4117%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 20000825029 COUNTI ES : GENEVA DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 03081 [ (2) 16048 | (3) 07001
| CARDVELL CORPORATI ON | WALKER PATTON COWPANY, INC. |S. A GRAHAM COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 10000. 00000 10000. 00| 14900. 00000 14900. 00| 25000. 00000 25000. 00
Clearing & Grubbing (Approximtely 2 | [ |
Hect ar es) | | |
0020 206D000 35.000 M | 10. 00000 350. 00| 10. 00000 350. 00| 10. 00000 350. 00
Renovi ng Pi pe | [ |
0030 210A000 3548.000 M3 | 4. 00000 14192. 00| 4.12000 14617. 76| 10. 50000 37254. 00
Uncl assi fied Excavation | | |
0040 210D000 3570.000 M8 | 5. 90000 21063. 00| 5. 46000 19492. 20| 12. 00000 42840. 00
Borrow Excavati on | [ |
0050 214A000 605.000 M8 | 4. 00000 2420. 00| 4. 00000 2420. 00| 10. 00000 6050. 00
Structure Excavation | | |
0060 214B001 264.000 M8 | 45. 00000 11880. 00| 43. 75000 11550. 00| 35. 00000 9240. 00
Foundation Backfill, Commerci al | [ |
0070 429B246 60. 000 MION| 90. 00000 5400. 00| 90. 00000 5400. 00| 100. 00000 6000. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 37.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0080 430B000 250. 000 MION| 25. 00000 6250. 00| 24. 00000 6000. 00| 25. 00000 6250. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0090 502A000 9004. 000 KG | 1. 10000 9904. 40| 1. 10000 9904. 40| 1. 40000 12605. 60
St eel Rei nforcenent | | |
0100 524B011 102. 000 M3 | 695. 00000 70890. 00| 695. 00000 70890. 00| 765. 00000 78030. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0110 530A005 6.000 M | 240. 00000 1440. 00| 247. 00000 1482. 00| 320. 00000 1920. 00
1050 mm Roadway Pipe (Class 3 R C.) | [ |
0120 530A006 69.000 M | 295. 00000 20355. 00| 302. 00000 20838. 00| 400. 00000 27600. 00
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0130 530A104 18.000 M | 195. 00000 3510. 00| 199. 20000 3585. 60| 250. 00000 4500. 00
900 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0140 530A106 56.000 M | 295. 00000 16520. 00| 302. 00000 16912. 00| 410. 00000 22960. 00
1200 nm Roadway Pipe (Cass 3 R C.) | | |
( Ext ensi on) | [ |
0150 600A000 LUMP| 13000. 00000 13000. 00| 16000. 00000 16000. 00| 20000. 00000 20000. 00
Mbbi |'i zati on | | |
0160 602A000 36. 000 EACH| 60. 00000 2160. 00| 50. 00000 1800. 00| 100. 00000 3600. 00
R ght O Way Markers | [ |
0170 606A012 66.000 M | 25. 00000 1650. 00| 22. 77000 1502. 82| 32. 50000 2145. 00
| | |

150 mm Underdrain Pipe, Type 8



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 20000825029 COUNTI ES : GENEVA DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 03081 | (2) 16048 | (3) 07001
| CARDVELL CORPORATI ON | WALKER PATTON COWPANY, INC. |S. A GRAHAM COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 610C001 4348. 000 MroN| 32. 00000 139136. 00| 31. 88000 138614. 24| 28. 00000 121744. 00
Loose Riprap, Class 2 | [ |
0190 610D003 3640.000 M2 | 3. 00000 10920. 00| 2.67000 9718. 80| 3. 25000 11830. 00
Filter Blanket, Ceotextile | [ |
0200 619A055 1.000 EACH 1900. 00000 1900. 00| 1887. 00000 1887. 00| 1250. 00000 1250. 00
900 nm Roadway Pi pe End Treat ment, | [ |
Class 2 | | |
0210 619A056 1.000 EACH 2300. 00000 2300. 00| 2200. 00000 2200. 00| 1650. 00000 1650. 00
1050 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0220 619A057 3.000 EACH| 2400. 00000 7200. 00| 2410. 00000 7230. 00| 1750. 00000 5250. 00
1200 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0230 619A229 2.000 EACH 4000. 00000 8000. 00| 4012. 00000 8024. 00| 2800. 00000 5600. 00
900 mm Roadway Pi pe End Treat nent, | | |
Cl ass 2 (Doubl e Line) | [ |
0240 619A231 4.000 EACH 4500. 00000 18000. 00| 4250. 00000 17000. 00| 3500. 00000 14000. 00
1200 nm Roadway Pipe End Treatnent, | [ |
Class 2 (Doubl e Line) | | |
0250 620A000 9.000 M3 | 1200. 00000 10800. 00| 1120. 00000 10080. 00| 800. 00000 7200. 00
M nor Structure Concrete | | |
0260 621A004 1.000 EACH 8000. 00000 8000. 00| 7100. 00000 7100. 00| 3700. 00000 3700. 00
Junction Boxes, Type 4 | | |
0270 621A005 3.000 EACH 4500. 00000 13500. 00| 4250. 00000 12750. 00| 2000. 00000 6000. 00
Junction Boxes, Type 1 | | |
0280 621A013 1.000 EACH 9000. 00000 9000. 00| 9050. 00000 9050. 00| 4000. 00000 4000. 00
Junction Boxes, Type Speci al | | |
0290 621B004 4.000 EACH| 800. 00000 3200. 00| 775. 00000 3100. 00| 500. 00000 2000. 00
Junction Box Units, Type 4 | | |
0300 621B005 3.000 EACH 700. 00000 2100. 00| 675. 00000 2025. 00| 450. 00000 1350. 00
Junction Box Units, Type 1 | | |
0310 621C005 1.000 EACH 6000. 00000 6000. 00| 5899. 00000 5899. 00| 4200. 00000 4200. 00
Inlets, Type 1J | | |
0320 635A002 30.000 M | 10. 00000 300. 00| 12. 00000 360. 00| 20. 00000 600. 00
Wven Wre Fence (Wod Posts) | | |
0330 637A000 285.000 M | 6. 00000 1710. 00| 5. 00000 1425. 00| 10. 00000 2850. 00
Fence Reset | [ |
0340 650A000 1800. 000 M3 | 8. 00000 14400. 00| 7.50000 13500. 00| 15. 00000 27000. 00
Topsoi | | | |
0350 652A061 2.000 HA | 1729. 70000 3459. 40| 1700. 00000 3400. 00| 1250. 00000 2500. 00
I I I

Seeding (M x 3E)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000825029 COUNTI ES : GENEVA DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 03081 | (2) 16048 | (3) 07001
| CARDVELL CORPORATI ON | WALKER PATTON COWPANY, INC. |S. A GRAHAM COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0360 656A001 2.000 HA | 1729. 70000 3459. 40| 1700. 00000 3400. 00| 1150. 00000 2300. 00
Mul ching, Cass A Type 2 | [ |
0370 665F000 150. 000 EACH| 3. 00000 450. 00| 4. 00000 600. 00| 6. 00000 900. 00
Hay Bal es | [ |
0380 665J000 710.000 M | 10. 00000 7100. 00| 8. 98000 6375. 80| 15. 00000 10650. 00
Silt Fence, Type A | [ |
0390 665K000 12.000 M3 | 50. 00000 600. 00| 50. 00000 600. 00| 20. 00000 240.00
Dr ai nage Sunp Excavation | [ |
0400 680A000 LUWP| 5000. 00000 5000. 00| 5400. 00000 5400. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |
0410 740B000 74.000 M | 90. 00000 6660. 00| 92. 00000 6808. 00| 135. 00000 9990. 00
Construction Signs | [ |
0420 740D000 120. 000 EACH| 40. 00000 4800. 00| 45. 00000 5400. 00| 60. 00000 7200. 00
Channel i zi ng Druns | [ |
0430 740E000 140. 000 EACH| 15. 00000 2100. 00| 12. 00000 1680. 00| 30. 00000 4200. 00
Cones (900 mm Hi gh) | [ |
0440 740F002 10. 000 EACH 250. 00000 2500. 00| 240. 00000 2400. 00| 350. 00000 3500. 00
Barri cades, Type 111 | [ |
0450 740MD0O0 140. 000 EACH| 5. 00000 700. 00| 6. 00000 840. 00| 3. 00000 420. 00
Bal | ast For Cone | [ |
0460 741C010 2.000 EACH 2500. 00000 5000. 00| 3000. 00000 6000. 00| 3500. 00000 7000. 00
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0470 998A000 LUWP| 1. 00000 1. 00| 500. 00000 500. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 43, 000. 00) | [ |
SECTI ON TOTALS | $ 509, 280. 20| $ 511, 011. 62| $ 580, 468. 60
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 509, 280. 20| $ 511, 011. 62| $ 580, 468. 60




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 029 -5
TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000825029 COUNTI ES : GENEVA DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 06005 | (5) 18005 | (6) 04009
| FLOYD CONSTRUCTI ON COVPANY, | GRADY RALLS & SONS, | NC. | W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 15050. 00000 15050. 00| 25000. 00000 25000. 00| 30000. 00000 30000. 00
Clearing & Gubbing (Approximately 2 | | |
Hect ar es) | [ |
0020 206D000 35.000 M | 33. 00000 1155. 00| 25. 00000 875. 00| 12. 00000 420. 00
Removi ng Pi pe | [ |
0030 210A000 3548.000 M3 | 4.60000 16320. 80| 4.75000 16853. 00| 7.00000 24836. 00
Uncl assi fied Excavation | [ |
0040 210D000 3570.000 M3 | 11. 70000 41769. 00| 10. 25000 36592. 50| 9. 00000 32130. 00
Borr ow Excavati on | [ |
0050 214A000 605.000 M3 | 8. 00000 4840. 00| 12. 00000 7260. 00| 11. 00000 6655. 00
Structure Excavation | [ |
0060 214B001 264.000 M3 | 45. 00000 11880. 00| 50. 00000 13200. 00| 32. 00000 8448. 00
Foundati on Backfill, Conmmerci al | [ |
0070 429B246 60. 000 Mroy| 130. 00000 7800. 00| 225. 00000 13500. 00| 75. 00000 4500. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 37.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0080 430B000 250. 000 Mroy 30. 00000 7500. 00| 28. 00000 7000. 00| 32. 00000 8000. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0090 502A000 9004. 000 KG | 1. 10000 9904. 40| 1. 25000 11255. 00| 1. 00000 9004. 00
St eel Rei nforcenent | [ |
0100 524B011 102.000 M8 | 700. 00000 71400. 00| 700. 00000 71400. 00| 475. 00000 48450. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0110 530A005 6.000 M | 364. 00000 2184. 00| 250. 00000 1500. 00| 215. 00000 1290. 00
1050 nm Roadway Pipe (Cass 3 RC.) | | |
0120 530A006 69.000 M | 400. 00000 27600. 00| 261. 00000 18009. 00| 235. 00000 16215. 00
1200 nm Roadway Pipe (Cass 3 R C.) | | |
0130 530A104 18.000 M | 328. 00000 5904. 00| 185. 00000 3330. 00| 190. 00000 3420. 00
900 nmm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0140 530A106 56.000 M | 415. 00000 23240. 00| 273. 00000 15288. 00| 235. 00000 13160. 00
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0150 600A000 LUWP| 48000. 00000 48000. 00| 45500. 00000 45500. 00| 50000. 00000 50000. 00
Mobi |'i zati on | [ |
0160 602A000 36. 000 EACH| 85. 00000 3060. 00| 85. 00000 3060. 00| 150. 00000 5400. 00
Ri ght O Way Markers | | |
0170 606A012 66.000 M | 49. 00000 3234. 00| 22.00000 1452. 00| 44.00000 2904. 00
150 mm Underdrain Pi pe, Type 8 | | |
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TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 20000825029 COUNTI ES : GENEVA DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 06005 | (5) 18005 | (6) 04009
| FLOYD CONSTRUCTI ON COVPANY, | GRADY RALLS & SONS, | NC. | W W DYAR & SONS, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 610C001 4348. 000 MroN| 34. 60000 150440. 80| 33. 00000 143484. 00| 34. 00000 147832. 00
Loose Riprap, Class 2 | [ |
0190 610D003 3640.000 M2 | 2. 40000 8736. 00| 1. 50000 5460. 00| 5. 00000 18200. 00
Filter Blanket, Ceotextile | [ |
0200 619A055 1.000 EACH 1450. 00000 1450. 00| 1500. 00000 1500. 00| 1800. 00000 1800. 00
900 nm Roadway Pi pe End Treat ment, | [ |
Class 2 | | |
0210 619A056 1.000 EACH 1700. 00000 1700. 00| 1700. 00000 1700. 00| 2600. 00000 2600. 00
1050 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0220 619A057 3.000 EACH| 2000. 00000 6000. 00| 1800. 00000 5400. 00| 3500. 00000 10500. 00
1200 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0230 619A229 2.000 EACH 2900. 00000 5800. 00| 2600. 00000 5200. 00| 4000. 00000 8000. 00
900 mm Roadway Pi pe End Treat nent, | | |
Cl ass 2 (Doubl e Line) | [ |
0240 619A231 4.000 EACH 3830. 00000 15320. 00| 3000. 00000 12000. 00| 5000. 00000 20000. 00
1200 nm Roadway Pipe End Treatnent, | [ |
Class 2 (Doubl e Line) | | |
0250 620A000 9.000 M3 | 900. 00000 8100. 00| 800. 00000 7200. 00| 300. 00000 2700. 00
M nor Structure Concrete | | |
0260 621A004 1.000 EACH 3200. 00000 3200. 00| 2800. 00000 2800. 00| 2600. 00000 2600. 00
Junction Boxes, Type 4 | | |
0270 621A005 3.000 EACH 2700. 00000 8100. 00| 2000. 00000 6000. 00| 2000. 00000 6000. 00
Junction Boxes, Type 1 | | |
0280 621A013 1.000 EACH 5025. 00000 5025. 00| 3500. 00000 3500. 00| 2200. 00000 2200. 00
Junction Boxes, Type Speci al | | |
0290 621B004 4.000 EACH| 600. 00000 2400. 00| 750. 00000 3000. 00| 300. 00000 1200. 00
Junction Box Units, Type 4 | | |
0300 621B005 3.000 EACH 475. 00000 1425. 00| 550. 00000 1650. 00| 300. 00000 900. 00
Junction Box Units, Type 1 | | |
0310 621C005 1.000 EACH 3970. 00000 3970. 00| 3000. 00000 3000. 00| 2600. 00000 2600. 00
Inlets, Type 1J | | |
0320 635A002 30.000 M | 14. 70000 441. 00| 9. 00000 270. 00| 44.00000 1320. 00
Wven Wre Fence (Wod Posts) | | |
0330 637A000 285.000 M | 14. 70000 4189. 50| 6. 00000 1710. 00| 14. 00000 3990. 00
Fence Reset | [ |
0340 650A000 1800. 000 M3 | 11. 70000 21060. 00| 12. 00000 21600. 00| 10. 00000 18000. 00
Topsoi | | | |
0350 652A061 2.000 HA | 1200. 00000 2400. 00| 1200. 00000 2400. 00| 2500. 00000 5000. 00
I I I

Seeding (M x 3E)
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TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000825029 COUNTI ES : GENEVA DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 06005 | (5) 18005 | (6) 04009
| FLOYD CONSTRUCTI ON COVPANY, | GRADY RALLS & SONS, | NC. | W W DYAR & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0360 656A001 2.000 HA | 1100. 00000 2200. 00| 1100. 00000 2200. 00| 1800. 00000 3600. 00
Mul ching, Cass A Type 2 | [ |
0370 665F000 150. 000 EACH| 5. 00000 750. 00| 6. 00000 900. 00| 5. 00000 750. 00
Hay Bal es | [ |
0380 665J000 710.000 M | 18. 00000 12780. 00| 14. 00000 9940. 00| 18. 00000 12780. 00
Silt Fence, Type A | [ |
0390 665K000 12.000 M3 | 10. 00000 120. 00| 15. 00000 180. 00| 12. 00000 144. 00
Dr ai nage Sunp Excavation | [ |
0400 680A000 LUWP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 20000. 00000 20000. 00
Engi neering Control s | [ |
0410 740B000 74.000 M2 | 172. 00000 12728. 00| 150. 00000 11100. 00| 130. 00000 9620. 00
Construction Signs | [ |
0420 740D000 120. 000 EACH| 70. 00000 8400. 00| 75. 00000 9000. 00| 35. 00000 4200. 00
Channel i zi ng Druns | [ |
0430 740E000 140. 000 EACH| 35. 00000 4900. 00| 25. 00000 3500. 00| 20. 00000 2800. 00
Cones (900 mm Hi gh) | [ |
0440 740F002 10. 000 EACH 225. 00000 2250. 00| 400. 00000 4000. 00| 265. 00000 2650. 00
Barri cades, Type 111 | [ |
0450 740MD0O0 140. 000 EACH| 12. 00000 1680. 00| 12. 00000 1680. 00| 10. 00000 1400. 00
Bal | ast For Cone | [ |
0460 741C010 2.000 EACH 1000. 00000 2000. 00| 7500. 00000 15000. 00| 5000. 00000 10000. 00
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0470 998A000 LUWP| 100. 00000 100. 00| 25000. 00000 25000. 00| 30000. 00000 30000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 43, 000. 00) | [ |
SECTI ON TOTALS | $ 602, 506. 50| $ 605, 948. 50| $ 618, 218. 00
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 602, 506. 50| $ 605, 948. 50| $ 618, 218. 00
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TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000825029 COUNTI ES : GENEVA DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (7) 12019 | (8) 02032 | (9) 03047
| LEVERETT CONSTRUCTI ON COMPAN| BULLARD EXCAVATI NG | NC. | CARTER S CONTRACTI NG SERVI CE
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 28400. 00000 28400. 00| 30000. 00000 30000. 00| 16000. 00000 16000. 00
Clearing & Gubbing (Approximately 2 | | |
Hect ar es) | [ |
0020 206D000 35.000 M | 85. 00000 2975. 00| 100. 00000 3500. 00| 30. 00000 1050. 00
Removi ng Pi pe | [ |
0030 210A000 3548.000 M3 | 4.00000 14192. 00| 7.00000 24836. 00| 8. 50000 30158. 00
Uncl assi fied Excavation | [ |
0040 210D000 3570.000 M3 | 13. 00000 46410. 00| 12. 00000 42840. 00| 12. 00000 42840. 00
Borr ow Excavati on | [ |
0050 214A000 605.000 M3 | 10. 00000 6050. 00| 10. 00000 6050. 00| 15. 00000 9075. 00
Structure Excavation | [ |
0060 214B001 264.000 M3 | 40. 00000 10560. 00| 35. 00000 9240. 00| 35. 00000 9240. 00
Foundati on Backfill, Conmmerci al | [ |
0070 429B246 60. 000 Mroy| 200. 00000 12000. 00| 200. 00000 12000. 00| 200. 00000 12000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 37.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0080 430B000 250. 000 Mroy 31. 00000 7750. 00| 20. 00000 5000. 00| 35. 00000 8750. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0090 502A000 9004. 000 KG | 1. 50000 13506. 00| 0. 50000 4502. 00| 0. 50000 4502. 00
St eel Rei nforcenent | [ |
0100 524B011 102.000 M8 | 655. 00000 66810. 00| 700. 00000 71400. 00| 900. 00000 91800. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0110 530A005 6.000 M | 650. 00000 3900. 00| 412. 53000 2475. 18| 300. 00000 1800. 00
1050 nm Roadway Pipe (Cass 3 RC.) | | |
0120 530A006 69.000 M | 363. 00000 25047. 00| 505. 62000 34887. 78| 375. 00000 25875. 00
1200 nm Roadway Pipe (Cass 3 R C.) | | |
0130 530A104 18.000 M | 425. 00000 7650. 00| 324.81000 5846. 58| 325. 00000 5850. 00
900 nmm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0140 530A106 56.000 M | 600. 00000 33600. 00| 505. 62000 28314. 72| 375. 00000 21000. 00
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0150 600A000 LUWP| 25000. 00000 25000. 00| 57765. 03000 57765. 03] 55000. 00000 55000. 00
Mobi |'i zati on | [ |
0160 602A000 36. 000 EACH| 150. 00000 5400. 00| 100. 00000 3600. 00| 105. 00000 3780. 00
Ri ght O Way Markers | | |
0170 606A012 66.000 M | 40. 00000 2640. 00| 33. 00000 2178. 00| 24.30000 1603. 80
150 mm Underdrain Pi pe, Type 8 | | |
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TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 20000825029 COUNTI ES : GENEVA DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (7) 12019 | (8) 02032 | (9) 03047
| LEVERETT CONSTRUCTI ON COVPAN| BULLARD EXCAVATI NG, | NC. | CARTER S CONTRACTI NG SERVI CE
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 610C001 4348. 000 MroN| 30. 00000 130440. 00| 34. 00000 147832. 00| 34. 00000 147832. 00
Loose Riprap, Class 2 | [ |
0190 610D003 3640.000 M2 | 3. 00000 10920. 00| 2.50000 9100. 00| 2.50000 9100. 00
Filter Blanket, Ceotextile | [ |
0200 619A055 1.000 EACH 1600. 00000 1600. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
900 nm Roadway Pi pe End Treat ment, | [ |
Class 2 | | |
0210 619A056 1.000 EACH 2000. 00000 2000. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
1050 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0220 619A057 3.000 EACH| 3000. 00000 9000. 00| 2500. 00000 7500. 00| 2500. 00000 7500. 00
1200 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0230 619A229 2.000 EACH 4000. 00000 8000. 00| 5000. 00000 10000. 00| 5000. 00000 10000. 00
900 mm Roadway Pi pe End Treat nent, | | |
Cl ass 2 (Doubl e Line) | [ |
0240 619A231 4.000 EACH 6000. 00000 24000. 00| 5000. 00000 20000. 00| 5000. 00000 20000. 00
1200 nm Roadway Pipe End Treatnent, | [ |
Class 2 (Doubl e Line) | | |
0250 620A000 9.000 M3 | 2000. 00000 18000. 00| 653. 95000 5885. 55| 653. 95000 5885. 55
M nor Structure Concrete | | |
0260 621A004 1.000 EACH 3000. 00000 3000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
Junction Boxes, Type 4 | | |
0270 621A005 3.000 EACH 3000. 00000 9000. 00| 1800. 00000 5400. 00| 1800. 00000 5400. 00
Junction Boxes, Type 1 | | |
0280 621A013 1.000 EACH 10000. 00000 10000. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
Junction Boxes, Type Speci al | | |
0290 621B004 4.000 EACH| 500. 00000 2000. 00| 600. 00000 2400. 00| 600. 00000 2400. 00
Junction Box Units, Type 4 | | |
0300 621B005 3.000 EACH 500. 00000 1500. 00| 500. 00000 1500. 00| 500. 00000 1500. 00
Junction Box Units, Type 1 | | |
0310 621C005 1.000 EACH 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Inlets, Type 1J | | |
0320 635A002 30.000 M | 40. 00000 1200. 00| 20. 00000 600. 00| 19. 00000 570. 00
Wven Wre Fence (Wod Posts) | | |
0330 637A000 285.000 M | 30. 00000 8550. 00| 10. 00000 2850. 00| 12. 00000 3420. 00
Fence Reset | [ |
0340 650A000 1800. 000 M3 | 15. 00000 27000. 00| 12. 00000 21600. 00| 14. 00000 25200. 00
Topsoi | | | |
0350 652A061 2.000 HA | 4000. 00000 8000. 00| 1200. 00000 2400. 00| 1875. 00000 3750. 00
I I I

Seeding (M x 3E)
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TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000825029 COUNTI ES : GENEVA DALE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (7) 12019 | (8) 02032 | (9) 03047
| LEVERETT CONSTRUCTI ON COVPAN| BULLARD EXCAVATI NG, | NC. | CARTER S CONTRACTI NG SERVI CE
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0360 656A001 2.000 HA | 4000. 00000 8000. 00| 1200. 00000 2400. 00| 1875. 00000 3750. 00
Mul ching, Cass A Type 2 | [ |
0370 665F000 150. 000 EACH| 10. 00000 1500. 00| 10. 00000 1500. 00| 6. 00000 900. 00
Hay Bal es | [ |
0380 665J000 710.000 M | 13. 12000 9315. 20| 18. 90000 13419. 00| 8. 00000 5680. 00
Silt Fence, Type A | [ |
0390 665K000 12.000 M3 | 25. 00000 300. 00| 30. 00000 360. 00| 30. 00000 360. 00
Dr ai nage Sunp Excavation | [ |
0400 680A000 LUWP| 10000. 00000 10000. 00| 5000. 00000 5000. 00| 10000. 00000 10000. 00
Engi neering Control s | [ |
0410 740B000 74.000 M | 100. 00000 7400. 00| 129. 13000 9555. 62| 150. 00000 11100. 00
Construction Signs | [ |
0420 740D000 120. 000 EACH| 50. 00000 6000. 00| 50. 00000 6000. 00| 48. 00000 5760. 00
Channel i zi ng Druns | [ |
0430 740E000 140. 000 EACH| 20. 00000 2800. 00| 10. 00000 1400. 00| 20. 00000 2800. 00
Cones (900 mm Hi gh) | [ |
0440 740F002 10. 000 EACH 250. 00000 2500. 00| 200. 00000 2000. 00| 225. 00000 2250. 00
Barri cades, Type 111 | [ |
0450 740MD0O0 140. 000 EACH| 10. 00000 1400. 00| 6. 50000 910. 00| 12. 00000 1680. 00
Bal | ast For Cone | [ |
0460 741C010 2.000 EACH 3500. 00000 7000. 00| 5000. 00000 10000. 00| 4500. 00000 9000. 00
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0470 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 5000. 00000 5000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 43, 000. 00) | [ |
SECTI ON TOTALS | $ 647, 315. 20| $ 657, 047. 46| $ 664, 161. 35
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 647, 315. 20| $ 657, 047. 46| $ 664, 161. 35
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VENDOR RANKI NG
CALL ORDER . 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
CONTRACT TIME : 180 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON Bl RM NGHAM PRQIECT(S) : STPBH 7137(001)

for constructing the Intersection |nmprovenents Including
Signals at various sites as indicated on the plans on
Ri verchase Parkway East in Hoover.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 07003 R E. GRILLS CONSTRUCTION CO., INC $ 540, 589. 00 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 543, 452. 92 100. 5297%
3 16048 WALKER PATTON COWVPANY, | NC. $ 592, 293. 34 109. 5644%
4 16039 Pl NKERTON CONSTRUCTI ON, | NC. $ 596, 484. 20 110. 3396%
5 19060 STONE ELECTRI C COWPANY, | NC. $ 604, 243. 95 111.7751%
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TABULATI ON OF BI DS

375 mm Roadway Pipe (Class 3 R C.)
(Ext ensi on)

CALL ORDER . 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 07003 | (2) 01018 | (3) 16048
| R E. GRILLS CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 17000. 00000 17000. 00| 5300. 00000 5300. 00| 36408. 00000 36408. 00
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206C010 122.000 M2 | 4. 00000 488. 00| 18. 65000 2275. 30| 22. 00000 2684. 00
Renovi ng Concrete Driveway | [ |
0030 206D002 109.000 M | 4. 00000 436. 00| 13. 00000 1417. 00| 26. 40000 2877. 60
Renovi ng Curb | [ |
0040 206D003 1061.000 M | 7.00000 7427. 00| 2. 65000 2811. 65| 26. 40000 28010. 40
Renmoving Curb And Gutter | | |
0050 206E043 11. 000 EACH| 10. 00000 110. 00| 25. 00000 275. 00| 13. 00000 143. 00
Rermovi ng Rai sed Pavenent Markers | | |
0060 210A000 1732.000 M8 | 9. 00000 15588. 00| 8. 22000 14237. 04| 14. 90000 25806. 80
Uncl assi fied Excavation | | |
0070 214A000 457.000 M3 | 8. 00000 3656. 00| 8. 10000 3701. 70| 7. 00000 3199. 00
Structure Excavation | | |
0080 214B001 156. 000 M3 | 22. 00000 3432. 00| 26. 75000 4173. 00| 41. 00000 6396. 00
Foundation Backfill, Commerci al | [ |
0090 405A000 768.000 L | 1. 00000 768. 00| 0. 50000 384. 00| 1. 00000 768. 00
Tack Coat | [ |
0100 429A241 254.000 MION 57. 00000 14478. 00| 66. 30000 16840. 20| 56. 25000 14287. 50
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 429B241 1242. 000 MION| 43. 00000 53406. 00| 49. 60000 61603. 20| 43. 00000 53406. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0120 429B245 25.000 MION 200. 00000 5000. 00| 160. 00000 4000. 00| 115. 00000 2875. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 25.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0130 430B015 50. 000 MION| 25. 00000 1250. 00| 24. 00000 1200. 00| 25. 38000 1269. 00
Aggregat e Surfacing (ALDOT #57, #67, | [ |
#410 Or #467) | | |
0140 530A000 7.000 M | 110. 00000 770. 00| 120. 00000 840. 00| 94. 32000 660. 24
375 mm Roadway Pipe (Class 3 R C.) | [ |
0150 530A001 120.000 M | 120. 00000 14400. 00| 164. 00000 19680. 00| 106. 11000 12733. 20
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0160 530A100 2.000 M | 145. 00000 290. 00| 330. 00000 660. 00| 140. 00000 280. 00
| | |
I I I
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CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07003 | (2) 01018 | (3) 16048
| R E. GRILLS CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0170 530A101 2.000 M | 160. 00000 320. 00| 340. 00000 680. 00| 180. 00000 360. 00
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |

0180 530A104 2.000 M | 300. 00000 600. 00| 600. 00000 1200. 00| 414. 00000 828. 00
900 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |

0190 530A106 2.000 M | 550. 00000 1100. 00| 709. 00000 1418. 00| 616. 00000 1232. 00
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |

0200 530A108 2.000 M | 650. 00000 1300. 00| 843. 00000 1686. 00| 663. 00000 1326. 00
1500 nm Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |

0210 530A800 1.000 M | 100. 00000 100. 00| 674. 00000 674. 00| 76. 00000 76. 00
375 nm Roadway Pipe (2.0 mm Vil | | [ |
Thickness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi r ed) | [ |

0220 600A000 LUMP| 40000. 00000 40000. 00| 3605. 00000 3605. 00| 44500. 00000 44500. 00
Mobi | i zat i on | [ |

0230 610A003 44.000 M2 | 30. 00000 1320. 00| 45, 75000 2013. 00| 36. 40000 1601. 60
Loose Riprap, Cass 2, 450 mm Thick | [ |

0240 610D0O00 36.000 M2 | 4.00000 144. 00| 8. 00000 288. 00| 5. 00000 180. 00
Fi | ter Bl anket | [ |

0250 618B003 103.000 M2 | 43. 00000 4429. 00| 31. 00000 3193. 00| 47. 60000 4902. 80
Concrete Driveway, 150 mm Thi ck | [ |
(I'ncludes Wre Mesh) | | |

0260 619A002 1.000 EACH 1100. 00000 1100. 00| 721. 00000 721. 00| 475. 00000 475. 00
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

0270 620A000 4.000 M3 | 700. 00000 2800. 00| 1442. 00000 5768. 00| 995. 00000 3980. 00
M nor Structure Concrete | [ |

0280 621A005 1.000 EACH 1500. 00000 1500. 00| 2060. 00000 2060. 00| 2600. 00000 2600. 00
Junction Boxes, Type 1 | [ |

0290 621B005 1.000 EACH 800. 00000 800. 00| 515. 00000 515. 00| 600. 00000 600. 00
Junction Box Units, Type 1 | [ |

0300 621C020 1.000 EACH 1700. 00000 1700. 00| 1854. 00000 1854. 00| 2600. 00000 2600. 00
Inlets, Type Y | [ |

0310 621C023 2.000 EACH 2200. 00000 4400. 00| 3090. 00000 6180. 00| 1675. 00000 3350. 00
Inlets, Type $S4 (1 Wng) | [ |

0320 621C031 3.000 EACH 1900. 00000 5700. 00| 3090. 00000 9270. 00| 1650. 00000 4950. 00
Inlets, Type S3 (1 Wng) | [ |

0330 621C033 3.000 EACH 2100. 00000 6300. 00| 3605. 00000 10815. 00| 1925. 00000 5775. 00

| |

Inlets, Type S3 (2 Wng) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 030 -4
TABULATI ON OF BI DS

Renoval O Existing Traffic Control
Mar ki ngs Or Legends (Paint)

CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07003 | (2) 01018 | (3) 16048
| R E. GRILLS CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0340 621D015 4.000 EACH| 900. 00000 3600. 00| 515. 00000 2060. 00| 450. 00000 1800. 00
Inlet Units, Type S1 O S3 | [ |
0350 621D016 5.000 EACH 800. 00000 4000. 00| 515. 00000 2575. 00| 450. 00000 2250. 00
Inlet Units, Type S2 O 4 | [ |
0360 621D019 1.000 EACH 700. 00000 700. 00| 515. 00000 515. 00| 450. 00000 450. 00
Inlet Units, Type Y | [ |
0370 621E001 2.000 EACH 1600. 00000 3200. 00| 1545. 00000 3090. 00| 1800. 00000 3600. 00
Manhol es, Type M | [ |
0380 623B001 137.000 M | 85. 00000 11645. 00| 118. 45000 16227. 65| 41. 00000 5617. 00
Concrete Curb, Type N Special | [ |
0390 623C000 94.000 M | 29. 00000 2726. 00| 40. 75000 3830. 50| 41. 00000 3854. 00
Conbi nation Curb & CGutter, Type C | [ |
0400 623C003 774.000 M | 27. 00000 20898. 00| 35. 45000 27438. 30| 46. 00000 35604. 00
Conbi nation Curb & Cutter, Type C | [ |
(Modi fi ed) | [ |
0410 650A000 561.000 M8 | 13. 00000 7293. 00| 23. 70000 13295. 70| 15. 00000 8415. 00
Topsoi | | | |
0420 652B050 1.000 HA | 2800. 00000 2800. 00| 2545. 00000 2545. 00| 1000. 00000 1000. 00
Tenporary Seeding (M x 1AT) | | |
0430 665B000 1.000 HA | 2800. 00000 2800. 00| 2545. 00000 2545. 00| 1000. 00000 1000. 00
Tenporary Ml chi ng | | |
0440 665F000 314.000 EACH 5. 00000 1570. 00| 4. 48000 1406. 72| 4. 00000 1256. 00
Hay Bal es | | |
0450 665J001 179.000 M | 16. 00000 2864. 00| 26. 25000 4698. 75| 6. 00000 1074. 00
Silt Fence, Type B | | |
0460 680A000 LUWP| 15500. 00000 15500. 00| 13905. 00000 13905. 00| 10000. 00000 10000. 00
Engi neering Controls | [ |
0470 701B009 722.000 M | 22.00000 15884. 00| 20. 60000 14873. 20| 20. 40000 14728. 80
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 nm W de) | [ |
0480 701C003 1.000 KM | 300. 00000 300. 00| 257. 50000 257. 50| 255. 00000 255. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0490 701DO07 1.000 KM | 900. 00000 900. 00| 875. 50000 875. 50| 867. 00000 867. 00
Solid Traffic Stripe Renmoved (Paint) | [ |
0500 703A002 315.000 M2 | 21. 00000 6615. 00| 20. 60000 6489. 00| 20. 40000 6426. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0510 703B002 24.000 M2 | 21. 00000 504. 00| 20. 60000 494. 40| 20. 40000 489. 60
Traffic Control Legends, dass 2, Type A | |
0520 703C000 29.000 M2 | 13. 00000 377.00]| 12. 36000 358. 44| 12. 30000 356. 70
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 030 -5
TABULATI ON OF BI DS

Furni shing And Installing Traffic |
Control Unit (Partial) (Riverchase |
Par kway East - Site 1) |
0640 730C017 LUMP| 1900. 00000 1900. 00
Furni shing And Installing Traffic |
Control Unit (Partial) (Riverchase |
Par kway East - Site 5) |

3090. 00000 3090. 00 1938. 00000 1938. 00

CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07003 | (2) 01018 | (3) 16048
| R E. GRILLS CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0530 703C001 8.000 M2 | 15. 00000 120. 00| 14. 42000 115. 36| 14. 30000 114. 40
Removal OF Existing Traffic Control | [ |
Mar ki ngs O Legends (Pl astic) | | |
0540 703D002 107.000 M2 | 16. 00000 1712. 00| 15. 45000 1653. 15| 15. 35000 1642. 45
Tenporary Traffic Control Markings | | |
(Pai nt) | | |
0550 705A031 120. 000 EACH| 8. 00000 960. 00| 5. 15000 618. 00| 5.10000 612. 00
Paverent Markers, Class A-H Type 1-A | [ |
0560 710A115 3.000 M | 190. 00000 570. 00| 432. 60000 1297. 80| 357. 00000 1071. 00
Class 4, Alum Flat Sign Panels 2.032 mm | [ |
Thick or Steel Flat Sign Panels 1.897 | | |
MM Thick(Ty 11l or Ty |V Background) | [ |
0570 710B001 20.000 M | 26. 00000 520. 00| 31. 93000 638. 60| 12. 30000 246. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0580 730A012 LUMP| 1000. 00000 1000. 00| 515. 00000 515. 00| 1020. 00000 1020. 00
Renmoval O Existing Traffic Control | [ |
Unit (Partial) (Riverchase Parkway East | [ |
- Site 1) [ |
0590 730A013 LUMP| 1400. 00000 1400. 00| 515. 00000 515. 00| 1428. 00000 1428. 00
Renoval O Existing Traffic Control | [ |
Unit (Partial) (Riverchase Parkway East | [ |
- Site 5) | [ |
0600 730A014 LUMP| 350. 00000 350. 00| 515. 00000 515. 00| 357. 00000 357. 00
Renmoval O Existing Traffic Control | [ |
Unit (Partial) (Riverchase Parkway East | [ |
- Site 2) | [ |
0610 730C000 LUMP| 1500. 00000 1500. 00| 3605. 00000 3605. 00| 1530. 00000 1530. 00
Furni shing And Installing Traffic | [ |
Control Unit (Riverchase Parkway East - | [ |
Site 3) [ |
0620 730C001 LUMP| 900. 00000 900. 00| 3605. 00000 3605. 00| 918. 00000 918. 00
Furni shing And Installing Traffic | [ |
Control Unit (Riverchase Parkway East - | [ |
Site 4) | [ |
0630 730C016 LUMP| 950. 00000 950. 00| 3296. 00000 3296. 00| 969. 00000 969. 00
I I
| |
I I
| |
I I
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 030 -6
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 07003 | (2) 01018 | (3) 16048
| R E. GRILLS CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0650 730C018 LUMP| 600. 00000 600. 00| 515. 00000 515. 00| 612. 00000 612. 00
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (R verchase | | |
Parkway East - Site 2) | [ |

0660 730EO00 7.000 EACH 1000. 00000 7000. 00| 1287. 50000 9012. 50| 1020. 00000 7140. 00
Metal Traffic Signal Pole Foundation | [ |

0670 730F000 1.000 EACH 4000. 00000 4000. 00| 5665. 00000 5665. 00| 4080. 00000 4080. 00
Metal Traffic Signal Pole Wth 14 M | [ |
Mast Arm Assenbly | | |

0680 730F010 2.000 EACH 5000. 00000 10000. 00| 7416. 00000 14832. 00| 5100. 00000 10200. 00
Traffic Signal Pole Wth 14 MAnd 14 M | [ |
Mast Arm Assenbly | [ |

0690 730F011 1.000 EACH 6000. 00000 6000. 00| 7725. 00000 7725. 00| 6120. 00000 6120. 00
Traffic Signal Pole Wth 18 MAnd 16 M | [ |
Mast Arm Assenbly | | |

0700 730001 3.000 EACH 5000. 00000 15000. 00| 5459. 00000 16377. 00| 4080. 00000 12240. 00
Metal Traffic Signal Strain Pole | | |

0710 730HO00 2907.000 M | 5. 00000 14535. 00| 8. 24000 23953. 68| 5.10000 14825. 70
Loop Detector | | |

0720 7301 000 1522.000 M | 1. 00000 1522. 00| 3. 60000 5479. 20| 1. 05000 1598. 10
Shi el ded Loop Detector Home-Run Cabl e | | |

0730 730J000 20. 000 EACH 175. 00000 3500. 00| 154. 50000 3090. 00| 179. 00000 3580. 00
Loop Detector Anmplifier | | |

0740 730K000 16. 000 EACH| 320. 00000 5120. 00| 257. 50000 4120. 00| 327. 00000 5232. 00
Traffic Signal Junction Box | [ |

0750 730L012 207.000 M | 16. 00000 3312. 00| 15. 45000 3198. 15| 16. 50000 3415. 50
Non-Metal lic Conduit, 27 mm | | |

0760 730L015 852.000 M | 18. 00000 15336. 00| 17. 50000 14910. 00| 18. 50000 15762. 00
Non-Metal lic Conduit, 53 mm | | |

0770 730L017 2.000 M | 125. 00000 250. 00| 25. 75000 51. 50| 79. 60000 159. 20
Non-Metal lic Conduit, 78 mm | | |

0780 730L031 15.000 M | 35. 00000 525. 00| 12. 35000 185. 25] 12. 30000 184. 50
Metal lic Conduit, 21 mm | | |

0790 730L032 15.000 M | 45. 00000 675. 00| 14. 40000 216. 00| 15. 35000 230. 25
Metal lic Conduit, 27 mm | | |

0800 730N001 5.000 EACH 600. 00000 3000. 00| 1236. 00000 6180. 00| 612. 00000 3060. 00
Lum nai re Extension Assenbly, 3.7 M | | |

0810 730P001 36. 000 EACH| 675. 00000 24300. 00| 453. 00000 16308. 00| 688. 50000 24786. 00
Vehi cul ar Signal Head, 300 mm 3 Section | | |

0820 730P002 5.000 EACH 800. 00000 4000. 00| 772.50000 3862. 50| 816. 00000 4080. 00

I I

Vehi cul ar Signal Head, 300 mm 5 Section |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 030 -7
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07003 | (2) 01018 | (3) 16048
| R E. GRILLS CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0830 730R003 2.000 EACH 8200. 00000 16400. 00| 8240. 00000 16480. 00| 8364. 00000 16728. 00
Traffic Controller, Type Ill, 8 Phase | [ |
0840 730S000 1.000 EACH 7100. 00000 7100. 00| 4120. 00000 4120. 00| 7242. 00000 7242.00
Furni shing And Installing Preenption | [ |
Unit For Energency Vehicles (Riverchase | | |
Parkway East - Site 3) | [ |
0850 730S001 LUWP| 6500. 00000 6500. 00| 5150. 00000 5150. 00| 6630. 00000 6630. 00
Furni shing And Installing Preenption | [ |
Unit For Energency Vehicles (Riverchase | | |
Parkway East - Site 4) | [ |
0860 730S002 LUWP| 500. 00000 500. 00| 824. 00000 824. 00| 510. 00000 510. 00
Fur ni shing And Installing Preenption | [ |
Unit For Energency Vehicles (Riverchase | | |
Parkway East - Site 1) | [ |
0870 730S003 LUWP| 1000. 00000 1000. 00| 1236. 00000 1236. 00| 1020. 00000 1020. 00
Furni shing And Installing Preenption | [ |
Unit For Energency Vehicles (Riverchase | | |
Parkway East - Site 5) | [ |
0880 740B000 184.000 M2 | 120. 00000 22080. 00| 92. 80000 17075. 20| 116. 00000 21344. 00
Construction Signs | [ |
0890 740D000 210.000 EACH 50. 00000 10500. 00| 48. 00000 10080. 00| 52. 00000 10920. 00
Channel i zi ng Druns | [ |
0900 740E000 100. 000 EACH| 12. 00000 1200. 00| 14. 50000 1450. 00| 12. 00000 1200. 00
Cones (900 mm Hi gh) | [ |
0910 740F002 3.000 EACH 375. 00000 1125. 00| 208. 00000 624. 00| 240. 00000 720. 00
Barri cades, Type 111 | [ |
0920 7401 005 3.000 EACH 300. 00000 900. 00| 435. 00000 1305. 00| 240. 00000 720. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0930 740MD0O0 100. 000 EACH| 8. 50000 850. 00| 9. 40000 940. 00| 7.25000 725.00
Bal | ast For Cone | [ |
0940 741C010 2.000 EACH 1249. 50000 2499. 00| 1534. 00000 3068. 00| 5400. 00000 10800. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0950 756A022 119.000 M | 110. 00000 13090. 00| 144. 00000 17136. 00| 121. 00000 14399. 00
103 mm El ectrical Conduit, 1 Line, Type | | |
5 Installation | [ |
0960 998A000 LUWP| 10000. 00000 10000. 00| 1. 28000 1. 28| 1. 00000 1.00
Construction Fuel (MaximumBid Limted | [ |
To $ 40, 000) | [ |
SECTI ON TOTALS | $ 540, 589. 00| $ 543, 452. 92| $ 592, 293. 34
------------------------------------------ T T T T T T T T
CONTRACT TOTALS | $ 540, 589. 00| $ 543, 452. 92| $ 592, 293. 34




375 mm Roadway Pi pe
( Ext ensi on)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 030 -8
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 16039 | (5) 19060 |
| PI NKERTON CONSTRUCTI ON, | NC. | STONE ELECTRIC CO., |NC |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 15000. 00000 15000. 00| 20500. 00000 20500. 00|
Clearing & Gubbing (Approximately 1 | | |
Hect ar e) | [ |
0020 206C010 122.000 M2 | 7. 00000 854. 00| 12. 35000 1506. 70|
Rermovi ng Concrete Driveway | [ |
0030 206D002 109.000 M | 16. 00000 1744. 00| 16. 00000 1744. 00|
Rerovi ng Curb | [ |
0040 206D003 1061.000 M | 18. 00000 19098. 00| 16. 00000 16976. 00|
Rermoving Curb And Gutter | [ |
0050 206E043 11. 000 EACH 5. 00000 55. 00| 11. 00000 121. 00|
Removi ng Rai sed Pavement Markers | [ |
0060 210A000 1732.000 M3 | 15. 00000 25980. 00| 16. 00000 27712. 00|
Uncl assi fied Excavation | [ |
0070 214A000 457.000 M3 | 15. 00000 6855. 00| 7.25000 3313. 25|
Structure Excavation | [ |
0080 214B001 156.000 M | 27. 00000 4212. 00| 42. 00000 6552. 00|
Foundati on Backfill, Commerci al | [ |
0090 405A000 768.000 L | 1. 25000 960. 00| 1. 50000 1152. 00|
Tack Coat | [ |
0100 429A241 254,000 Mroy 62. 00000 15748. 00| 58. 00000 14732. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0110 429B241 1242. 000 Mroy| 48. 00000 59616. 00| 44, 00000 54648. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0120 429B245 25.000 Mroy 127. 00000 3175. 00| 120. 00000 3000. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0130 430B015 50. 000 MIQN| 25. 00000 1250. 00| 22.00000 1100. 00|
Aggregate Surfacing (ALDOT #57, #67, | [ |
#410 Or #467) | | |
0140 530A000 7.000 M | 75. 00000 525. 00| 82. 00000 574. 00|
375 mm Roadway Pipe (Cass 3 RC) | | |
0150 530A001 120.000 M | 85. 00000 10200. 00| 115. 00000 13800. 00|
450 mm Roadway Pipe (Class 3 R C.) | | |
0160 530A100 2.000 M | 75. 00000 150. 00| 155. 00000 310. 00|
I I I
| | I

(Cass 3 RC.)
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TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT 1D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 19060

|

| PI NKERTON CONSTRUCTI ON, | NC. | STONE ELECTRIC CO., | NC.
LINE NO/ ITEM CODE / ALT | [

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 530A101 2.000 M | 85. 00000 170. 00| 190. 00000 380. 00|
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0180 530A104 2.000 M | 162. 00000 324. 00| 280. 00000 560. 00|
900 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0190 530A106 2.000 M | 260. 00000 520. 00| 415. 00000 830. 00|
1200 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0200 530A108 2.000 M | 390. 00000 780. 00| 600. 00000 1200. 00|
1500 nm Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0210 530A800 1.000 M | 150. 00000 150. 00| 85. 00000 85. 00|
375 nm Roadway Pipe (2.0 mm Vil | | [ |
Thickness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi r ed) | [ |
0220 600A000 LUMP| 30000. 00000 30000. 00| 47000. 00000 47000. 00|
Mobi | i zat i on | [ |
0230 610A003 44.000 M2 | 35. 00000 1540. 00| 52. 00000 2288. 00|
Loose Riprap, Cass 2, 450 mm Thick | [ |
0240 610D0O00 36.000 M2 | 6. 00000 216. 00| 6. 00000 216. 00|
Fi | ter Bl anket | [ |
0250 618B003 103.000 M2 | 48. 00000 4944. 00| 40. 00000 4120. 00|
Concrete Driveway, 150 mm Thi ck | [ |
(I'ncludes Wre Mesh) | | |
0260 619A002 1.000 EACH 1000. 00000 1000. 00| 600. 00000 600. 00|
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0270 620A000 4.000 M3 | 785. 00000 3140. 00| 1100. 00000 4400. 00|
M nor Structure Concrete | [ |
0280 621A005 1.000 EACH 2500. 00000 2500. 00| 1850. 00000 1850. 00|
Junction Boxes, Type 1 | [ |
0290 621B005 1.000 EACH 500. 00000 500. 00| 600. 00000 600. 00|
Junction Box Units, Type 1 | [ |
0300 621C020 1.000 EACH 2000. 00000 2000. 00| 2200. 00000 2200. 00|
Inlets, Type Y | [ |
0310 621C023 2.000 EACH 3000. 00000 6000. 00| 1850. 00000 3700. 00|
Inlets, Type $S4 (1 Wng) | [ |
0320 621C031 3.000 EACH 3000. 00000 9000. 00| 1700. 00000 5100. 00|
Inlets, Type S3 (1 Wng) | [ |
0330 621C033 3.000 EACH 4000. 00000 12000. 00| 1900. 00000 5700. 00|
| |

Inlets, Type S3 (2 Wng) |



Renpval

O Existing Traffic Control

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 030 -10
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT 03
SET- ASI DE :
| (4) 16039 | (5) 19060 |
| PI NKERTON CONSTRUCTI ON, | NC. | STONE ELECTRIC CO., |INC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0340 621D015 4.000 EACH| 500. 00000 2000. 00| 550. 00000 2200. 00|
Inlet Units, Type S1 O S3 | [ |
0350 621D016 5.000 EACH 500. 00000 2500. 00| 550. 00000 2750. 00|
Inlet Units, Type S2 O 4 | [ |
0360 621D019 1.000 EACH 300. 00000 300. 00| 550. 00000 550. 00|
Inlet Units, Type Y | [ |
0370 621E001 2.000 EACH 2500. 00000 5000. 00| 2000. 00000 4000. 00|
Manhol es, Type M | [ |
0380 623B001 137.000 M | 150. 00000 20550. 00| 45. 00000 6165. 00|
Concrete Curb, Type N Special | [ |
0390 623C000 94.000 M | 50. 00000 4700. 00| 45. 00000 4230. 00|
Conbi nation Curb & CGutter, Type C | [ |
0400 623C003 774.000 M | 39. 00000 30186. 00| 50. 00000 38700. 00|
Conbi nation Curb & Cutter, Type C | [ |
(Modi fi ed) | [ |
0410 650A000 561.000 M8 | 16. 00000 8976. 00| 16. 00000 8976. 00|
Topsoi | | | |
0420 652B050 1.000 HA | 2300. 00000 2300. 00| 1250. 00000 1250. 00|
Tenporary Seeding (M x 1AT) | | |
0430 665B000 1.000 HA | 2300. 00000 2300. 00| 1250. 00000 1250. 00|
Tenporary Ml chi ng | | |
0440 665F000 314.000 CH| 5. 00000 1570. 00| 5. 50000 1727. 00|
Hay Bal es | | |
0450 665J001 179.000 M | 16. 00000 2864. 00| 9. 00000 1611. 00|
Silt Fence, Type B | | |
0460 680A000 LUWP| 500. 00000 500. 00| 10000. 00000 10000. 00|
Engi neering Controls | [ |
0470 701B009 722.000 M | 20. 00000 14440. 00| 25. 00000 18050. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 nm W de) | [ |
0480 701C003 1.000 KM | 250. 00000 250. 00| 260. 00000 260. 00|
Solid Tenporary Traffic Stripe(Palnt) | [ |
0490 701DO07 1.000 KM | 850. 00000 850. 00| 900. 00000 900. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0500 703A002 315.000 M2 | 20. 00000 6300. 00| 25. 00000 7875. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0510 703B002 24.000 M2 | 20. 00000 480. 00| 25. 00000 600. 00|
Traffic Control Legends, dass 2, Type A | |
0520 703C000 29.000 M2 | 12. 00000 348. 00| 15. 00000 435. 00|
I I I
I I I

Mar ki ngs Or Legends (Paint)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/28/00
PAGE : 030 -11

Furni shing And Installing Traffic |
Control Unit (Partial) (Riverchase |

CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 16039 | (5) 19060 |
| Pl NKERTON CONSTRUCTI ON, | NC. | STONE ELECTRI C CO., |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0530 703C001 8.000 M2 | 14. 00000 112. 00| 18. 00000 144. 00|
Removal OF Existing Traffic Control | [ |
Mar ki ngs O Legends (Pl astic) | | |
0540 703D002 107.000 M2 | 15. 00000 1605. 00| 17. 00000 1819. 00|
Tenporary Traffic Control Markings | | |
(Pai nt) | | |
0550 705A031 120. 000 EACH| 5. 00000 600. 00| 6. 00000 720. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0560 710A115 3.000 M | 200. 00000 600. 00| 1800. 00000 5400. 00|
Class 4, Alum Flat Sign Panels 2.032 mm | [ |
Thick or Steel Flat Sign Panels 1.897 | | |
MM Thick(Ty 11l or Ty |V Background) | [ |
0570 710B001 20.000 M | 27. 00000 540. 00| 75. 00000 1500. 00|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0580 730A012 LUMP| 550. 00000 550. 00| 1020. 00000 1020. 00|
Renmoval O Existing Traffic Control | [ |
Unit (Partial) (Riverchase Parkway East | [ |
- Site 1) [ |
0590 730A013 LUMP| 550. 00000 550. 00| 1428. 00000 1428. 00|
Renoval O Existing Traffic Control | [ |
Unit (Partial) (Riverchase Parkway East | [ |
- Site 5) | [ |
0600 730A014 LUMP| 550. 00000 550. 00| 360. 00000 360. 00|
Renmoval O Existing Traffic Control | [ |
Unit (Partial) (Riverchase Parkway East | [ |
- Site 2) | [ |
0610 730C000 LUMP| 3850. 00000 3850. 00| 1600. 00000 1600. 00|
Furni shing And Installing Traffic | [ |
Control Unit (Riverchase Parkway East - | [ |
Site 3) [ |
0620 730C001 LUMP| 3850. 00000 3850. 00| 1000. 00000 1000. 00|
Furni shing And Installing Traffic | [ |
Control Unit (Riverchase Parkway East - | [ |
Site 4) | [ |
0630 730C016 LUMP| 3520. 00000 3520. 00| 950. 00000 950. 00|
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (R verchase | [ |
Parkway East - Site 1) | | |
0640 730C017 LUMP| 3300. 00000 3300. 00| 2000. 00000 2000. 00|
I I
| |
I I

Parkway East - Site 5) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (4) 16039 | (5) 19060 |
| Pl NKERTON CONSTRUCTI ON, | NC. | STONE ELECTRI C CO., |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0650 730C018 LUMP| 550. 00000 550. 00| 650. 00000 650. 00|
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (R verchase | | |
Parkway East - Site 2) | [ |
0660 730EO00 7.000 EACH 1375. 00000 9625. 00| 1100. 00000 7700. 00|
Metal Traffic Signal Pole Foundation | [ |
0670 730F000 1.000 EACH 6050. 00000 6050. 00| 5000. 00000 5000. 00|
Metal Traffic Signal Pole Wth 14 M | [ |
Mast Arm Assenbly | | |
0680 730F010 2.000 EACH 7920. 00000 15840. 00| 6000. 00000 12000. 00|
Traffic Signal Pole Wth 14 MAnd 14 M | [ |
Mast Arm Assenbly | [ |
0690 730F011 1.000 EACH 8250. 00000 8250. 00| 6000. 00000 6000. 00|
Traffic Signal Pole Wth 18 MAnd 16 M | [ |
Mast Arm Assenbly | | |
0700 730001 3.000 EACH 5830. 00000 17490. 00| 5000. 00000 15000. 00|
Metal Traffic Signal Strain Pole | | |
0710 730HO00 2907.000 M | 8. 80000 25581. 60| 6. 00000 17442. 00|
Loop Detector | | |
0720 7301 000 1522.000 M | 3. 85000 5859. 70| 1. 50000 2283. 00|
Shi el ded Loop Detector Home-Run Cabl e | | |
0730 730J000 20. 000 EACH 165. 00000 3300. 00| 200. 00000 4000. 00|
Loop Detector Anmplifier | | |
0740 730K000 16. 000 EACH| 275. 00000 4400. 00| 320. 00000 5120. 00|
Traffic Signal Junction Box | [ |
0750 730L012 207.000 M | 16. 50000 3415. 50| 16. 00000 3312. 00|
Non-Metal lic Conduit, 27 mm | | |
0760 730L015 852.000 M | 18. 70000 15932. 40| 18. 00000 15336. 00|
Non-Metal lic Conduit, 53 mm | | |
0770 730L017 2.000 M | 27.50000 55. 00| 78. 00000 156. 00|
Non-Metal lic Conduit, 78 mm | | |
0780 730L031 15.000 M | 13. 20000 198. 00| 12. 00000 180. 00|
Metal lic Conduit, 21 mm | | |
0790 730L032 15.000 M | 15. 40000 231. 00| 15. 00000 225. 00|
Metal lic Conduit, 27 mm | | |
0800 730N001 5.000 EACH 1320. 00000 6600. 00| 700. 00000 3500. 00|
Lum nai re Extension Assenbly, 3.7 M | | |
0810 730P001 36. 000 EACH| 484. 00000 17424. 00| 700. 00000 25200. 00|
Vehi cul ar Signal Head, 300 mm 3 Section | | |
0820 730P002 5.000 EACH 825. 00000 4125. 00| 900. 00000 4500. 00|
I I

Vehi cul ar Signal Head, 300 mm 5 Section |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 030 -13
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20000825030 COUNTI ES : SHELBY
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 16039 | (5) 19060 |
| PI NKERTON CONSTRUCTI ON, | NC. | STONE ELECTRIC CO., |INC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0830 730R003 2.000 EACH 8800. 00000 17600. 00| 9000. 00000 18000. 00|
Traffic Controller, Type Ill, 8 Phase | [ |
0840 730S000 1.000 EACH 4400. 00000 4400. 00| 7100. 00000 7100. 00|
Furni shing And Installing Preenption | [ |
Unit For Energency Vehicles (Riverchase | | |
Parkway East - Site 3) | [ |
0850 730S001 LUWP| 5500. 00000 5500. 00| 6500. 00000 6500. 00|
Furni shing And Installing Preenption | [ |
Unit For Energency Vehicles (Riverchase | | |
Parkway East - Site 4) | [ |
0860 730S002 LUWP| 880. 00000 880. 00| 500. 00000 500. 00|
Fur ni shing And Installing Preenption | [ |
Unit For Energency Vehicles (Riverchase | | |
Parkway East - Site 1) | [ |
0870 730S003 LUWP| 1320. 00000 1320. 00| 1000. 00000 1000. 00|
Furni shing And Installing Preenption | [ |
Unit For Energency Vehicles (Riverchase | | |
Parkway East - Site 5) | [ |
0880 740B000 184.000 M2 | 81. 00000 14904. 00| 130. 00000 23920. 00|
Construction Signs | [ |
0890 740D000 210.000 EACH 41. 00000 8610. 00| 50. 00000 10500. 00|
Channel i zi ng Druns | [ |
0900 740E000 100. 000 EACH| 12. 00000 1200. 00| 20. 00000 2000. 00|
Cones (900 mm Hi gh) | [ |
0910 740F002 3.000 EACH 200. 00000 600. 00| 400. 00000 1200. 00|
Barri cades, Type 111 | [ |
0920 7401 005 3.000 EACH 390. 00000 1170. 00| 700. 00000 2100. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0930 740MD0O0 100. 000 EACH| 8. 00000 800. 00| 10. 00000 1000. 00|
Bal | ast For Cone | [ |
0940 741C010 2.000 EACH 5000. 00000 10000. 00| 4000. 00000 8000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0950 756A022 119.000 M | 154. 00000 18326. 00| 120. 00000 14280. 00|
103 mm El ectrical Conduit, 1 Line, Type | | |
5 Installation | [ |
0960 998A000 LUWP| 0. 00000 0. 00| 2500. 00000 2500. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 40, 000) | [ |
SECTI ON TOTALS | $ 596, 484. 20| $ 604, 243. 95|
------------------------------------------ T T T T T T T T
CONTRACT TOTALS | $ 596, 484. 20| $ 604, 243. 95|




08/ 28/ 00

CALL ORDER
LETTI NG DATE :

031
08/ 25/ 00

CONTRACT DESCRI PTI ON :

for constructing the G ade,
on the Anni ston West

10: 00 AM

Dr ai nage,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE : 031 -1
VENDOR RANKI NG

CONTRACT I D : 20000825031 COUNTI ES : CALHOUN
DI STRI CT :
CONTRACT TI ME :

04
225 Wor ki ng Days (avai |l abl e days)
PROJECT(S) : MG 7441(8)

Pavenent and Signi ng
By- Pass (S. R #202) from Murphy Lake
Road to a point on the existing four |ane.

Length 1.055 mi.

MCCARTNEY CONSTRUCTI ON CO., |INC

TRl COUNTY CONCRETE CONSTRUCTI ON,

SET- ASI DE :
RANK VENDOR NO. / NAME
1 13022
2 20011
3 18046 REESE & HOWELL,

I NC.

TOTAL % OVER
BI D LOWBI D
$ 2,925,424. 39 100. 0000%
I NC. $ 3,291,692.39 112.5201%

$ 3,292,040.42 112. 5320%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 031 -2
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000825031 COUNTI ES : CALHOUN
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 20011 | (3) 18046

| MOCCARTNEY CONSTRUCTI ON CO., | TRI COUNTY CONCRETE CONSTRUC| REESE & HOWELL, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001  Tot al

| |
0010 206B000 LUWP| 2000. 00000 2000. 00 53500. 00000 53500. 00| 1500. 00000 1500. 00

|
Removal OF A d Box Cul vert Station | [ |
241+95 | [ |
0020 206B001 LUMP| 2300. 00000 2300. 00| 53500. 00000 53500. 00| 1500. 00000 1500. 00
Renmoval OF O d Box Culvert Station | | |
252405 | [ |
0030 206B009 LUMP| 2900. 00000 2900. 00| 51500. 00000 51500. 00| 2500. 00000 2500. 00
Removal OF A d Box Cul vert Station | [ |
233+55 (Partial) | [ |
0040 206B010 LUMP| 5000. 00000 5000. 00| 51500. 00000 51500. 00| 5000. 00000 5000. 00
Renmoval OF O d Box Culvert Station | | |
270+39 (Partial) | | |
0050 206B011 LUMP| 950. 00000 950. 00| 53500. 00000 53500. 00| 1000. 00000 1000. 00
Removal OF A d Box Cul vert Station | [ |
274+90 (Partial) | | |
0060 206C002 141. 000 SQYD| 12. 60000 1776. 60| 2.00000 282. 00| 5. 00000 705. 00
Renovi ng Concrete Sl ope Paving | |
0070 206C003 146. 000 SQYD| 12. 60000 1839. 60| 2.00000 292. 00| 5. 00000 730. 00
Renovi ng Concrete Flunes | | |
0080 206D000 795.000 LF | 6. 82000 5421. 90| 2.00000 1590. 00| 7.00000 5565. 00
Renovi ng Pi pe | [ |
0090 206D001 375.000 LF | 3. 00000 1125. 00| 1. 00000 375. 00| 4. 00000 1500. 00
Renovi ng Guardrai l | [ |
0100 206D002 1811. 000 LF | 3. 15000 5704. 65| 2.00000 3622. 00| 6. 00000 10866. 00
Renovi ng Curb | [ |
0110 206EO001 3.000 EACH 525. 00000 1575. 00| 50. 00000 150. 00| 250. 00000 750. 00
Renmoving Inlets | [ |
0120 206E008 2.000 EACH 87. 50000 175. 00| 50. 00000 100. 00| 100. 00000 200. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0130 210A000 208003. 000 CYI P| 1. 94000 403525. 82| 1. 30000 270403. 90| 2.21000 459686. 63
Uncl assi fi ed Excavation | | |
0140 210D000 24359. 000 CYIP| 5. 25000 127884. 75| 3. 50000 85256. 50| 4. 00000 97436. 00
Borrow Excavati on | [ |
0150 214A000 4211. 000 CUYD| 8. 00000 33688. 00| 5. 00000 21055. 00| 4. 00000 16844. 00
Structure Excavation | | |
0160 214B001 1060. 000 CUYD| 14. 00000 14840. 00| 16. 00000 16960. 00| 26. 00000 27560. 00
Foundation Backfill, Commerci al | [ |
0170 230A000 6. 000 RBST| 800. 00000 4800. 00| 350. 00000 2100. 00| 1664. 95000 9989. 70
I I

Roadbed Processing |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 031 -3
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000825031 COUNTI ES : CALHOUN
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 20011 | (3) 18046

| MOCCARTNEY CONSTRUCTI ON CO., | TRI COUNTY CONCRETE CONSTRUC| REESE & HOWELL, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0180 231B001 10915. 000 TON | 12. 00000 130980. 00 16. 00000 174640. 00| 12. 89000 140694. 35
Roadbed Stabilizing Material, ALDOT #467| |

0190 301A008 114325. 000 SYCP| 2. 55000 291528. 75 5. 00000 571625. 00| 3. 45000 394421. 25

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 5" Conpacted Thickness |
0200 301A012 3604. 000 SYCP| 4. 25000 15317. 00

I nproved Bitum nous Concrete Binder
Layer, Leveling, 1" Maxi num Aggregate
Size M x, ESAL Range C

I
|
I
| |
| 5. 50000 19822. 00| 9. 46000 34093. 84
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0210 401A000 57155. 000 SYCP| 0. 33000 18861. 15| 0. 25000 14288. 75| 0. 30000 17146. 50
Bi t um nous Treatnment A | [ |
0220 401B108 17979. 000 SYCP| 0. 60000 10787. 40| 1. 03000 18518. 37| 1. 08000 19417. 32
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) [ |
0230 405A000 3745.000 GAL | 0. 90000 3370. 50| 1. 00000 3745. 00| 6. 30000 23593. 50
Tack Coat | [ |
0240 408A051 4251. 000 SQYD| 1. 50000 6376. 50| 1. 00000 4251. 00| 3. 30000 14028. 30
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0250 408A053 500. 000 SQYD| 4.00000 2000. 00| 2.00000 1000. 00| 10. 14000 5070. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0260 410B000 1.000 EACH 3500. 00000 3500. 00| 3500. 00000 3500. 00| 5011. 65000 5011. 65
State Furnished Profil ograph | | |
0270 429A240 3556. 000 TON | 32. 00000 113792. 00| 30. 62000 108884. 72| 33. 96000 120761. 76
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0280 429A246 104. 000 TON | 36. 00000 3744. 00| 32. 62000 3392. 48| 73. 50000 7644. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0290 429B241 7412.000 TON | 26. 00000 192712. 00| 25. 85000 191600. 20| 26. 51000 196492. 12
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range C | [ |
0300 429B245 50. 000 TON | 65. 00000 3250. 00| 52. 50000 2625. 00| 199. 50000 9975. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0310 429B249 6.000 TON | 45. 00000 270. 00| 100. 00000 600. 00| 199. 50000 1197. 00
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 031 -4
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000825031 COUNTI ES : CALHOUN
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 20011 | (3) 18046

| MOCCARTNEY CONSTRUCTI ON CO., | TRI COUNTY CONCRETE CONSTRUC| REESE & HOWELL, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AI\/DJNT| UNIT PRI CE ANDUNT| UNIT PRI CE AMOUNT

0320 429C240 14534. 000 TON
I mproved Bitum nous Concrete Base Layer,
1" Maxi mum Aggregate Size Mx, ESAL

27.50000 399685. 00 25. 85000 375703. 90 25. 65000 372797. 10

I I I
I | I
I I I
Range C I | I
0330 429C245 15.000 TON | 55. 00000 825. 00| 100. 00000 1500. 00| 199. 50000 2992.50
I mproved Bitum nous Concrete Base Layer, | [ |
Patching, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0340 430B012 800. 000 TNCP| 12. 00000 9600. 00| 16. 00000 12800. 00| 13. 25000 10600. 00
Aggregate Surfacing (AHD #410 O #467) | [ |
0350 502A000 146870. 000 LB | 0. 45000 66091. 50| 0. 50000 73435. 00| 0. 45000 66091. 50
St eel Rei nforcenent | [ |
0360 524A010 623. 000 CUYD| 320. 00000 199360. 00| 275. 00000 171325. 00| 333. 00000 207459. 00
Cul vert Concrete | [ |
0370 524B011 174.000 CUYD| 360. 00000 62640. 00| 350. 00000 60900. 00| 400. 00000 69600. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0380 530A001 181.000 LF | 21. 00000 3801. 00| 21. 00000 3801. 00| 21. 25000 3846. 25
18" Roadway Pipe (Cass 3 RC) | | |
0390 530A002 136.000 LF | 28. 00000 3808. 00| 35. 00000 4760. 00| 30. 00000 4080. 00
24" Roadway Pipe (Class 3 RC) | | |
0400 530A004 61. 000 LF | 55. 00000 3355. 00| 68. 00000 4148. 00| 53. 00000 3233.00
36" Roadway Pipe (Class 3 RC.) | | |
0410 530A006 76.000 LF | 78. 00000 5928. 00| 110. 00000 8360. 00| 79. 00000 6004. 00
48" Roadway Pipe (Cass 3 RC.) | | |
0420 530A101 20.000 LF | 40. 00000 800. 00| 21. 00000 420. 00| 21. 25000 425. 00
18" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0430 530B004 316.000 LF | 70. 00000 22120. 00| 125. 00000 39500. 00| 79. 00000 24964. 00
44" Span, 27" Rise Roadway Pipe (C ass | [ |
3 RC) | [ |
0440 530B005 528.000 LF | 85. 00000 44880. 00| 150. 00000 79200. 00| 96. 00000 50688. 00
51" Span, 31" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0450 530B008 64.000 LF | 150. 00000 9600. 00| 250. 00000 16000. 00| 165. 00000 10560. 00
73" Span, 45" Rise Roadway Pipe (C ass | [ |
3 RC) | [ |
0460 535A001 304.000 LF | 24. 50000 7448. 00| 13. 00000 3952. 00| 17. 00000 5168. 00
18" Side Drain Pipe | [ |
0470 535A002 438.000 LF | 30. 00000 13140. 00| 18. 00000 7884. 00| 23. 00000 10074. 00
I I I

24" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 031 -5
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000825031 COUNTI ES : CALHOUN
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 20011 | (3) 18046

| MOCCARTNEY CONSTRUCTI ON CO., | TRI COUNTY CONCRETE CONSTRUC| REESE & HOWELL, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

42" Span, 29" Rise Side Drain Pipe End |
Treatnent, Class 2 |

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 535A003 100. 000 LF | 33. 00000 3300. 00| 26. 00000 2600. 00| 33. 00000 3300. 00
30" Side Drain Pipe | [ |
0490 535B004 176.000 LF | 43. 00000 7568. 00| 38. 00000 6688. 00| 45. 00000 7920. 00
42" Span, 29" Rise Side Drain Pipe | [ |
0500 535B010 88.000 LF | 37. 00000 3256. 00| 30. 00000 2640. 00| 33. 00000 2904. 00
36" Span, 23" Rise Side Drain Pipe | [ |
0510 600A000 LUMP| 84680. 00000 84680. 00| 119927.87000 119927. 87| 250000. 00000 250000. 00
Mbbi |'i zati on | | |
0520 601A000 1.000 EACH 8500. 00000 8500. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0530 606A000 300. 000 LF | 8. 40000 2520. 00| 10. 00000 3000. 00| 8. 00000 2400. 00
6" Underdrain Pipe | | |
0540 610C001 608. 000 TON | 15. 00000 9120. 00| 20. 00000 12160. 00| 25. 00000 15200. 00
Loose Riprap, Cass 2 | | |
0550 610D000 484. 000 SQYD| 2. 25000 1089. 00| 3. 00000 1452. 00| 3. 00000 1452. 00
Filter Bl anket | [ |
0560 614A000 164. 000 CUYD| 175. 00000 28700. 00| 200. 00000 32800. 00| 195. 00000 31980. 00
Sl ope Pavi ng | [ |
0570 619A002 2.000 EACH 525. 00000 1050. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
18" Roadway Pi pe End Treatnment, Cass 1 | | |
0580 619A003 2.000 EACH 560. 00000 1120. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
24" Roadway Pipe End Treatment, Cass 1 | [ |
0590 619A055 2.000 EACH 1325. 00000 2650. 00| 1400. 00000 2800. 00| 900. 00000 1800. 00
36" Roadway Pipe End Treatnent, Cass 2 | | |
0600 619A057 2.000 EACH 1675. 00000 3350. 00| 1800. 00000 3600. 00| 1200. 00000 2400. 00
48" Roadway Pipe End Treatnent, Class 2 | | |
0610 619A126 14. 000 EACH 725. 00000 10150. 00| 750. 00000 10500. 00| 600. 00000 8400. 00
18" Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
0620 619A127 18. 000 EACH 925. 00000 16650. 00| 800. 00000 14400. 00| 700. 00000 12600. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 2 | | |
0630 619A128 4.000 EACH| 1100. 00000 4400. 00| 1000. 00000 4000. 00| 800. 00000 3200. 00
30" Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
0640 619B073 2.000 EACH 2000. 00000 4000. 00| 2500. 00000 5000. 00| 1000. 00000 2000. 00
73" Span, 45" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |
0650 619B129 8.000 EACH| 1350. 00000 10800. 00| 1400. 00000 11200. 00| 850. 00000 6800. 00
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 031 -6
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000825031 COUNTI ES : CALHOUN
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 20011 | (3) 18046

| MOCCARTNEY CONSTRUCTI ON CO., | TRI COUNTY CONCRETE CONSTRUC| REESE & HOWELL, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0660 619B143 4.000 EACH 1250. 00000 5000. 00
36" Span, 23" Rise Side Drain Pipe End |
Treatnment, Cass 2 |

0670 619B284 2.000 EACH 2500. 00000 5000. 00

950. 00000 3800. 00| 800. 00000 3200. 00
|

I
| |
[ 1800. 00000 3600. 00| 1400. 00000 2800. 00
44" Span, 27" Rise Roadway Pi pe End | | |
Treatnment, C ass 2 (Doubl e Line) | [ |
0680 619B315 2.000 EACH 3800. 00000 7600. 00| 3200. 00000 6400. 00| 2200. 00000 4400. 00
51" Span, 31" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 (Triple Line) | | |
0690 620A000 5.000 CUYD| 795. 00000 3975. 00| 750. 00000 3750. 00| 800. 00000 4000. 00
M nor Structure Concrete | | |
0700 621A005 1. 000 EACH| 2600. 00000 2600. 00| 2000. 00000 2000. 00| 2150. 00000 2150. 00
Junction Boxes, Type 1 | | |
0710 6210020 3.000 EACH 1750. 00000 5250. 00| 1400. 00000 4200. 00| 1900. 00000 5700. 00
Inlets, Type Y | [ |
0720 621D019 5.000 EACH 315. 00000 1575. 00| 350. 00000 1750. 00| 500. 00000 2500. 00
Infet Units, Type Y | [ |
0730 6211008 1. 000 EACH| 28000. 00000 28000. 00| 35000. 00000 35000. 00| 35000. 00000 35000. 00
Stilling Basins, Type 8 | [ |
0740 630A000 113.000 LF | 11. 50000 1299. 50| 11. 50000 1299. 50| 15. 00000 1695. 00
Steel Beam Guardrail, dass A Type 1 | | |
0750 6300070 2.000 EACH 1250. 00000 2500. 00| 1250. 00000 2500. 00| 1300. 00000 2600. 00
Quardrail End Anchor, Type 10 Series | | |
0760 650B000 6400. 000 CYIP| 5. 25000 33600. 00| 2. 00000 12800. 00| 4. 00000 25600. 00
Topsoi | From St ockpil es | | |
0770 651B000 48. 000 TON | 30. 00000 1440. 00| 39. 60000 1900. 80| 37. 00000 1776. 00
Agricul tural Linmestone | | |
0780 652A050 15. 000 ACRE| 500. 00000 7500. 00| 550. 00000 8250. 00| 490. 00000 7350. 00
Seeding (M x 1A) | | |
0790 652B050 9. 000 ACRE| 450. 00000 4050. 00| 412. 50000 3712. 50| 400. 00000 3600. 00
Tenporary Seeding (M x 1AT) | | |
0800 652C000 24.000 ACRE| 50. 00000 1200. 00| 49. 50000 1188. 00| 40. 00000 960. 00
Mowi ng I I I
0810 652D050 9. 000 ACRE| 400. 00000 3600. 00| 605. 00000 5445. 00| 525. 00000 4725. 00
Seeding In Stubble (Mx 1A) | | |
0820 654A001 999. 000 SQYD| 3. 70000 3696. 30| 3. 30000 3296. 70| 3. 00000 2997. 00
Sol i d Soddi ng (Ber nuda) | | |
0830 656A000 20. 000 ACRE| 390. 00000 7800. 00| 440. 00000 8800. 00| 425. 00000 8500. 00
Mul ching, Cass A Type 1 | | |
0840 656A001 4.000 ACRE| 450. 00000 1800. 00| 660. 00000 2640. 00| 500. 00000 2000. 00
I I

Mul ching, Class A Type 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 031 -7
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000825031 COUNTI ES : CALHOUN
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 20011 | (3) 18046

| MOCCARTNEY CONSTRUCTI ON CO., | TRI COUNTY CONCRETE CONSTRUC| REESE & HOWELL, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Broken White, Inverted Profile Traffic |
Stripe (6" Wde) |

------------------------------------------ B I e N N N N

0850 659A000 600. 000 SQYD| 1. 80000 1080. 00| 1. 98000 1188. 00| 2.00000 1200. 00
Erosion Control Netting, Class A | [ |

0860 659A002 3013. 000 SQvYD| 5. 90000 17776. 70| 6. 60000 19885. 80| 5. 75000 17324. 75
Erosion Control Netting, Class Cl | [ |

0870 665A000 6. 000 ACRE| 350. 00000 2100. 00| 385. 00000 2310. 00| 350. 00000 2100. 00
Tenporary Seedi ng | [ |

0880 665B000 6. 000 ACRE| 350. 00000 2100. 00| 440. 00000 2640. 00| 425. 00000 2550. 00
Tenporary Ml chi ng | [ |

0890 665C004 64.000 LF | 63. 00000 4032. 00| 26. 00000 1664. 00| 46. 00000 2944. 00
36" Temporary Pipe | [ |

0900 665F000 305. 000 EACH 6. 30000 1921. 50| 5. 00000 1525. 00| 6. 00000 1830. 00
Hay Bal es | [ |

0910 6651 000 676.000 TON | 25. 20000 17035. 20| 20. 00000 13520. 00| 27. 00000 18252. 00
Tenporary Riprap, Cass 2 | [ |

0920 665J000 12760. 000 LF | 7.08000 90340. 80| 3. 00000 38280. 00| 3. 00000 38280. 00
Silt Fence, Type A | [ |

0930 665K000 225.000 cCuUYD| 26. 25000 5906. 25| 5. 00000 1125. 00| 10. 00000 2250. 00
Dr ai nage Sunp Excavation | [

0940 666A001 24. 000 ACRE| 30. 00000 720. 00| 11. 00000 264. 00| 12. 00000 288. 00
Pest Control Treatnent | [

0950 680A000 LUWP| 45000. 00000 45000. 00| 50000. 00000 50000. 00| 50000. 00000 50000. 00
Engi neering Control s | [ |

0960 701C002 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Broken Tenporary Traffic Stripe (Paint) | [

0970 701C003 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

0980 701DO07 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

0990 701D014 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Broken Traffic Stripe Renoved (Paint) | [

1000 702A007 1.000 M LE| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Broken Yellow, Inverted Profile Traffic | [
Stripe (6" Wde) | [ |

1010 702A008 4.000 M LE| 4000. 00000 16000. 00| 4000. 00000 16000. 00| 4000. 00000 16000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

1020 702A009 4.000 M LE| 4000. 00000 16000. 00| 4000. 00000 16000. 00| 4000. 00000 16000. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

1030 702A010 3.000 M LE]| 2000. 00000 6000. 00| 2000. 00000 6000. 00| 2000. 00000 6000. 00

I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 031 -8
TABULATI ON OF BI DS
CALL ORDER : 031 CONTRACT I D : 20000825031 COUNTI ES : CALHOUN
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 13022 | (2) 20011 | (3) 18046
| MCCARTNEY CONSTRUCTI ON CO., | TRI COUNTY CONCRETE CONSTRUC| REESE & HOWELL, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1040 702B001 1904. 000 LF | 1. 85000 3522. 40| 1. 85000 3522. 40| 1. 85000 3522. 40
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
1050 703A002 2632. 000 SQFT| 1. 80000 4737. 60| 1. 80000 4737. 60| 1. 80000 4737. 60
Traffic Control Markings, Cass 2, Type | [ |
A I I I
1060 703B002 403. 000 SQFT| 2.80000 1128. 40| 2.80000 1128. 40| 2.80000 1128. 40
Traffic Control Legends, dass 2, Type A [ |
1070 705A023 132. 000 EACH 4. 00000 528. 00| 4. 00000 528. 00| 4. 00000 528. 00
Paverent Markers, Class C, Type 2-D | [ |
1080 705A030 20. 000 EACH 5. 25000 105. 00| 5. 25000 105. 00| 5. 25000 105. 00
Paverent Markers, Class A-H Type 2-C | [ |
1090 705A031 221.000 EACH 5. 00000 1105. 00| 5. 00000 1105. 00| 5. 00000 1105. 00
Paverent Markers, Class A-H Type 1-A | [ |
1100 705A037 140. 000 EACH| 5. 25000 735. 00| 5. 25000 735. 00| 5. 25000 735. 00
Paverent Markers, Class A-H Type 2-D | [ |
1110 707B003 1.000 EACH 160. 50000 160. 50| 150. 00000 150. 00| 300. 00000 300. 00
Type A Hazard Marker Installation | [ |
1120 710A115 166. 000 SQFT| 15. 52000 2576. 32| 14. 50000 2407. 00| 15. 50000 2573. 00
Class 4, Alumi num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
1130 710B001 322.000 LF | 6. 15000 1980. 30| 5. 75000 1851. 50| 6. 75000 2173.50
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
1140 713A000 25.000 LF | 98. 50000 2462. 50| 98. 50000 2462. 50| 125. 00000 3125. 00
Per manent Barri cades | [ |
1150 740B000 1789. 000 SQFT| 10. 00000 17890. 00| 10. 00000 17890. 00| 16. 00000 28624. 00
Construction Signs | [ |
1160 740D000 450. 000 EACH| 50. 00000 22500. 00| 50. 00000 22500. 00| 80. 00000 36000. 00
Channel i zi ng Druns | [ |
1170 740E000 100. 000 EACH| 5. 00000 500. 00| 25. 00000 2500. 00| 22.00000 2200. 00
Cones (36 Inches High) | [ |
1180 740F002 75.000 EACH 200. 00000 15000. 00| 200. 00000 15000. 00| 275. 00000 20625. 00
Barri cades, Type 111 | [ |
1190 7401 005 20. 000 EACH 700. 00000 14000. 00| 400. 00000 8000. 00| 650. 00000 13000. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
1200 740MDO0O 100. 000 EACH| 3. 50000 350. 00| 5. 00000 500. 00| 10. 00000 1000. 00
Wi ght For Cone | [ |
1210 7400000 1.000 EACH 2715. 00000 2715. 00| 20000. 00000 20000. 00| 7969. 50000 7969. 50
I I

Pil ot Car



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS
CALL ORDER : 031 CONTRACT I D : 20000825031 COUNTI ES : CALHOUN
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 13022 | (2) 20011 | (3) 18046
| MCCARTNEY CONSTRUCTI ON CO., | TRI COUNTY CONCRETE CONSTRUC| REESE & HOWELL, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1220 7410010 2.000 EACH 1350. 00000 2700. 00| 4000. 00000 8000. 00| 7250. 00000 14500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1230 998A000 LUWP| 1250. 00000 1250. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 285, 000. 00) | [ |
1240 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00| 0. 80000 1800. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 2,925,424, 39| $ 3,291, 692. 39| $ 3,292,040.42

CONTRACT TOTALS |

$ 2,925, 424. 39 $ 3,291, 692. 39 $ 3,292, 040. 42




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 050 -1
VENDOR RANKI NG
CALL ORDER : 050 CONTRACT I D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : ST-010-009-001

for constructing the Grade, Drain, Pave, Traffic Stripe, and
Signalization on SR #9 fromS. R #25 (U S. #411) to S.R
#283 in the city of Centre. Length - 0.713 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., | NC. $ 1,375,619.35 100. 0000%
2 23068 WAI TES CONSTRUCTI ON COMPANY, | NC. $ 1,572,905.94 114. 3416%
3 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 1,640,861.11 119. 2816%
4 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 1,788,123.65 129. 9868%
5 04009 W W DYAR & SONS, | NC $ 1,938, 886.80 140. 9464%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 07002

| MCCARTNEY CONSTRUCTI ON CO., | WAl TES CONSTRUCTI ON COVPANY, | GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 39700. 00000 39700. 00 5500. 00000 5500. 00| 160000. 00000 160000. 00

I nproved Bitumi nous Concrete \Waring
Surface Layer, 1/2" Maxi num Aggregate
Size Mx, ESAL Range C

|
Clearing & G ubbing (Approximtely 11 | [ |
Acr es) | [ |
0020 206C010 300. 000 SQYD| 5. 00000 1500. 00| 7.00000 2100. 00| 7.50000 2250. 00
Renovi ng Concrete Driveway [ |
0030 206D000 676.000 LF | 6. 25000 4225. 00| 10. 00000 6760. 00| 7.00000 4732. 00
Renovi ng Pi pe | [ |
0040 206D002 195.000 LF | 5. 00000 975. 00| 5. 00000 975. 00| 5. 00000 975. 00
Renovi ng Curb | [ |
0050 206D003 350.000 LF | 5. 25000 1837. 50| 5. 00000 1750. 00| 6. 00000 2100. 00
Renmoving Curb And Gutter | | |
0060 206E001 5.000 EACH 350. 00000 1750. 00| 350. 00000 1750. 00| 250. 00000 1250. 00
Renmoving Inlets [ |
0070 210A000 6778. 000 CYIP| 3. 00000 20334. 00| 2. 25000 15250. 50| 6. 00000 40668. 00
Uncl assi fied Excavation | | |
0080 210D000 10583. 000 CYIP| 6. 00000 63498. 00| 6. 00000 63498. 00| 4. 00000 42332. 00
Borrow Excavati on | [ |
0090 214A000 2803. 000 CUYD| 6. 50000 18219. 50| 7.00000 19621. 00| 15. 00000 42045. 00
Structure Excavation | | |
0100 214B001 724.000 CUYD 17. 50000 12670. 00| 28. 00000 20272. 00| 20. 00000 14480. 00
Foundati on Backfill, Commerci al [ |
0110 230A000 38.000 RBST| 400. 00000 15200. 00| 450. 00000 17100. 00| 275. 00000 10450. 00
Roadbed Processing | | |
0120 305B060 2224.000 TC P 12. 00000 26688. 00| 18. 00000 40032. 00| 15. 00000 33360. 00
Crushed Aggregate, Section 825, 8910, | [ |
467,57, For M scel | aneous Use | [ |
0130 306EO000 1.000 EACH 6500. 00000 6500. 00| 7000. 00000 7000. 00| 6800. 00000 6800. 00
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | |
(I'ncludes Disposal of Existing Device) | [ |
0140 401B108 3089. 000 SYCP| 1. 25000 3861. 25| 1. 50000 4633. 50| 3. 67000 11336. 63
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) [ |
0150 405A000 1110. 000 GAL 1. 00000 1110. 00| 1. 75000 1942. 50| 1. 00000 1110. 00
Tack Coat [ |
| 37.50000 59700. 00| 36. 50000 58108. 00
I I
| |
I I

I
|
0160 429A240 1592. 000 TON | 33. 50000 53332. 00
I
|
I
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 07002

| MCCARTNEY CONSTRUCTI ON CO., | WAI TES CONSTRUCTI ON COVPANY, | GOCD HOPE CONTRACTI NG CO., |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0170 429B241 5455. 000 TON
I mproved Bitum nous Concrete Binder
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range C

26. 71000 145703. 05| 30. 50000 166377. 50 27. 27000 148757. 85

+

I I

| | |

| | |
0180 429B249 40.000 TON | 50. 00000 2000. 00| 55. 00000 2200. 00| 30. 77000 1230. 80

I mproved Bitum nous Concrete Binder | [ |

Layer, Leveling, 1" Maxi mum Aggregate | [ |

Size M x, ESAL Range C | [ |
0190 429C240 9111. 000 TON | 24. 00000 218664. 00| 27.50000 250552. 50| 27. 27000 248456. 97

I mproved Bitum nous Concrete Base Layer, | [ |

1" Maxi mum Aggregate Size Mx, ESAL | | |

Range C | | |
0200 429C244 100. 000 TON | 50. 00000 5000. 00| 55. 00000 5500. 00| 40. 00000 4000. 00

I mproved Bitum nous Concrete Base Layer, | [ |

Pat chi ng, 1" Maxi num Aggregate Size | | |

M x, ESAL Range C | | |
0210 430B028 500. 000 TCIP| 14. 00000 7000. 00| 18. 00000 9000. 00| 15. 00000 7500. 00

Aggregate Surfacing (AHD 57, 78, O 467)| [ |
0220 530A001 179.000 LF | 20. 00000 3580. 00| 21.71000 3886. 09| 18. 00000 3222.00

18" Roadway Pipe (Cass 3 RC.) | [ |
0230 530A003 118.000 LF | 42.25000 4985. 50| 51. 58000 6086. 44| 35. 00000 4130. 00

30" Roadway Pipe (Class 3 RC.) | [ |
0240 530A005 246.000 LF | 60. 00000 14760. 00| 89. 54000 22026. 84| 70. 00000 17220. 00

42" Roadway Pipe (Cass 3 RC.) | [ |
0250 530A012 31.000 LF | 35. 00000 1085. 00| 25. 58000 792. 98| 30. 00000 930. 00

18" Roadway Pipe (Cass 4 RC.) | [ |
0260 530B000 20.000 LF | 42. 00000 840. 00| 44, 45000 889. 00| 32. 00000 640. 00

18" Span, 11" Ri se Roadway Pipe (Cass | [ |

3 RC) | [ |
0270 530B001 80.000 LF | 35. 00000 2800. 00| 45. 45000 3636. 00| 35. 00000 2800. 00

22" Span, 14" Rise Roadway Pipe (O ass | | |

3 RC) | | |
0280 530B005 124.000 LF | 100. 00000 12400. 00| 168. 90000 20943. 60| 120. 00000 14880. 00

51" Span, 31" Rise Roadway Pipe (C ass | [ |

3 RC) | [ |
0290 530B006 871.000 LF | 115. 00000 100165. 00| 188. 64000 164305. 44| 160. 00000 139360. 00

59" Span, 36" Rise Roadway Pipe (O ass | | |

3 RC) | | |
0300 535A001 248.000 LF | 19. 50000 4836. 00| 23. 60000 5852. 80| 20. 00000 4960. 00

18" Side Drain Pipe | [ |
0310 600A000 LUMP| 73235. 00000 73235. 00| 16000. 00000 16000. 00| 70000. 00000 70000. 00

| | |

Mobi i zati on
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 07002

| MCCARTNEY CONSTRUCTI ON CO., | WAl TES CONSTRUCTI ON COVPANY, | GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0320 601A000 1. 000 EACH| 12000. 00000 12000. 00
Furni shing Base, Soil And Structure |
Laboratories |

6000. 00000 6000. 00| 7500. 00000 7500. 00
|

I
| |
0330 602A000 45. 000 EACH| 150. 00000 6750. 00| 120. 00000 5400. 00| 100. 00000 4500. 00
Ri ght O Way Markers | | |
0340 606A000 500. 000 LF | 8. 00000 4000. 00| 3. 00000 1500. 00| 8. 00000 4000. 00
6" Underdrain Pipe | | |
0350 6100001 269. 000 TON | 15. 00000 4035. 00| 25. 00000 6725. 00| 20. 00000 5380. 00
Loose Riprap, Cass 2 | | |
0360 610D000 190. 000 SQYD| 3. 50000 665. 00| 2. 00000 380. 00| 4. 00000 760. 00
Filter Bl anket | [ |
0370 614A000 18. 000 CUYD| 250. 00000 4500. 00| 250. 00000 4500. 00| 300. 00000 5400. 00
Sl ope Pavi ng | [ |
0380 618B002 300. 000 SQYD| 38. 00000 11400. 00| 45. 00000 13500. 00| 40. 00000 12000. 00
Concrete Driveway, 6" Thick | | |
0390 619A002 2.000 EACH 399. 00000 798. 00| 550. 00000 1100. 00| 500. 00000 1000. 00
18" Roadway Pi pe End Treatnent, Cass 1 | | |
0400 619A004 2.000 EACH 535. 00000 1070. 00| 750. 00000 1500. 00| 750. 00000 1500. 00
30" Roadway Pipe End Treatnent, Cass 1 | | |
0410 619A101 14. 000 EACH| 475. 00000 6650. 00| 600. 00000 8400. 00| 500. 00000 7000. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0420 619A230 2.000 EACH 2000. 00000 4000. 00| 2500. 00000 5000. 00| 3000. 00000 6000. 00
42" Roadway Pipe End Treatnent, Class 2 | [ |
(Doubl e Line) | | |
0430 619B016 2.000 EACH 425. 00000 850. 00| 650. 00000 1300. 00| 450. 00000 900. 00
22" Span, 14" Ri se Roadway Pi pe End | | |
Treatment, Class 1 | [ |
0440 619B071 2.000 EACH 1250. 00000 2500. 00| 2600. 00000 5200. 00| 1250. 00000 2500. 00
59" Span, 36" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |
0450 620A000 8. 000 CUYD| 700. 00000 5600. 00| 300. 00000 2400. 00| 700. 00000 5600. 00
M nor Structure Concrete | | |
0460 621A005 3.000 EACH 2150. 00000 6450. 00| 165. 00000 495. 00| 2500. 00000 7500. 00
Junction Boxes, Type 1 | | |
0470 621A011 1. 000 EACH| 1100. 00000 1100. 00| 3500. 00000 3500. 00| 1200. 00000 1200. 00
Junction Boxes, Type 1 O 1P | | |
0480 621A016 3.000 EACH 1175. 00000 3525. 00| 3500. 00000 10500. 00| 1500. 00000 4500. 00
Junction Boxes, Type 4, 1P O 5 | | |
0490 621B005 3.000 EACH 510. 00000 1530. 00| 1900. 00000 5700. 00| 750. 00000 2250. 00
I I

Junction Box Units, Type 1 |
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 07002

| MCCARTNEY CONSTRUCTI ON CO., | WAl TES CONSTRUCTI ON COVPANY, | GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

2 Inch Automatic Air Rel ease Val ve For
Sanitary Sewer

------------------------------------------ B I e N N N N

0500 621C015 1.000 EACH 2625. 00000 2625. 00| 2850. 00000 2850. 00| 2200. 00000 2200. 00
Inlets, Type S1 O S3 (1 Wng) | [

0510 621C027 1.000 EACH 1500. 00000 1500. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Inlets, Type C | [ |

0520 621C072 1.000 EACH 2100. 00000 2100. 00| 3800. 00000 3800. 00| 2000. 00000 2000. 00
Inlets, Type S3 (2 Wng) (Mdified) | [

0530 621C099 1.000 EACH 2800. 00000 2800. 00| 3800. 00000 3800. 00| 2000. 00000 2000. 00
Inlets, Type S4 (2 Wng) (Mdified) | [

0540 621C100 1.000 EACH 2775. 00000 2775. 00| 1200. 00000 1200. 00| 3000. 00000 3000. 00
Inlets, Type PR | [ |

0550 621D015 1.000 EACH 325. 00000 325. 00| 1200. 00000 1200. 00| 500. 00000 500. 00
Inlet Units, Type S1 O S3 | [ |

0560 621D031 1.000 EACH 460. 00000 460. 00| 1500. 00000 1500. 00| 500. 00000 500. 00
Inlet Units, Type $4 | [

0570 621E015 5.000 EACH| 1800. 00000 9000. 00| 2400. 00000 12000. 00| 3200. 00000 16000. 00
Manhol es, Type M (Sanitary) | [

0580 621F014 4.000 EACH| 350. 00000 1400. 00| 2300. 00000 9200. 00| 275. 00000 1100. 00
Manhol e Units, Type M (Sanitary) | [

0590 623A001 118.000 LF | 20. 25000 2389. 50| 35. 00000 4130. 00| 20. 00000 2360. 00
Concrete Cutter (Valley) | [ |

0600 623C000 848.000 LF | 15. 00000 12720. 00| 20. 00000 16960. 00| 9. 85000 8352. 80
Conbi nation Curb & Cutter, Type C | [ |

0610 637A001 550. 000 LF | 10. 70000 5885. 00| 10. 00000 5500. 00| 4. 00000 2200. 00
Fence Reset (Includes Al Types) | [ |

0620 641A053 3050. 000 LF | 15. 00000 45750. 00| 10. 00000 30500. 00| 13. 00000 39650. 00
10 Inch P.V.C. Water Main Laid | [ |

0630 642A000 1.000 EACH 1000. 00000 1000. 00| 1500. 00000 1500. 00| 2000. 00000 2000. 00
Fi re Hydrant Reset | [ |

0640 645A015 240.000 LF | 13. 00000 3120. 00| 7.50000 1800. 00| 10. 00000 2400. 00
6 Inch P.V.C. Sanitary Sewer Pipe | [ |
(Force Main) | | |

0650 645A020 310.000 LF | 24, 00000 7440. 00| 23. 00000 7130. 00| 75. 00000 23250. 00
8 Inch P.V.C. Sanitary Sewer Pipe | | |

0660 645A130 4080. 000 LF | 17. 00000 69360. 00| 14. 00000 57120. 00| 16. 50000 67320. 00
12 Inch P.V.C. Sanitary Sewer Pipe | [ |
(Force Main)(d ass 200) | [ |

0670 645C010 10.000 LF | 224.00000 2240. 00| 2500. 00000 25000. 00| 110. 00000 1100. 00
8 Inch P.V.C. Drop Connector | [ |

0680 645D030 1.000 EACH 2500. 00000 2500. 00| 500. 00000 500. 00| 1400. 00000 1400. 00
6 Inch Check Val ve For Sanitary Sewer | [ |

0690 645D040 3.000 EACH 2000. 00000 6000. 00| 150. 00000 450. 00| 1200. 00000 3600. 00

| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -6
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 07002

| MCCARTNEY CONSTRUCTI ON CO., | WAI TES CONSTRUCTI ON COMPANY, | GOOD HOPE CONTRACTI NG CO., |
LINE NO/ ITEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0700 649A022 100. 000 LF | 75. 00000 7500. 00| 66. 00000 6600. 00| 95. 00000 9500. 00
10 I nch Encasenent Pipe, Type 2 | [ |
Installation | [ |

0710 649A033 120. 000 LF | 110. 00000 13200. 00| 82. 50000 9900. 00| 100. 00000 12000. 00
16 I nch Encasenent Pipe, Type 2 | | |
Install ation | [ |

0720 649A034 280.000 LF | 120. 00000 33600. 00| 90. 00000 25200. 00| 125. 00000 35000. 00
18 I nch Encasenent Pipe, Type 2 | [ |
Installation | [ |

0730 649A043 80.000 LF | 65. 00000 5200. 00| 93. 50000 7480. 00| 100. 00000 8000. 00
18 I nch Encasenent Pipe, Type 1 | | |
Install ation | [ |

0740 650A000 2631.000 CYIP| 1. 00000 2631. 00| 15. 00000 39465. 00| 6. 00000 15786. 00
Topsoi | [ |

0750 650B000 1769. 000 CYIP| 1. 00000 1769. 00| 4. 50000 7960. 50| 3. 00000 5307. 00
Topsoi |l From St ockpil es | [ |

0760 651B000 10. 000 TON | 40. 00000 400. 00| 40. 00000 400. 00| 40. 00000 400. 00
Agricul tural Linmestone | [ |

0770 651C000 3.000 TON | 250. 00000 750. 00| 300. 00000 900. 00| 250. 00000 750. 00
8-8-8 Commercial Fertilizer | [ |

0780 651F000 1.000 TON | 275. 00000 275. 00| 300. 00000 300. 00| 275. 00000 275.00
Ammonium Nitrate | [ |

0790 652A053 4.000 ACRE| 600. 00000 2400. 00| 750. 00000 3000. 00| 600. 00000 2400. 00
Seeding (M x 1E) | [

0800 652C000 4.000 ACRE| 75. 00000 300. 00| 150. 00000 600. 00| 75. 00000 300. 00
Mowi ng | | |

0810 654A000 134.000 SQYD| 4. 50000 603. 00| 7.50000 1005. 00| 4.50000 603. 00
Sol i d Soddi ng | [ |

0820 656A000 4.000 ACRE| 400. 00000 1600. 00| 7.50000 30. 00| 400. 00000 1600. 00
Mul ching, Cass A Type 1 | [ |

0830 659A000 38.000 SQYD| 2. 00000 76. 00| 10. 00000 380. 00| 2.00000 76.00
Erosion Control Netting, Class A | [ |

0840 665A000 5.000 ACRE| 350. 00000 1750. 00| 450. 00000 2250. 00| 350. 00000 1750. 00
Tenporary Seedi ng | [ |

0850 665B000 5.000 ACRE| 350. 00000 1750. 00| 600. 00000 3000. 00| 350. 00000 1750. 00
Tenporary Ml chi ng | [ |

0860 665C000 100. 000 LF | 27. 16000 2716. 00| 15. 00000 1500. 00| 15. 00000 1500. 00
15" Tenporary Pipe | [ |

0870 665D000 185.000 LF | 5. 09000 941. 65| 6. 00000 1110. 00| 5. 00000 925. 00
Tenporary Wre Fence (Including Posts) | [ |

0880 665E000 500. 000 SQYD| 2. 25000 1125. 00| 1. 00000 500. 00| 5. 00000 2500. 00

| | |

Pol yet hyl ene



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -7
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 07002

| MCCARTNEY CONSTRUCTI ON CO., | WAl TES CONSTRUCTI ON COVPANY, | GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0890 665F000 500. 000 EACH| 12. 50000 6250. 00| 10. 00000 5000. 00| 5. 00000 2500. 00
Hay Bal es | [ |
0900 665G000 500. 000 EACH| 3. 00000 1500. 00| 5. 00000 2500. 00| 5. 00000 2500. 00
Sand Bags | [ |
0910 665H000 2.000 EACH 700. 00000 1400. 00| 500. 00000 1000. 00| 250. 00000 500. 00
Er osi on Control Check Dams, Type 1 | [ |
0920 6651 000 500. 000 TON | 15. 00000 7500. 00| 27.50000 13750. 00| 20. 00000 10000. 00
Tenporary Riprap, Cass 2 | [ |
0930 665J000 2315.000 LF | 2. 00000 4630. 00| 3. 00000 6945. 00| 3. 00000 6945. 00
Silt Fence, Type A | [ |
0940 665K000 32.000 CUYD| 10. 00000 320. 00| 15. 00000 480. 00| 10. 00000 320. 00
Dr ai nage Sunp Excavation | [ |
0950 680A000 LUMP| 16000. 00000 16000. 00| 22000. 00000 22000. 00| 10000. 00000 10000. 00
Engi neering Control s | [ |
0960 701A028 2.000 M LE| 1100. 00000 2200. 00| 1400. 00000 2800. 00| 1400. 00000 2800. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0970 701A032 2.000 M LE| 1225. 00000 2450. 00| 1450. 00000 2900. 00| 1400. 00000 2800. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
0980 701A041 2.000 M LE| 825. 00000 1650. 00| 1050. 00000 2100. 00| 1000. 00000 2000. 00
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0990 701A046 2.000 M LE| 1325. 00000 2650. 00| 1550. 00000 3100. 00| 1000. 00000 2000. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | | |
1000 701A048 2.000 M LE| 1325. 00000 2650. 00| 1550. 00000 3100. 00| 1600. 00000 3200. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1010 701B009 250.000 LF | 0. 60000 150. 00| 1. 50000 375. 00| 0. 75000 187. 50
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
1020 7010002 2.000 M LE| 300. 00000 600. 00| 450. 00000 900. 00| 500. 00000 1000. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
1030 7010003 3.000 M LE| 350. 00000 1050. 00| 550. 00000 1650. 00| 500. 00000 1500. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
1040 701D007 3.000 M LE| 1000. 00000 3000. 00| 1250. 00000 3750. 00| 1200. 00000 3600. 00
Solid Traffic Stripe Renpved (Paint) [ |
1050 701D008 1.000 M LE| 1100. 00000 1100. 00| 1350. 00000 1350. 00| 1300. 00000 1300. 00
Solid Traffic Stripe Removed (Plastic) | [ |
1060 701D014 2.000 M LE| 650. 00000 1300. 00| 875. 00000 1750. 00| 1000. 00000 2000. 00
| |

Broken Traffic Stripe Renoved (Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -8
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 07002

| MCCARTNEY CONSTRUCTI ON CO., | WAl TES CONSTRUCTI ON COVPANY, | GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1070 701D015 1.000 M LE| 750. 00000 750. 00| 1050. 00000 1050. 00| 1000. 00000 1000. 00
Broken Traffic Stripe Renoved (Plastic) | [ |
1080 703A002 2541.000 SQFT]| 1. 60000 4065. 60| 2. 25000 5717. 25| 1. 80000 4573. 80
Traffic Control Markings, Class 2, Type | [ |
A I I I
1090 703B002 408. 000 SQFT| 1. 60000 652. 80| 2.20000 897. 60| 2.80000 1142. 40
Traffic Control Legends, dass 2, Type A | |
1100 703D002 60. 000 SQFT]| 1. 00000 60. 00| 1. 40000 84. 00| 1. 30000 78.00
Tenporary Traffic Control Markings | | |
(Paint) I | I
1110 705A030 20. 000 EACH| 4. 25000 85. 00| 7.50000 150. 00| 5. 25000 105. 00
Paverent Markers, Class A-H Type 2-C | [ |
1120 705A031 92. 000 EACH| 4. 25000 391. 00| 7.50000 690. 00| 5. 00000 460. 00
Paverent Markers, Class A-H Type 1-A | [ |
1130 705A037 184. 000 EACH| 4. 25000 782. 00| 7.50000 1380. 00| 5. 25000 966. 00
Paverent Markers, Class A-H Type 2-D | [ |
1140 730A000 LUMP| 511. 00000 511. 00| 15000. 00000 15000. 00| 750. 00000 750. 00
Removal OF Existing Traffic Control | [ |
Unit AL-9 @ US-411 | | |
1150 730A012 LUWP| 500. 00000 500. 00| 6600. 00000 6600. 00| 1250. 00000 1250. 00
Renmoval O Existing Traffic Control | [ |
Unit (Partial) AL-9 @US-411 Business | [ |
1160 7300000 LUMP| 3000. 00000 3000. 00| 6500. 00000 6500. 00| 6650. 00000 6650. 00
Furni shing And Installing Traffic | [ |
Control Unit AL Hw 9 @ US-411 | | |
1170 7300016 LUWP| 2000. 00000 2000. 00| 6200. 00000 6200. 00| 5850. 00000 5850. 00
Furni shing And Installing Traffic | [ |
Control Unit (Partial) AL Hw 9 @ | [ |
US- 411 Busi ness | | |
1180 730E000 6. 000 EACH| 1000. 00000 6000. 00| 1750. 00000 10500. 00| 1820. 00000 10920. 00
Metal Traffic Signal Pole Foundation | | |
1190 730Q001 6.000 EACH| 4000. 00000 24000. 00| 3975. 00000 23850. 00| 3570. 00000 21420. 00
Metal Traffic Signal Strain Pole | |
1200 730HO00 3580.000 LF | 3. 00000 10740. 00| 3. 53000 12637. 40| 3. 00000 10740. 00
Loop Detector | | |
1210 7301 000 2340.000 LF | 1. 25000 2925. 00| 1. 25000 2925. 00| 1. 00000 2340. 00
Shi el ded Loop Detector Home-Run Cabl e | | |
1220 730J000 14. 000 EACH 150. 00000 2100. 00| 137. 00000 1918. 00| 160. 00000 2240. 00
Loop Detector Amplifier | | |
1230 730K000 6. 000 EACH| 250. 00000 1500. 00| 275. 00000 1650. 00| 275. 00000 1650. 00
I I

Traffic Signal Junction Box |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -9
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 07002

| MCCARTNEY CONSTRUCTI ON CO., | WAl TES CONSTRUCTI ON COVPANY, | GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Construction Fuel (MaximumBid Limted
To $ 127, 500. 00) |
SECTI ON TOTALS | $ 1,375,619.35

------------------------------------------ B I e N N N N
1240 730L000 20.000 LF | 5. 00000 100. 00| 2. 15000 43. 00| 1. 00000 20.00
3/4", Metallic, Conduit | | |
1250 730L002 60.000 LF | 5. 00000 300. 00| 3. 75000 225. 00| 4. 00000 240.00
1", Metallic, Conduit | [ |
1260 730L003 50.000 LF | 5. 00000 250. 00| 4. 39000 219. 50| 4. 00000 200. 00
1", Non-Metallic, Conduit | [ |
1270 730L005 210.000 LF | 7.00000 1470. 00| 5. 65000 1186. 50| 4. 00000 840. 00
2", Non-Metallic, Conduit | [ |
1280 730NO00O 6. 000 EACH| 500. 00000 3000. 00| 685. 00000 4110. 00| 450. 00000 2700. 00
Lum nai re Extension Assenbly, 12 Feet | [ |
1290 730P001 12. 000 EACH 425. 00000 5100. 00| 405. 00000 4860. 00| 390. 00000 4680. 00
Vehi cul ar Signal Head, 12 Inch 3 Section]| [
1300 730P002 4.000 EACH 675. 00000 2700. 00| 596. 50000 2386. 00| 890. 00000 3560. 00
Vehi cul ar Signal Head, 12 Inch 5 Section]| [
1310 730R003 2.000 EACH 6000. 00000 12000. 00| 6900. 00000 13800. 00| 7600. 00000 15200. 00
Traffic Controller, Type Ill, 8 Phase | [ |
1320 740B000 763.000 SQFT| 12. 00000 9156. 00| 12. 50000 9537. 50| 8. 22000 6271. 86
Construction Signs [ |
1330 7400000 25.000 SQFT| 20. 00000 500. 00| 17. 00000 425. 00| 10. 60000 265. 00
Speci al Construction Signs | [ |
1340 740D000 143. 000 EACH 50. 00000 7150. 00| 65. 00000 9295. 00| 45. 00000 6435. 00
Channel i zi ng Druns | | |
1350 740E000 39.000 EACH 1. 00000 39. 00| 20. 00000 780. 00| 15. 00000 585. 00
Cones (36 Inches High) | [ |
1360 740F002 14.000 EACH 250. 00000 3500. 00| 300. 00000 4200. 00| 181. 00000 2534. 00
Barri cades, Type 111 | [ |
1370 7401 005 10. 000 EACH| 500. 00000 5000. 00| 650. 00000 6500. 00| 382. 00000 3820. 00
Warni ng Lights, Type B (Detachabl e Head) | [
1380 740MDO0O 39.000 EACH 1. 00000 39. 00| 15. 00000 585. 00| 7.50000 292.50
Wi ght For Cone | | |
1390 7410010 2.000 EACH 1500. 00000 3000. 00| 6400. 00000 12800. 00| 1500. 00000 3000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1400 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 1. 00000 1.00
I I
I I
I I

$ 1,572,905.94 $ 1,640,861.11

CONTRACT TOTALS | $ 1,375,619. 35| $ 1,572, 905. 94| $ 1,640, 861.11




I mproved Bitum nous Concrete Wearing

Surface Layer, 1/2" Maxi mum Aggregate

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 050 -10
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20011 | (5) 04009 |
| TR COUNTY CONCRETE CONSTRUC| W W DYAR & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  102500. 00000 102500. 00| 40000. 00000 40000. 00|
Clearing & Gubbing (Approximately 11 | | |
Acres) | [ |
0020 206C010 300. 000 SQYD| 2. 00000 600. 00| 5. 00000 1500. 00|
Rermovi ng Concrete Driveway | [ |
0030 206D000 676.000 LF | 2. 00000 1352. 00| 3. 00000 2028. 00|
Removi ng Pi pe | [ |
0040 206D002 195.000 LF | 2. 00000 390. 00| 2.00000 390. 00|
Rermovi ng Curb | [ |
0050 206D003 350.000 LF | 2. 00000 700. 00| 3. 00000 1050. 00|
Rermoving Curb And Gutter | [ |
0060 206E001 5.000 EACH| 50. 00000 250. 00| 300. 00000 1500. 00|
Rermoving Inlets | [ |
0070 210A000 6778.000 CYIP| 5. 00000 33890. 00| 4. 00000 27112. 00|
Uncl assi fied Excavation [ |
0080 210D000 10583. 000 CYIP| 5. 50000 58206. 50| 9. 00000 95247. 00|
Borr ow Excavati on | [ |
0090 214A000 2803. 000 CUYD| 5. 00000 14015. 00| 11. 00000 30833. 00|
Structure Excavation | [ |
0100 214B001 724.000 CUYD 16. 50000 11946. 00| 28. 00000 20272. 00|
Foundati on Backfill, Commerci al | [ |
0110 230A000 38.000 RBST| 350. 00000 13300. 00| 500. 00000 19000. 00|
Roadbed Processing | [ |
0120 305B060 2224.000 TC P 17. 50000 38920. 00| 26. 00000 57824. 00|
Crushed Aggregate, Section 825, 8910, | [ |
467,57, For M scel | aneous Use | | |
0130 306E000 1.000 EACH 6800. 00000 6800. 00| 7500. 00000 7500. 00|
St ate Retained Portable Nuclear | | |
Moi sture-Density Testing Device | [ |
(I'ncludes Disposal of Existing Device) | [ |
0140 401B108 3089. 000 SYCP| 3. 67000 11336. 63| 4. 00000 12356. 00|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) [ |
0150 405A000 1110. 000 GAL 1. 00000 1110. 00| 1. 00000 1110. 00|
Tack Coat [ |
0160 429A240 36. 50000 58108. 00| 42. 00000 66864. 00|
| I
I I
| I

I
|
1592. 000 TON |
I
I
I

Size M x, ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -11
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT I D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :

| (4) 20011 | (5) 04009
| TR COUNTY CONCRETE CONSTRUC|W W DYAR & SONS, | NC.
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0170 429B241 5455. 000 TON | 27. 27000 148757. 85| 30. 00000 163650. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range C | | |
0180 429B249 40.000 TON | 30. 77000 1230. 80| 40. 00000 1600. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0190 429C240 9111. 000 TON | 27. 27000 248456. 97| 35. 00000 318885. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
1" Maxi mum Aggregate Size Mx, ESAL | | |
Range C | | |
0200 429C244 100. 000 TON | 40. 00000 4000. 00| 50. 00000 5000. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C | | |
0210 430B028 500. 000 TCIP| 18. 00000 9000. 00| 32. 00000 16000. 00|
Aggregate Surfacing (AHD 57, 78, O 467)| [ |
0220 530A001 179.000 LF | 21. 00000 3759. 00| 24.00000 4296. 00|
18" Roadway Pipe (Cass 3 RC.) | [ |
0230 530A003 118.000 LF | 50. 00000 5900. 00| 36. 00000 4248. 00|
30" Roadway Pipe (Class 3 RC.) | [ |
0240 530A005 246.000 LF | 88. 00000 21648. 00| 48. 00000 11808. 00|
42" Roadway Pipe (Cass 3 RC.) | [ |
0250 530A012 31.000 LF | 25. 00000 775. 00| 28. 00000 868. 00|
18" Roadway Pipe (Cass 4 RC.) | [ |
0260 530B000 20.000 LF | 40. 00000 800. 00| 30. 00000 600. 00|
18" Span, 11" Ri se Roadway Pipe (Cass | [ |
3 RC) | [ |
0270 530B001 80.000 LF | 45. 00000 3600. 00| 32. 00000 2560. 00|
22" Span, 14" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0280 530B005 124.000 LF | 150. 00000 18600. 00| 49. 00000 6076. 00|
51" Span, 31" Rise Roadway Pipe (C ass | [ |
3 RC) | [ |
0290 530B006 871.000 LF | 185. 00000 161135. 00| 88. 00000 76648. 00|
59" Span, 36" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0300 535A001 248.000 LF | 15. 00000 3720. 00| 24.00000 5952. 00|
18" Side Drain Pipe | [ |
0310 600A000 LUMP| 104257. 00000 104257. 00| 180000. 00000 180000. 00|
| | |

Mobi i zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -12
TABULATI ON OF BI DS
CALL ORDER . 050 CONTRACT I D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 03
SET- ASI DE
| (4) 20011 | (5) 04009 |
| TR COUNTY CONCRETE CONSTRUC|W W DYAR & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0320 601A000 1.000 EACH 6000. 00000 6000. 00| 7000. 00000 7000. 00|
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0330 602A000 45. 000 EACH| 75. 00000 3375. 00| 150. 00000 6750. 00|
Ri ght O Way Markers | | |
0340 606A000 500. 000 LF | 10. 00000 5000. 00| 10. 00000 5000. 00|
6" Underdrain Pipe | | |
0350 6100001 269. 000 TON | 25. 00000 6725. 00| 30. 00000 8070. 00|
Loose Riprap, Cass 2 | | |
0360 610D000 190. 000 SQYD| 3. 50000 665. 00| 5. 00000 950. 00|
Filter Bl anket | [ |
0370 614A000 18. 000 CUYD| 210. 00000 3780. 00| 275. 00000 4950. 00|
Sl ope Pavi ng | [ |
0380 618B002 300. 000 SQYD| 50. 00000 15000. 00| 32. 00000 9600. 00|
Concrete Driveway, 6" Thick | | |
0390 619A002 2.000 EACH 500. 00000 1000. 00| 600. 00000 1200. 00|
18" Roadway Pi pe End Treatnent, Cass 1 | | |
0400 619A004 2.000 EACH 650. 00000 1300. 00| 800. 00000 1600. 00|
30" Roadway Pipe End Treatnent, Cass 1 | | |
0410 619A101 14. 000 EACH| 500. 00000 7000. 00| 600. 00000 8400. 00|
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0420 619A230 2.000 EACH 2000. 00000 4000. 00| 3500. 00000 7000. 00|
42" Roadway Pipe End Treatnent, Class 2 | [ |
(Doubl e Line) | | |
0430 619B016 2.000 EACH 500. 00000 1000. 00| 600. 00000 1200. 00|
22" Span, 14" Ri se Roadway Pi pe End | | |
Treatment, Class 1 | [ |
0440 619B071 2.000 EACH 1500. 00000 3000. 00| 4000. 00000 8000. 00|
59" Span, 36" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |
0450 620A000 8. 000 CUYD| 750. 00000 6000. 00| 300. 00000 2400. 00|
M nor Structure Concrete | | |
0460 621A005 3.000 EACH 1500. 00000 4500. 00| 2000. 00000 6000. 00|
Junction Boxes, Type 1 | | |
0470 621A011 1. 000 EACH| 1500. 00000 1500. 00| 2000. 00000 2000. 00|
Junction Boxes, Type 1 O 1P | | |
0480 621A016 3.000 EACH 2500. 00000 7500. 00| 2800. 00000 8400. 00|
Junction Boxes, Type 4, 1P O 5 | | |
0490 621B005 3.000 EACH 350. 00000 1050. 00| 300. 00000 900. 00|
I I

Junction Box Units, Type 1 |



2 Inch Automatic Air

Rel ease Val ve For

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -13
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20011 | (5) 04009 |
| TRl COUNTY CONCRETE CONSTRUC| W W DYAR & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0500 621C015 1.000 EACH 1800. 00000 1800. 00| 2000. 00000 2000. 00|
Inlets, Type S1 O S3 (1 Wng) | [ |
0510 621C027 1.000 EACH 1500. 00000 1500. 00| 1800. 00000 1800. 00|
Inlets, Type C | [ |
0520 621C072 1.000 EACH 2250. 00000 2250. 00| 2200. 00000 2200. 00|
Inlets, Type S3 (2 Wng) (Mdified) | [ |
0530 621C099 1.000 EACH 2250. 00000 2250. 00| 2600. 00000 2600. 00|
Inlets, Type S4 (2 Wng) (Mdified) | [ |
0540 621C100 1.000 EACH 3000. 00000 3000. 00| 2400. 00000 2400. 00|
Inlets, Type PR | [ |
0550 621D015 1.000 EACH 350. 00000 350. 00| 300. 00000 300. 00|
Inlet Units, Type S1 O S3 | [ |
0560 621D031 1.000 EACH 350. 00000 350. 00| 400. 00000 400. 00|
Inlet Units, Type $4 | [ |
0570 621E015 5.000 EACH| 1908. 00000 9540. 00| 1500. 00000 7500. 00|
Manhol es, Type M (Sanitary) | [ |
0580 621F014 4.000 EACH| 371. 00000 1484. 00| 400. 00000 1600. 00|
Manhol e Units, Type M (Sanitary) | [ |
0590 623A001 118.000 LF | 18. 00000 2124. 00| 14. 00000 1652. 00|
Concrete Cutter (Valley) | [ |
0600 623C000 848.000 LF | 14. 00000 11872. 00| 12. 00000 10176. 00|
Conbi nation Curb & Cutter, Type C | [ |
0610 637A001 550. 000 LF | 5. 00000 2750. 00| 6. 00000 3300. 00|
Fence Reset (Includes Al Types) | [ |
0620 641A053 3050. 000 LF | 29. 68000 90524. 00| 18. 00000 54900. 00|
10 Inch P.V.C. Water Main Laid | [ |
0630 642A000 1.000 EACH 2968. 00000 2968. 00| 1500. 00000 1500. 00|
Fi re Hydrant Reset | [ |
0640 645A015 240.000 LF | 21. 20000 5088. 00| 14. 00000 3360. 00|
6 Inch P.V.C. Sanitary Sewer Pipe | [ |
(Force Main) | | |
0650 645A020 310.000 LF | 31. 80000 9858. 00| 16. 00000 4960. 00|
8 Inch P.V.C. Sanitary Sewer Pipe | | |
0660 645A130 4080. 000 LF | 35. 00000 142800. 00| 20. 00000 81600. 00|
12 Inch P.V.C. Sanitary Sewer Pipe | [ |
(Force Main)(d ass 200) | [ |
0670 645C010 10.000 LF | 42.40000 424. 00| 100. 00000 1000. 00|
8 Inch P.V.C. Drop Connector | [ |
0680 645D030 1.000 EACH 450. 00000 450. 00| 600. 00000 600. 00|
6 Inch Check Val ve For Sanitary Sewer | [ |
0690 645D040 3.000 EACH 3710. 00000 11130. 00| 700. 00000 2100. 00|
| I I
I I I

Sanitary Sewer



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -14
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20011 | (5) 04009 |
| TRl COUNTY CONCRETE CONSTRUC| W W DYAR & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0700 649A022 100. 000 LF | 50. 88000 5088. 00| 250. 00000 25000. 00
10 I nch Encasenent Pipe, Type 2 | [ |
Installation | [ |
0710 649A033 120. 000 LF | 74.20000 8904. 00| 310. 00000 37200. 00
16 I nch Encasenent Pipe, Type 2 | | |
Install ation | [ |
0720 649A034 280.000 LF | 84. 80000 23744. 00| 390. 00000 109200. 00
18 I nch Encasenent Pipe, Type 2 | [ |
Installation | [ |
0730 649A043 80.000 LF | 63. 60000 5088. 00| 28. 00000 2240. 00
18 I nch Encasenent Pipe, Type 1 | | |
Install ation | [ |
0740 650A000 2631. 000 CYIP| 5. 50000 14470. 50| 9. 00000 23679. 00
Topsoi | [ |
0750 650B000 1769. 000 CYIP| 2. 00000 3538. 00| 4. 00000 7076. 00
Topsoi |l From St ockpil es | [ |
0760 651B000 10. 000 TON | 44. 00000 440. 00| 50. 00000 500. 00
Agricul tural Linmestone | [ |
0770 651C000 3.000 TON | 220. 00000 660. 00| 230. 00000 690. 00
8-8-8 Commercial Fertilizer | [ |
0780 651F000 1.000 TON | 220. 00000 220. 00| 230. 00000 230. 00
Ammonium Nitrate | [ |
0790 652A053 4.000 ACRE| 770. 00000 3080. 00| 810. 00000 3240. 00
Seeding (M x 1E) | [
0800 652C000 4.000 ACRE| 110. 00000 440. 00| 115. 00000 460. 00
Mowi ng | | |
0810 654A000 134.000 SQYD| 4. 40000 589. 60| 6. 00000 804. 00
Sol i d Soddi ng | [ |
0820 656A000 4.000 ACRE| 550. 00000 2200. 00| 600. 00000 2400. 00
Mul ching, Cass A Type 1 | [ |
0830 659A000 38.000 SQYD| 2.20000 83. 60| 4. 00000 152. 00
Erosion Control Netting, Class A | [ |
0840 665A000 5.000 ACRE| 440. 00000 2200. 00| 500. 00000 2500. 00
Tenporary Seedi ng | [ |
0850 665B000 5.000 ACRE| 440. 00000 2200. 00| 500. 00000 2500. 00
Tenporary Ml chi ng | [ |
0860 665C000 100. 000 LF | 15. 00000 1500. 00| 22.00000 2200. 00
15" Tenporary Pipe | [ |
0870 665D000 185.000 LF | 7.50000 1387. 50| 8. 00000 1480. 00
Tenporary Wre Fence (Including Posts) | [ |
0880 665E000 500. 000 SQYD| 1. 00000 500. 00| 1. 00000 500. 00
| | |

Pol yet hyl ene



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -15
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20011 | (5) 04009 |
| TRl COUNTY CONCRETE CONSTRUC| W W DYAR & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0890 665F000 500. 000 EACH| 5. 00000 2500. 00| 5. 00000 2500. 00|
Hay Bal es | [ |
0900 665G000 500. 000 EACH| 5. 00000 2500. 00| 5. 00000 2500. 00|
Sand Bags | [ |
0910 665H000 2.000 EACH 3000. 00000 6000. 00| 1500. 00000 3000. 00|
Er osi on Control Check Dams, Type 1 | [ |
0920 6651 000 500. 000 TON | 25. 00000 12500. 00| 32. 00000 16000. 00|
Tenporary Riprap, Cass 2 | [ |
0930 665J000 2315.000 LF | 3. 00000 6945. 00| 5. 00000 11575. 00|
Silt Fence, Type A | [ |
0940 665K000 32.000 CUYD| 5. 00000 160. 00| 10. 00000 320. 00|
Dr ai nage Sunp Excavation | [ |
0950 680A000 LUMP| 40000. 00000 40000. 00| 25000. 00000 25000. 00|
Engi neering Control s | [ |
0960 701A028 2.000 M LE| 1400. 00000 2800. 00| 1540. 00000 3080. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0970 701A032 2.000 M LE| 1400. 00000 2800. 00| 1540. 00000 3080. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
0980 701A041 2.000 M LE| 1000. 00000 2000. 00| 1100. 00000 2200. 00|
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0990 701A046 2.000 M LE| 1000. 00000 2000. 00| 1100. 00000 2200. 00|
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | | |
1000 701A048 2.000 M LE| 1600. 00000 3200. 00| 1760. 00000 3520. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
1010 701B009 250.000 LF | 0. 75000 187. 50| 1. 00000 250. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
1020 7010002 2.000 M LE| 500. 00000 1000. 00| 550. 00000 1100. 00|
Broken Tenporary Traffic Stripe (Paint) | [ |
1030 7010003 3.000 M LE| 500. 00000 1500. 00| 550. 00000 1650. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
1040 701D007 3.000 M LE| 1200. 00000 3600. 00| 1350. 00000 4050. 00|
Solid Traffic Stripe Renpved (Paint) [ |
1050 701D008 1.000 M LE| 1300. 00000 1300. 00| 1450. 00000 1450. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
1060 701D014 2.000 M LE| 1000. 00000 2000. 00| 1100. 00000 2200. 00|
| |

Broken Traffic Stripe Renoved (Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -16
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT I D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :

| (4) 20011 | (5) 04009
| TR COUNTY CONCRETE CONSTRUC|W W DYAR & SONS, | NC.
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1070 701D015 1.000 M LE| 1000. 00000 1000. 00| 1100. 00000 1100. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
1080 703A002 2541.000 SQFT]| 1. 80000 4573. 80| 2.00000 5082. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
1090 703B002 408. 000 SQFT| 2. 80000 1142. 40| 3. 10000 1264. 80|
Traffic Control Legends, dass 2, Type A | |
1100 703D002 60. 000 SQFT]| 1. 30000 78. 00| 1. 50000 90. 00|
Tenporary Traffic Control Markings | | |
(Paint) I | I
1110 705A030 20. 000 EACH| 5. 25000 105. 00| 6. 00000 120. 00|
Paverent Markers, Class A-H Type 2-C | [ |
1120 705A031 92. 000 EACH| 5. 00000 460. 00| 5. 50000 506. 00|
Paverent Markers, Class A-H Type 1-A | [ |
1130 705A037 184. 000 EACH| 5. 25000 966. 00| 6. 00000 1104. 00|
Paverent Markers, Class A-H Type 2-D | [ |
1140 730A000 LUMP| 500. 00000 500. 00| 825. 00000 825. 00|
Removal OF Existing Traffic Control | [ |
Unit AL-9 @ US-411 | | |
1150 730A012 LUWP| 500. 00000 500. 00| 1375. 00000 1375. 00|
Renmoval O Existing Traffic Control | [ |
Unit (Partial) AL-9 @US-411 Business | [ |
1160 7300000 LUMP| 3000. 00000 3000. 00| 7315. 00000 7315. 00|
Furni shing And Installing Traffic | [ |
Control Unit AL Hw 9 @ US-411 | | |
1170 7300016 LUWP| 2000. 00000 2000. 00| 6435. 00000 6435. 00|
Furni shing And Installing Traffic | [ |
Control Unit (Partial) AL Hw 9 @ | [ |
US- 411 Busi ness | | |
1180 730E000 6. 000 EACH| 6000. 00000 36000. 00| 2000. 00000 12000. 00|
Metal Traffic Signal Pole Foundation | | |
1190 730Q001 6.000 EACH| 4000. 00000 24000. 00| 3927. 00000 23562. 00|
Metal Traffic Signal Strain Pole | |
1200 730HO00 3580.000 LF | 3. 00000 10740. 00| 3. 30000 11814. 00|
Loop Detector | | |
1210 7301 000 2340.000 LF | 1. 25000 2925. 00| 1. 10000 2574. 00|
Shi el ded Loop Detector Home-Run Cabl e | | |
1220 730J000 14. 000 EACH 1. 50000 21. 00| 176. 00000 2464. 00|
Loop Detector Amplifier | | |
1230 730K000 6. 000 EACH| 250. 00000 1500. 00| 303. 00000 1818. 00|
I I

Traffic Signal Junction Box |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 050 -17
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20000825050 COUNTI ES : CHEROKEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20011 | (5) 04009 |
| TRl COUNTY CONCRETE CONSTRUC| W W DYAR & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1240 730L000 20.000 LF | 5. 00000 100. 00| 1. 10000 22. 00|
3/4", Metallic, Conduit | [ |
1250 730L002 60.000 LF | 5. 00000 300. 00| 4. 40000 264. 00|
1", Metallic, Conduit | [ |
1260 730L003 50.000 LF | 5. 00000 250. 00| 4. 40000 220. 00|
1", Non-Metallic, Conduit | [ |
1270 730L005 210.000 LF | 7. 00000 1470. 00| 4. 40000 924. 00|
2", Non-Metallic, Conduit | [ |
1280 730NO00O 6. 000 EACH| 500. 00000 3000. 00| 500. 00000 3000. 00|
Lum nai re Extension Assenbly, 12 Feet | [ |
1290 730P001 12. 000 EACH 425. 00000 5100. 00| 430. 00000 5160. 00|
Vehi cul ar Signal Head, 12 Inch 3 Section]| [ |
1300 730P002 4.000 EACH 675. 00000 2700. 00| 985. 00000 3940. 00|
Vehi cul ar Signal Head, 12 Inch 5 Section]| [ |
1310 730R003 2.000 EACH 6000. 00000 12000. 00| 8360. 00000 16720. 00|
Traffic Controller, Type Ill, 8 Phase | [ |
1320 740B000 763.000 SQFT| 12. 00000 9156. 00| 14. 00000 10682. 00|
Construction Signs | [ |
1330 7400000 25.000 SQFT| 12. 00000 300. 00| 30. 00000 750. 00|
Speci al Construction Signs | [ |
1340 740D000 143. 000 EACH 60. 00000 8580. 00| 35. 00000 5005. 00|
Channel i zi ng Druns | [ |
1350 740E000 39.000 EACH 30. 00000 1170. 00| 20. 00000 780. 00|
Cones (36 Inches High) | [ |
1360 740F002 14.000 EACH 200. 00000 2800. 00| 265. 00000 3710. 00|
Barri cades, Type 111 | [ |
1370 7401 005 10. 000 EACH| 400. 00000 4000. 00| 200. 00000 2000. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
1380 740MDO0O 39.000 EACH 10. 00000 390. 00| 10. 00000 390. 00|
Wi ght For Cone | [ |
1390 7410010 2.000 EACH 4000. 00000 8000. 00| 5000. 00000 10000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1400 998A000 LUWP| 0. 00000 0. 00| 30000. 00000 30000. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 127, 500. 00) | [ |
SECTI ON TOTALS | $ 1,788, 123. 65| $ 1,938, 886. 80|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,788, 123.65| $ 1,938, 886. 80|




ALABAVA DEPARTMENT OF TRANSPORTATI ON

08/ 28/ 00
VENDOR RANKI NG
CALL ORDER : 051 CONTRACT I D : 20000825051
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT . 03

CONTRACT TIME : 05/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON :
for constructing the Relocation of S. R #144 (Grade, Drainage
& Pavenent) at the National Cenment Conpany Pl ant in Ragland.
Length 0.528 mi.

COUNTI ES :

PROJECT( S)

ST. CLAIR

DATE :

PAGE : 051 -1

ST-058-144-001

. 0000%
. 9396%
. 4134%
LT7977%
. 6487%
. 1720%

SET- ASI DE :

RANK VENDOR NO. / NAME

1 13022 MCCARTNEY CONSTRUCTI ON CO., |INC

2 23068 WAI TES CONSTRUCTI ON COMPANY, | NC.

3 01018 APAC- ALABAMA, | NC.

4 20047 T & K CONSTRUCTION, L.L.C

5 01007 ALABAVA BRI DGE BUI LDERS, | NC.

6 07003 R E. GRILLS CONSTRUCTION CO., | NC.

7 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC.

. 2238%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 051 -2
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT 1D : 20000825051 COUNTI ES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 01018

| MOCCARTNEY CONSTRUCTI ON CO., | WAl TES CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 14000. 00000 14000. 00 14000. 00000 14000. 00| 14554. 00000 14554. 00

|
Clearing & Grubbing (Approximtely 7 | [ |
ACRES) I I I
0020 205A001 1. 000 EACH| 100. 00000 100. 00| 100. 00000 100. 00| 9963. 00000 9963. 00
Renmoval O Structures, Structure No. 1 | | |
0030 206B000 LUWP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 6630. 00000 6630. 00
Remobval OF O d Box Culvert LT. STATION | | |
504+40 | | |
0040 206B001 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 11727. 00000 11727.00
Removal OF O d Box Cul vert STATION | [ |
512+60 | [ |
0050 206C010 92. 000 SQYD| 8. 00000 736. 00| 8. 00000 736. 00| 17.12000 1575. 04
Renovi ng Concrete Driveway | [ |
0060 206D000 158. 000 LF | 6. 00000 948. 00| 6. 00000 948. 00| 9. 05000 1429. 90
Renovi ng Pi pe | [ |
0070 206D006 910. 000 LF | 2. 00000 1820. 00| 2. 00000 1820. 00| 3.99000 3630. 90
Renovi ng I ndustrial Fence | | |
0080 210A000 45062. 000 CYI P| 2. 00000 90124. 00| 2. 00000 90124. 00| 2. 54000 114457. 48
Uncl assi fi ed Excavation | | |
0090 214A000 368. 000 CUYD 11. 00000 4048. 00| 8. 00000 2944. 00| 11. 18000 4114. 24
Structure Excavation | | |
0100 214B001 216. 000 CUYD 20. 00000 4320. 00| 12. 00000 2592. 00| 20. 61000 4451. 76
Foundation Backfill, Commerci al | [ |
0110 230A000 26. 000 RBST| 335. 00000 8710. 00| 380. 00000 9880. 00| 324. 33000 8432. 58
Roadbed Processing | | |
0120 301A012 8040. 000 SYCP| 4. 25000 34170. 00| 5. 50000 44220. 00| 4. 85000 38994. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0130 305B061 432.000 TCP| 12. 50000 5400. 00| 12. 50000 5400. 00| 13. 79000 5957. 28
Coarse Aggregate, Section 801, (AHD | [ |
410) FOR M SCELLANEOUS USE | | |
0140 306E000 1. 000 EACH| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 7072. 00000 7072.00
St ate Retained Portable Nuclear | | |
Moi sture-Density Testing Device | [ |
(I'ncludes Disposal of Existing Device) | [ |
0150 401A000 8435. 000 SYCP| 0. 40000 3374. 00| 0. 33000 2783. 55| 0. 25000 2108. 75
Bi t um nous Treatnment A | | |
0160 401A011 420. 000 SYCP| 4. 00000 1680. 00| 30. 00000 12600. 00| 25. 20000 10584. 00
I I

Bi t um nous Treat nent AKG |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 051 -3
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT 1D : 20000825051 COUNTI ES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 01018

| MOCCARTNEY CONSTRUCTI ON CO., | WAl TES CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

__________________________________________ e

0170 401B108 2900. 000 SYCP| 1. 00000 2900. 00 4. 00000 11600. 00 3. 80000 11020. 00
Bi t um nous Treatnment G (Wth Pol yner
Addi tive)

0180 405A000 470.000 GAL 1. 25000 587. 50 1. 00000 470. 00 0. 00000 0. 00
Tack Coat

0190 429A240 524.000 TON 34. 15000 17894. 60 36. 00000 18864. 00 33. 55000 17580. 20

I nproved Bitumi nous Concrete \Waring
Surface Layer, 1/2" Maxi num Aggregate
Size Mx, ESAL Range C

51" Span, 31" Rise Roadway Pipe (C ass
3 RC)

+

I I

| | |

I I I

| | |

I I I

| | |

I I I

| | |
0200 429A246 155. 000 TON | 34. 15000 5293. 25| 38. 00000 5890. 00| 35. 14000 5446. 70

I mproved Bitum nous Concrete Waring | | |

Surface Layer, Leveling, 1/2" Maxinmm | [ |

Aggregate Size Mx, ESAL Range C | [ |
0210 429B241 2026. 000 TON | 27. 00000 54702. 00| 28. 00000 56728. 00| 25. 97000 52615. 22

I mproved Bitum nous Concrete Binder | | |

Layer, 1" Maxi mum Aggregate Size M x, | [ |

ESAL Range C | [ |
0220 429B245 300. 000 TON | 50. 00000 15000. 00| 68. 00000 20400. 00| 61. 25000 18375. 00

I mproved Bitum nous Concrete Binder | | |

Layer, Patching, 1" Maxi num Aggregate | [ |

Size Mx, ESAL Range C | [ |
0230 429B249 401.000 TON | 34. 15000 13694. 15| 32.50000 13032. 50| 29. 87000 11977.87

I mproved Bitum nous Concrete Binder | | |

Layer, Leveling, 1" Maxi num Aggregate | [ |

Size Mx, ESAL Range C | [ |
0240 429C240 3611. 000 TON | 26. 00000 93886. 00| 28. 00000 101108. 00| 25. 45000 91899. 95

I mproved Bitum nous Concrete Base Layer, | | |

1" Maxi mum Aggregate Size Mx, ESAL | [ |

Range C I I I
0250 430B026 273.000 TNCP| 10. 00000 2730. 00| 17. 00000 4641. 00| 14. 96000 4084. 08

Aggregat e Surfacing (AHD #467, #57 Or | [ |

#810) | | |
0260 502A000 12082.000 LB | 0. 60000 7249. 20| 0. 75000 9061. 50| 1. 08000 13048. 56

St eel Rei nforcenent | [ |
0270 524A012 64. 000 CUYD| 300. 00000 19200. 00| 300. 00000 19200. 00| 421. 76000 26992. 64

Cul vert Concrete (Precast) | [ |
0280 530A002 64.000 LF | 27.00000 1728. 00| 35. 00000 2240. 00| 31.91000 2042. 24

24" Roadway Pipe (Class 3 RC.) | [ |
0290 530A003 171.000 LF | 37. 00000 6327. 00| 49. 69000 8496. 99| 52. 59000 8992. 89

30" Roadway Pipe (Class 3 RC.) | [ |
0300 530B005 204.000 LF | 87. 00000 17748. 00| 148. 63000 30320. 52| 95. 34000 19449. 36

| | |

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 051 -4
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT 1D : 20000825051 COUNTI ES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 01018

| MOCCARTNEY CONSTRUCTI ON CO., | WAl TES CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0310 535A085 204.000 LF | 32. 00000 6528. 00| 33. 28000 6789. 12| 31. 85000 6497. 40
24" Side Drain Pipe (Cass 3 RC.) | [ |

0320 600A000 LUMP| 35450. 00000 35450. 00| 15000. 00000 15000. 00| 18784. 00000 18784. 00
Mobi | i zati on | [

0330 601A000 1.000 EACH 8500. 00000 8500. 00| 9000. 00000 9000. 00| 4916. 00000 4916. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |

0340 602A000 28.000 EACH 150. 00000 4200. 00| 120. 00000 3360. 00| 129. 47000 3625. 16
Ri ght O \Way Markers | | |

0350 606A000 1000. 000 LF | 2. 50000 2500. 00| 3. 00000 3000. 00| 7.60000 7600. 00
6" Underdrain Pipe | | |

0360 610C001 1365. 000 TON | 16. 50000 22522. 50| 18. 50000 25252. 50| 22.10000 30166. 50
Loose Riprap, Cass 2 | | |

0370 610D000 1121. 000 SQYD| 2. 35000 2634. 35| 2.00000 2242. 00| 3. 09000 3463. 89
Filter Bl anket | [ |

0380 614A000 36. 000 CUYD| 250. 00000 9000. 00| 300. 00000 10800. 00| 258. 99000 9323. 64
Sl ope Pavi ng | [ |

0390 618B005 458. 000 SQYD| 50. 00000 22900. 00| 60. 00000 27480. 00| 38. 06000 17431. 48
Concrete Driveway, 10" Thick (Includes | | |
Wre Mesh) | [ |

0400 619A003 2.000 EACH 625. 00000 1250. 00| 650. 00000 1300. 00| 675. 17000 1350. 34
24" Roadway Pipe End Treatnent, Cass 1 | [ |

0410 619A004 2.000 EACH 700. 00000 1400. 00| 790. 00000 1580. 00| 780. 56000 1561. 12
30" Roadway Pipe End Treatnent, Cass 1 | [ |

0420 619A102 6. 000 EACH| 675. 00000 4050. 00| 650. 00000 3900. 00| 670. 53000 4023. 18
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0430 619B270 2.000 EACH 1450. 00000 2900. 00| 3000. 00000 6000. 00| 2276. 96000 4553. 92
51" Span, 31" Rise Roadway Pi pe End | | |
Treatment, Cass 1 (Doubl e Line) | [ |

0440 620A000 8.000 CUYD 750. 00000 6000. 00| 350. 00000 2800. 00| 837. 40000 6699. 20
M nor Structure Concrete | [ |

0450 650B000 3266. 000 CYIP| 8. 00000 26128. 00| 4. 00000 13064. 00| 3. 59000 11724. 94
Topsoi |l From St ockpil es | [ |

0460 652A051 4.000 ACRE]| 600. 00000 2400. 00| 575. 00000 2300. 00| 630. 00000 2520. 00
Seeding (M x 1B) | [ |

0470 652B056 4.000 ACRE]| 500. 00000 2000. 00| 375. 00000 1500. 00| 525. 00000 2100. 00
Tenporary Seeding (M x 3BT) | [ |

0480 652C000 8.000 ACRE| 75. 00000 600. 00| 100. 00000 800. 00| 78. 75000 630. 00
Mowi ng | | |

0490 652D051 4.000 ACRE]| 600. 00000 2400. 00| 700. 00000 2800. 00| 630. 00000 2520. 00

| |

Seeding In Stubble (Mx 1B) |



Solid Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) (6" Wde)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 051 -5
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 01018
| MCCARTNEY CONSTRUCTI ON CO., | WAI TES CONSTRUCTI ON COVPANY, | APAC- ALABAMVA, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0500 654A000 4.000 SQvO| 5. 00000 20. 00| 10. 00000 40. 00| 5. 25000 21.00
Sol i d Soddi ng | [ |
0510 656A000 4.000 ACRE| 400. 00000 1600. 00| 575. 00000 2300. 00| 420. 00000 1680. 00
Mul ching, Cass A Type 1 | [ |
0520 656A001 4.000 ACRE]| 450. 00000 1800. 00| 600. 00000 2400. 00| 472. 50000 1890. 00
Mul ching, Cass A Type 2 | [ |
0530 659A000 14873. 000 SQYD| 1. 60000 23796. 80| 2.50000 37182. 50| 1. 68000 24986. 64
Erosion Control Netting, Class A | [ |
0540 665A000 5.000 ACRE| 350. 00000 1750. 00| 450. 00000 2250. 00| 367. 50000 1837. 50
Tenporary Seedi ng | [ |
0550 665B000 5.000 ACRE| 350. 00000 1750. 00| 650. 00000 3250. 00| 367. 50000 1837. 50
Tenporary Ml chi ng | [ |
0560 665C000 100. 000 LF | 27. 00000 2700. 00| 17. 00000 1700. 00| 17. 24000 1724. 00
15" Tenporary Pipe | [ |
0570 665D000 140.000 LF | 5. 09000 712. 60| 6. 50000 910. 00| 10. 44000 1461. 60
Tenporary Wre Fence (Including Posts) | [ |
0580 665E000 500. 000 SQvYD| 2. 25000 1125. 00| 1. 00000 500. 00| 1. 32000 660. 00
Pol yet hyl ene | [ |
0590 665F000 500. 000 EACH| 10. 00000 5000. 00| 8. 00000 4000. 00| 6. 10000 3050. 00
Hay Bal es | [ |
0600 665G000 500. 000 EACH| 5. 00000 2500. 00| 3. 00000 1500. 00| 8. 60000 4300. 00
Sand Bags | [ |
0610 665H000 2.000 EACH 700. 00000 1400. 00| 750. 00000 1500. 00| 665. 00000 1330. 00
Er osi on Control Check Dams, Type 1 | [ |
0620 6651 000 500. 000 TON | 18. 00000 9000. 00| 20. 00000 10000. 00| 22. 47000 11235. 00
Tenporary Riprap, Cass 2 | [ |
0630 665J000 1214.000 LF | 2. 00000 2428. 00| 3. 00000 3642. 00| 7.37000 8947. 18
Silt Fence, Type A | [ |
0640 665K000 32.000 cuyp 9. 00000 288. 00| 10. 00000 320. 00| 15. 18000 485. 76
Dr ai nage Sunp Excavation | [
0650 680A000 LUWP| 20000. 00000 20000. 00| 24000. 00000 24000. 00| 26916. 00000 26916. 00
Engi neering Control s | [ |
0660 701A028 2.000 M LE| 1300. 00000 2600. 00| 1800. 00000 3600. 00| 1365. 00000 2730. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0670 701A046 1.000 M LE| 900. 00000 900. 00| 1250. 00000 1250. 00| 945. 00000 945. 00
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | [ |
0680 701A048 2.000 M LE| 1500. 00000 3000. 00| 2100. 00000 4200. 00| 1575. 00000 3150. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 051 -6
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 13022 | (2) 23068 | (3) 01018
| MCCARTNEY CONSTRUCTI ON CO., | WAI TES CONSTRUCTI ON COVPANY, | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0690 701C002 1.000 M LE| 300. 00000 300. 00| 750. 00000 750. 00| 315. 00000 315. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0700 701C003 1.000 M LE| 300. 00000 300. 00| 750. 00000 750. 00| 315. 00000 315. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0710 701DO07 1.000 M LE| 450. 00000 450. 00| 1600. 00000 1600. 00| 472. 50000 472.50
Solid Traffic Stripe Renmoved (Paint) | [ |
0720 701D008 1.000 M LE| 650. 00000 650. 00| 1600. 00000 1600. 00| 682. 50000 682. 50
Solid Traffic Stripe Removed (Plastic) | [ |
0730 701D014 1.000 M LE| 400. 00000 400. 00| 1300. 00000 1300. 00| 420. 00000 420. 00
Broken Traffic Stripe Renoved (Paint) | [ |
0740 703A002 32.000 SQFT| 2. 00000 64. 00| 13. 00000 416. 00| 2.10000 67. 20
Traffic Control Markings, Class 2, Type | [ |
A I I
0750 705A037 35.000 EACH| 5. 00000 175. 00| 13. 00000 455. 00| 5. 25000 183. 75
Pavenent Markers, Cass A-H Type 2-D | | |
0760 713A000 24.000 LF | 105. 00000 2520. 00| 120. 00000 2880. 00| 110. 25000 2646. 00
Per manent Barri cades | | |
0770 740B000 300. 000 SQFT| 10. 00000 3000. 00| 10. 00000 3000. 00| 8. 53000 2559. 00
Construction Signs | | |
0780 740D000 78.000 EACH 45. 00000 3510. 00| 60. 00000 4680. 00| 49. 61000 3869. 58
Channel i zi ng Druns | [ |
0790 740E000 25.000 EACH 1. 00000 25. 00| 15. 00000 375. 00| 3. 68000 92.00
Cones (36 Inches High) | | |
0800 740F002 15. 000 EACH 200. 00000 3000. 00| 300. 00000 4500. 00| 187. 42000 2811. 30
Barri cades, Type |11 | | |
0810 7401 005 5.000 EACH| 406. 00000 2030. 00| 650. 00000 3250. 00| 396. 90000 1984. 50
War ni ng Lights, Type B (Detachabl e Head) | [ |
0820 740MD0OO 25.000 EACH 0. 50000 12. 50| 10. 00000 250. 00| 3. 68000 92.00
Wi ght For Cone | | |
0830 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 85,500.00) | | |
SECTI ON TOTALS | $ 704, 039. 45| $ 774,018. 18| $ 784, 394.92
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 704, 039. 45| $ 774,018. 18| $ 784, 394.92




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 051 -7
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT | D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20047 | (5) 01007 | (6) 07003
| T & K CONSTRUCTI ON, LLC | ALABAVA BRI DGE BUI LDERS, INC| R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 35700. 00000 35700. 00| 10000. 00000 10000. 00| 75000. 00000 75000. 00
Clearing & Gubbing (Approximately 7 | | |
ACRES) | | |
0020 205A001 1.000 EACH 1500. 00000 1500. 00| 600. 00000 600. 00| 3000. 00000 3000. 00
Removal OF Structures, Structure No. 1 | [ |
0030 206B000 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 6700. 00000 6700. 00
Removal OF O d Box Cul vert LT. STATION | [ |
504+40 | [ |
0040 206B001 LUWP| 1000. 00000 1000. 00| 4500. 00000 4500. 00| 5400. 00000 5400. 00
Renmoval OF O d Box Cul vert STATION | | |
512460 | | |
0050 206C010 92. 000 SQYD| 10. 00000 920. 00| 7.50000 690. 00| 5. 00000 460. 00
Rermovi ng Concrete Driveway | [ |
0060 206D000 158.000 LF | 5. 00000 790. 00| 5. 00000 790. 00| 5. 00000 790. 00
Removi ng Pi pe | [ |
0070 206D006 910.000 LF | 3. 00000 2730. 00| 3. 50000 3185. 00| 2.00000 1820. 00
Rermovi ng | ndustrial Fence | [ |
0080 210A000 45062. 000 CYIP| 3. 23000 145550. 26| 4. 66000 209988. 92| 5. 00000 225310. 00
Uncl assi fied Excavation | [ |
0090 214A000 368. 000 CUYD| 20. 00000 7360. 00| 4. 00000 1472. 00| 6. 00000 2208. 00
Structure Excavation | [ |
0100 214B001 216. 000 CUYD| 15. 00000 3240. 00| 27. 00000 5832. 00| 17. 00000 3672. 00
Foundati on Backfill, Commerci al | [ |
0110 230A000 26. 000 RBST| 175. 00000 4550. 00| 335. 00000 8710. 00| 290. 00000 7540. 00
Roadbed Processing | [ |
0120 301A012 8040. 000 SYCP| 3. 70000 29748. 00| 5. 05000 40602. 00| 4. 70000 37788. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0130 305B061 432.000 TCP| 12. 00000 5184. 00| 12. 00000 5184. 00| 16. 00000 6912. 00
Coar se Aggregate, Section 801, (AHD | | |
410) FOR M SCELLANEQUS USE | [ |
0140 306EO000 1.000 EACH 6800. 00000 6800. 00| 7245. 00000 7245. 00| 7245. 00000 7245. 00
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | |
(I'ncludes Disposal of Existing Device) | [ |
0150 401A000 8435. 000 SYCP| 0. 32000 2699. 20| 0. 25000 2108. 75| 0. 30000 2530. 50
Bi t um nous Treatnment A | [ |
0160 401A011 420. 000 SYCP| 24. 00000 10080. 00| 25. 20000 10584. 00| 26. 00000 10920. 00
| I

Bi t umi nous Treatnent AKG |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 051 -8
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20047 | (5) 01007 | (6) 07003
| T & K CONSTRUCTI ON, LLC | ALABAMA BRI DGE BUI LDERS, I NC| R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0170 401B108 2900. 000 SYCP| 3. 63000 10527. 00 3. 80000 11020. 00 3. 80000 11020. 00
Bi t um nous Treatnment G (Wth Pol yner
Addi tive)
0180 405A000 470.000 GAL 1. 00000 470. 00 0. 80000 376. 00 0. 80000 376.00
Tack Coat
0190 429A240 524.000 TON 38. 12000 19974. 88 34.51000 18083. 24 35. 00000 18340. 00
I nproved Bitumi nous Concrete \Waring
Surface Layer, 1/2" Maxi num Aggregate
Size M x, ESAL Range C
0200 429A246 155. 000 TON 38. 12000 5908. 60 36. 41000 5643. 55 37.00000 5735. 00
I nproved Bitumi nous Concrete \Waring
Surface Layer, Leveling, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range C
0210 429B241 2026. 000 TON 29. 95000 60678. 70 26. 60000 53891. 60 27.00000 54702. 00
I nproved Bitum nous Concrete Binder
Layer, 1" Maxi mum Aggregate Size M x,
ESAL Range C
0220 429B245 300. 000 TON 39. 45000 11835. 00 63. 80000 19140. 00 69. 00000 20700. 00
I nproved Bitum nous Concrete Binder
Layer, Patching, 1" Maxi num Aggregate
Size M x, ESAL Range C
0230 429B249 401.000 TON 32. 00000 12832. 00

|

I

|

I
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I
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I
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I

|
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|

I

|

I

|

|

I nproved Bitum nous Concrete Binder |

Layer, Leveling, 1" Maxi num Aggregate |

Si ze M x, ESAL Range C |
0240 429C240 3611.000 TON | 27.98000 101035. 78

I

|

I

NCP|

I

|

I

|

Dl

|

I

|

I

|

I

|

I

26. 06000 94102. 66 26. 50000 95691. 50
I nproved Bitum nous Concrete Base Layer,
1" Maxi mum Aggregate Size M x, ESAL
Range C
0250 430B026 273. 000 15. 00000 4095. 00 15. 30000 4176. 90 14. 00000 3822.00
Aggregat e Surfacing (AHD #467, #57 Or
#810)
0260 502A000 12082. 000 LB 0. 60000 7249. 20 0. 40000 4832. 80 0. 60000 7249. 20
St eel Rei nforcenent
0270 524A012 64. 000 CUYI 220. 00000 14080. 00 500. 00000 32000. 00 300. 00000 19200. 00
Cul vert Concrete (Precast)
0280 530A002 64. 000 LF 26. 00000 1664. 00 30. 00000 1920. 00 33. 00000 2112.00
24" Roadway Pipe (Class 3 RC.)
0290 530A003 171.000 LF 37. 00000 6327. 00 44, 00000 7524. 00 45. 00000 7695. 00
30" Roadway Pipe (Class 3 RC.)
0300 530B005 204.000 LF 105. 00000 21420. 00 100. 00000 20400. 00 110. 00000 22440. 00

51" Span, 31" Rise Roadway Pipe (C ass
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31. 45000 12611. 45| 30. 57000 12258. 57
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ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 051 -9
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20047 | (5) 01007 | (6) 07003
| T & K CONSTRUCTI ON, LLC | ALABAMA BRI DGE BUI LDERS, I NC| R E. GRILLS CONSTRUCTI ON CO.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0310 535A085 204.000 LF | 26. 00000 5304. 00| 30. 00000 6120. 00| 23. 00000 4692. 00
24" Side Drain Pipe (Cass 3 RC.) | [ |

0320 600A000 LUMP| 86500. 00000 86500. 00| 42125. 00000 42125. 00| 84000. 00000 84000. 00
Mobi | i zat i on | [ |

0330 601A000 1.000 EACH 5000. 00000 5000. 00| 5000. 00000 5000. 00| 10000. 00000 10000. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |

0340 602A000 28.000 EACH 100. 00000 2800. 00| 125. 00000 3500. 00| 90. 00000 2520. 00
Ri ght O \Way Markers | | |

0350 606A000 1000. 000 LF | 1. 00000 1000. 00| 6. 00000 6000. 00| 8. 00000 8000. 00
6" Underdrain Pipe | | |

0360 610C001 1365. 000 TON | 22.00000 30030. 00| 22.00000 30030. 00| 19. 00000 25935. 00
Loose Riprap, Cass 2 | | |

0370 610D000 1121. 000 SQYD| 3. 00000 3363. 00| 2.00000 2242. 00| 3. 00000 3363. 00
Filter Bl anket | [ |

0380 614A000 36. 000 CUYD| 220. 00000 7920. 00| 100. 00000 3600. 00| 180. 00000 6480. 00
Sl ope Pavi ng | [ |

0390 618B005 458. 000 SQYD| 70. 00000 32060. 00| 60. 00000 27480. 00| 35. 00000 16030. 00
Concrete Driveway, 10" Thick (Includes | | |
Wre Mesh) | [ |

0400 619A003 2.000 EACH 650. 00000 1300. 00| 500. 00000 1000. 00| 575. 00000 1150. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |

0410 619A004 2.000 EACH 750. 00000 1500. 00| 530. 00000 1060. 00| 760. 00000 1520. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |

0420 619A102 6. 000 EACH| 650. 00000 3900. 00| 400. 00000 2400. 00| 575. 00000 3450. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0430 619B270 2.000 EACH 1400. 00000 2800. 00| 730. 00000 1460. 00| 3000. 00000 6000. 00
51" Span, 31" Rise Roadway Pi pe End | | |
Treatment, Cass 1 (Doubl e Line) | [ |

0440 620A000 8.000 CUYD 50. 00000 400. 00| 500. 00000 4000. 00| 330. 00000 2640. 00
M nor Structure Concrete | [ |

0450 650B000 3266. 000 CYIP| 2.50000 8165. 00| 5. 00000 16330. 00| 4. 00000 13064. 00
Topsoi |l From St ockpil es | [ |

0460 652A051 4.000 ACRE]| 660. 00000 2640. 00| 600. 00000 2400. 00| 600. 00000 2400. 00
Seeding (M x 1B) | [ |

0470 652B056 4.000 ACRE]| 550. 00000 2200. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
Tenporary Seeding (M x 3BT) | [ |

0480 652C000 8.000 ACRE| 82. 50000 660. 00| 75. 00000 600. 00| 75. 00000 600. 00
Mowi ng | | |

0490 652D051 4.000 ACRE]| 660. 00000 2640. 00| 600. 00000 2400. 00| 600. 00000 2400. 00

| |

Seeding In Stubble (Mx 1B) |



Solid Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) (6" Wde) |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 051 -10
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20047 | (5) 01007 | (6) 07003
| T & K CONSTRUCTI ON, LLC | ALABAMA BRI DGE BUI LDERS, I NC| R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0500 654A000 4.000 SQvO| 25. 00000 100. 00| 5. 00000 20. 00| 5. 00000 20.00
Sol i d Soddi ng | [ |
0510 656A000 4.000 ACRE| 440. 00000 1760. 00| 400. 00000 1600. 00| 400. 00000 1600. 00
Mul ching, Cass A Type 1 | [ |
0520 656A001 4.000 ACRE]| 495. 00000 1980. 00| 450. 00000 1800. 00| 450. 00000 1800. 00
Mul ching, Cass A Type 2 | [ |
0530 659A000 14873. 000 SQYD| 1. 76000 26176. 48| 1. 60000 23796. 80| 1. 60000 23796. 80
Erosion Control Netting, Class A | [ |
0540 665A000 5.000 ACRE| 385. 00000 1925. 00| 350. 00000 1750. 00| 350. 00000 1750. 00
Tenporary Seedi ng | [ |
0550 665B000 5.000 ACRE| 385. 00000 1925. 00| 350. 00000 1750. 00| 350. 00000 1750. 00
Tenporary Ml chi ng | [ |
0560 665C000 100. 000 LF | 16. 00000 1600. 00| 12. 00000 1200. 00| 12. 00000 1200. 00
15" Tenporary Pipe | [ |
0570 665D000 140.000 LF | 10. 00000 1400. 00| 5. 00000 700. 00| 3. 00000 420. 00
Tenporary Wre Fence (Including Posts) | [ |
0580 665E000 500. 000 SQvYD| 4. 00000 2000. 00| 0. 10000 50. 00| 1. 40000 700. 00
Pol yet hyl ene | [ |
0590 665F000 500. 000 EACH| 4. 00000 2000. 00| 6. 00000 3000. 00| 3. 00000 1500. 00
Hay Bal es | [ |
0600 665G000 500. 000 EACH| 4. 00000 2000. 00| 1. 00000 500. 00| 1. 30000 650. 00
Sand Bags | [ |
0610 665H000 2.000 EACH 250. 00000 500. 00| 500. 00000 1000. 00| 800. 00000 1600. 00
Er osi on Control Check Dams, Type 1 | [ |
0620 6651 000 500. 000 TON | 22.00000 11000. 00| 22. 00000 11000. 00| 18. 00000 9000. 00
Tenporary Riprap, Cass 2 | [ |
0630 665J000 1214.000 LF | 2. 50000 3035. 00| 4. 00000 4856. 00| 5. 00000 6070. 00
Silt Fence, Type A | [ |
0640 665K000 32.000 cuyp 10. 00000 320. 00| 10. 00000 320. 00| 5. 00000 160. 00
Dr ai nage Sunp Excavation | [
0650 680A000 LUWP| 20000. 00000 20000. 00| 20000. 00000 20000. 00| 20000. 00000 20000. 00
Engi neering Control s | [ |
0660 701A028 2.000 M LE| 1650. 00000 3300. 00| 1500. 00000 3000. 00| 1300. 00000 2600. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0670 701A046 1.000 M LE| 1100. 00000 1100. 00| 1000. 00000 1000. 00| 900. 00000 900. 00
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | [ |
0680 701A048 2.000 M LE| 1980. 00000 3960. 00| 1800. 00000 3600. 00| 1500. 00000 3000. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 20047 | (5) 01007 | (6) 07003
| T & K CONSTRUCTI ON, LLC | ALABAMA BRI DGE BUI LDERS, I NC| R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0690 701C002 1.000 M LE| 550. 00000 550. 00| 500. 00000 500. 00| 300. 00000 300. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0700 701C003 1.000 M LE| 550. 00000 550. 00| 500. 00000 500. 00| 300. 00000 300. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0710 701DO07 1.000 M LE| 1320. 00000 1320. 00| 1200. 00000 1200. 00| 650. 00000 650. 00
Solid Traffic Stripe Renmoved (Paint) | [ |
0720 701D008 1.000 M LE| 1430. 00000 1430. 00| 1300. 00000 1300. 00| 650. 00000 650. 00
Solid Traffic Stripe Removed (Plastic) | [ |
0730 701D014 1.000 M LE| 1100. 00000 1100. 00| 1000. 00000 1000. 00| 400. 00000 400. 00
Broken Traffic Stripe Renoved (Paint) | [ |
0740 703A002 32.000 SQFT| 11. 00000 352. 00| 10. 00000 320. 00| 2.00000 64. 00
Traffic Control Markings, Class 2, Type | [ |
A I I
0750 705A037 35.000 EACH| 11. 00000 385. 00| 10. 00000 350. 00| 5. 00000 175. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0760 713A000 24.000 LF | 115. 00000 2760. 00| 105. 00000 2520. 00| 110. 00000 2640. 00
Per manent Barri cades | | |
0770 740B000 300. 000 SQFT| 8. 25000 2475. 00| 12. 50000 3750. 00| 8. 00000 2400. 00
Construction Signs | | |
0780 740D000 78.000 EACH 45. 00000 3510. 00| 60. 00000 4680. 00| 44.00000 3432.00
Channel i zi ng Druns | [ |
0790 740E000 25.000 EACH 11. 00000 275. 00| 15. 00000 375. 00| 14. 00000 350. 00
Cones (36 Inches High) | | |
0800 740F002 15. 000 EACH 220. 00000 3300. 00| 285. 00000 4275. 00| 210. 00000 3150. 00
Barri cades, Type |11 | | |
0810 7401 005 5.000 EACH| 450. 00000 2250. 00| 600. 00000 3000. 00| 440. 00000 2200. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
0820 740MD0OO 25.000 EACH 7.00000 175. 00| 7. 00000 175. 00| 9. 00000 225.00
Wi ght For Cone | | |
0830 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 23000. 00000 23000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 85,500.00) | | |
SECTI ON TOTALS | $ 843, 423. 55| $ 863, 495. 79| $ 993, 907. 00
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 843, 423. 55| $ 863, 495. 79| $ 993, 907. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
08/ 28/ 00
PAGE : 051 -12
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT | D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (7) 20011 [ |
| TR COUNTY CONCRETE CONSTRUC| |
LINE NO/ ITEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 82725. 52000 82725. 52| |
Clearing & G ubbing (Approxinately 7 | [ |
ACRES) | [ |
0020 205A001 1.000 EACH 500. 00000 500. 00| |
Removal OF Structures, Structure No. 1 | [ |
0030 206B000 LUMP| 4000. 00000 4000. 00| |
Removal OF O d Box Cul vert LT. STATION | [ |
504+40 | [ |
0040 206B001 LUWP| 4000. 00000 4000. 00| |
Renmoval OF O d Box Cul vert STATION | | |
512460 | | |
0050 206C010 92. 000 SQYD| 2. 00000 184. 00| |
Rermovi ng Concrete Driveway | [ |
0060 206D000 158.000 LF | 3. 00000 474. 00| |
Removi ng Pi pe | [ |
0070 206D006 910.000 LF | 2.50000 2275. 00| |
Rermovi ng | ndustrial Fence | [ |
0080 210A000 45062. 000 CYIP| 3. 00000 135186. 00| |
Uncl assi fied Excavation | [ |
0090 214A000 368. 000 CUYD| 5. 00000 1840. 00| |
Structure Excavation | [ |
0100 214B001 216. 000 CUYD| 17. 00000 3672. 00| |
Foundati on Backfill, Commerci al | [ |
0110 230A000 26. 000 RBST| 350. 00000 9100. 00| |
Roadbed Processing | [ |
0120 301A012 8040. 000 SYCP| 6. 75000 54270. 00| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0130 305B061 432.000 TCP| 16. 50000 7128. 00| |
Coar se Aggregate, Section 801, (AHD | | |
410) FOR M SCELLANEQUS USE | [ |
0140 306EO000 1.000 EACH 6800. 00000 6800. 00| |
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | [ |
0150 401A000 8435. 000 SYCP| 0. 32000 2699. 20| |
Bi t um nous Treatnment A | [ |
0160 401A011 420. 000 SYCP| 24. 00000 10080. 00| |
I I

Bi t umi nous Treatnent AKG |
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TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :

| (7) 20011 |
| TRl COUNTY CONCRETE CONSTRUC|
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

51" Span, 31" Rise Roadway Pipe (C ass
3 RC)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 401B108 2900. 000 SYCP| 3. 63000 10527. 00| |
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0180 405A000 470.000 GAL | 1. 00000 470. 00| |
Tack Coat | [ |
0190 429A240 524.000 TON | 38. 12000 19974. 88| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0200 429A246 155. 000 TON | 38. 12000 5908. 60| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0210 429B241 2026. 000 TON | 29. 95000 60678. 70| |
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range C | [ |
0220 429B245 300. 000 TON | 39. 45000 11835. 00| |
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0230 429B249 401.000 TON | 31. 45000 12611. 45| |
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0240 429C240 3611. 000 TON | 27.98000 101035. 78| |
I mproved Bitum nous Concrete Base Layer, | | |
1" Maxi mum Aggregate Size Mx, ESAL | [ |
Range C I I I
0250 430B026 273.000 TNCP| 17. 00000 4641. 00| |
Aggregat e Surfacing (AHD #467, #57 Or | [ |
#810) | | |
0260 502A000 12082.000 LB | 1. 00000 12082. 00| |
St eel Rei nforcenent | [ |
0270 524A012 64. 000 CUYD| 400. 00000 25600. 00| |
Cul vert Concrete (Precast) | [ |
0280 530A002 64.000 LF | 35. 00000 2240. 00| |
24" Roadway Pipe (Class 3 RC.) | [ |
0290 530A003 171.000 LF | 50. 00000 8550. 00| |
30" Roadway Pipe (Class 3 RC.) | [ |
0300 530B005 204.000 LF | 150. 00000 30600. 00| |
| | |
I I I
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TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (7) 20011 [ |
| TR COUNTY CONCRETE CONSTRUC| |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0310 535A085 204.000 LF | 35. 00000 7140. 00| |
24" Side Drain Pipe (Cass 3 RC.) | [ |
0320 600A000 LUMP| 75000. 00000 75000. 00| |
Mobi | i zat i on | [ |
0330 601A000 1.000 EACH 6000. 00000 6000. 00| |
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0340 602A000 28.000 EACH 75. 00000 2100. 00| |
Ri ght O \Way Markers | | |
0350 606A000 1000. 000 LF | 10. 00000 10000. 00| |
6" Underdrain Pipe | | |
0360 610C001 1365. 000 TON | 21. 00000 28665. 00| |
Loose Riprap, Cass 2 | | |
0370 610D000 1121. 000 SQYD| 3. 50000 3923. 50| |
Filter Bl anket | [ |
0380 614A000 36. 000 CUYD| 200. 00000 7200. 00| |
Sl ope Pavi ng | [ |
0390 618B005 458. 000 SQYD| 82. 00000 37556. 00| |
Concrete Driveway, 10" Thick (Includes | | |
Wre Mesh) | [ |
0400 619A003 2.000 EACH 550. 00000 1100. 00| |
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0410 619A004 2.000 EACH 650. 00000 1300. 00| |
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0420 619A102 6. 000 EACH| 550. 00000 3300. 00| |
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0430 619B270 2.000 EACH 1050. 00000 2100. 00| |
51" Span, 31" Rise Roadway Pi pe End | | |
Treatment, Cass 1 (Doubl e Line) | [ |
0440 620A000 8.000 CUYD 750. 00000 6000. 00| |
M nor Structure Concrete | [ |
0450 650B000 3266. 000 CYIP| 4.00000 13064. 00| |
Topsoi |l From St ockpil es | [ |
0460 652A051 4.000 ACRE]| 440. 00000 1760. 00| |
Seeding (M x 1B) | [ |
0470 652B056 4.000 ACRE]| 385. 00000 1540. 00| |
Tenporary Seeding (M x 3BT) | [ |
0480 652C000 8.000 ACRE| 44. 00000 352. 00| |
Mowi ng | | |
0490 652D051 4.000 ACRE]| 385. 00000 1540. 00| |
| |

Seeding In Stubble (Mx 1B) |



Solid Yellow, Cass 2, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
PAGE : 051 -15
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (7) 20011 [ |
| TR COUNTY CONCRETE CONSTRUC| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0500 654A000 4.000 SQvO| 8. 80000 35. 20| |
Sol i d Soddi ng | [ |
0510 656A000 4.000 ACRE| 440. 00000 1760. 00| |
Mul ching, Cass A Type 1 | [ |
0520 656A001 4.000 ACRE]| 440. 00000 1760. 00| |
Mul ching, Cass A Type 2 | [ |
0530 659A000 14873. 000 SQYD| 2. 75000 40900. 75| |
Erosion Control Netting, Class A | [ |
0540 665A000 5.000 ACRE| 370. 00000 1850. 00| |
Tenporary Seedi ng | [ |
0550 665B000 5.000 ACRE| 440. 00000 2200. 00| |
Tenporary Ml chi ng | [ |
0560 665C000 100. 000 LF | 13. 00000 1300. 00| |
15" Tenporary Pipe | [ |
0570 665D000 140.000 LF | 7.50000 1050. 00| |
Tenporary Wre Fence (Including Posts) | [ |
0580 665E000 500. 000 SQvYD| 1. 00000 500. 00| |
Pol yet hyl ene | [ |
0590 665F000 500. 000 EACH| 5. 00000 2500. 00| |
Hay Bal es | [ |
0600 665G000 500. 000 EACH| 5. 00000 2500. 00| |
Sand Bags | [ |
0610 665H000 2.000 EACH 3000. 00000 6000. 00| |
Er osi on Control Check Dams, Type 1 | [ |
0620 6651 000 500. 000 TON | 21. 00000 10500. 00| |
Tenporary Riprap, Cass 2 | [ |
0630 665J000 1214.000 LF | 3. 00000 3642. 00| |
Silt Fence, Type A | [ |
0640 665K000 32.000 cuyp 5. 00000 160. 00| |
Dr ai nage Sunp Excavation | [ |
0650 680A000 LUWP| 47500. 00000 47500. 00| |
Engi neering Control s | [ |
0660 701A028 2.000 M LE| 1500. 00000 3000. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0670 701A046 1.000 M LE| 1000. 00000 1000. 00| |
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0680 701A048 2.000 M LE| 1800. 00000 3600. 00| |
| |
I I

Stripe (0.09" Thick) (6" W de) |
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TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT I D : 20000825051 COUNTIES : ST. CLAIR
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :

| (7) 20011 |
| TRl COUNTY CONCRETE CONSTRUC|
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0690 701C002 1.000 M LE| 500. 00000 500. 00| |
Broken Tenporary Traffic Stripe (Paint) | [ |
0700 701C003 1.000 M LE| 500. 00000 500. 00| |
Solid Tenporary Traffic Stripe (Paint) | [ |
0710 701DO07 1.000 M LE| 1200. 00000 1200. 00| |
Solid Traffic Stripe Renmoved (Paint) | [ |
0720 701D008 1.000 M LE| 1300. 00000 1300. 00| |
Solid Traffic Stripe Removed (Plastic) | [ |
0730 701D014 1.000 M LE| 1000. 00000 1000. 00| |
Broken Traffic Stripe Renoved (Paint) | [ |
0740 703A002 32.000 SQFT| 10. 00000 320. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I
0750 705A037 35.000 EACH| 10. 00000 350. 00| |
Pavenent Markers, Cass A-H Type 2-D | | |
0760 713A000 24.000 LF | 110. 00000 2640. 00| |
Per manent Barri cades | | |
0770 740B000 300. 000 SQFT| 12. 00000 3600. 00| |
Construction Signs | | |
0780 740D000 78.000 EACH 50. 00000 3900. 00| |
Channel i zi ng Druns | [ |
0790 740E000 25.000 EACH 30. 00000 750. 00| |
Cones (36 Inches High) | | |
0800 740F002 15. 000 EACH 200. 00000 3000. 00| |
Barri cades, Type |11 | | |
0810 7401 005 5.000 EACH| 400. 00000 2000. 00| |
War ni ng Lights, Type B (Detachabl e Head) | [ |
0820 740MD0OO 25.000 EACH 5. 00000 125. 00| |
Wi ght For Cone | | |
0830 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 85,500.00) | | |
SECTI ON TOTALS | $ 994, 271. 58| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 994, 271.58 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 28/ 00
PAGE : 052 -1
VENDOR RANKI NG
CALL ORDER . 052 CONTRACT | D : 20000825052 COUNTI ES : CALHOUN LEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT 4 RANDOLPH OTHERS
CONTRACT TI ME : 85 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : 99-504-690- 000- 001

for constructing the Bridge Painting on Various Routes in
the Fourth Division as indicated on the plans.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 13084 M B.E., INC $ 324, 295. 60 100. 0000%
2 16046 P & H STUCCO & CONSTRUCTI ON, | NC. $ 333, 184. 65 102. 7410%
3 11013 KVK CONTRACTI NG, | NC. $ 532, 192. 00 164.1070%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/28/00
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TABULATI ON OF BI DS

Port abl e Sequential Arrow And Chevron
Sign Unit |

CALL ORDER : 052 CONTRACT I D : 20000825052 COUNTI ES : CALHOUN LEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT 4 RANDOL PH OTHERS
SET- ASI DE :
| (1) 13084 | (2) 16046 | (3) 11013
|MB.E, INC | P & H STUCCO & CONSTRUCTI ON, | KVK CONTRACTI NG | NC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 521B000 LUMP| 28418. 00000 28418. 00| 29900. 11000 29900. 11| 46300. 00000 46300. 00
Coating Existing Bridge At Station | [ |
592+39 | [ |
0020 521B001 LUMP| 28418. 00000 28418. 00| 29900. 11000 29900. 11| 46000. 00000 46000. 00
Coating Existing Bridge At Station | | |
592+67 | [ |
0030 521B002 LUMP| 1844. 00000 1844. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00
Coating Existing Bridge At Station | [ |
1271+03 | [ |
0040 521B003 LUMP| 1844. 00000 1844. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00
Coating Existing Bridge At Station | | |
1270+58 | [ |
0050 521B004 LUMP| 3791. 00000 3791. 00| 3989. 05000 3989. 05| 7000. 00000 7000. 00
Coating Existing Bridge At Station | [ |
932+30 | [ |
0060 521B005 LUMP| 4656. 00000 4656. 00| 4899. 91000 4899. 91| 8000. 00000 8000. 00
Coating Existing Bridge At Station | | |
718+02 | [ |
0070 521B006 LUMP| 22902. 00000 22902. 00| 24095. 80000 24095. 80| 43000. 00000 43000. 00
Coating Existing Bridge At Station | [ |
1079+38 | [ |
0080 521B007 LUMP| 82771. 00000 82771. 00| 88137. 01000 88137.01] 136000. 00000 136000. 00
Coating Existing Bridge At Station | | |
308+62 ( NORTHBOUND) | [ |
0090 521B008 LUMP| 82771. 00000 82771. 00| 88137. 01000 88137.01] 136000. 00000 136000. 00
Coating Existing Bridge At Station | [ |
308+62 ( SOUTHBOUND) | [ |
0100 521B009 LUMP| 35780. 00000 35780. 00| 37645. 65000 37645. 65| 69000. 00000 69000. 00
Coating Existing Bridge At Station 16+10| |
0110 600A000 LUMP| 25000. 00000 25000. 00| 12000. 00000 12000. 00| 18000. 00000 18000. 00
Mobi |'i zati on | [ |
0120 740B000 412.000 SQFT]| 0. 05000 20. 60| 2.50000 1030. 00| 1. 00000 412. 00
Construction Signs | | |
0130 740EO000 40. 000 EACH| 1. 00000 40. 00| 2.50000 100. 00| 1. 00000 40. 00
Cones (36 Inches High) | | |
0140 740MDOO 40. 000 EACH| 1. 00000 40. 00| 2.50000 100. 00| 1. 00000 40. 00
Wi ght For Cone | | |
0150 741C010 1.000 EACH 1000. 00000 1000. 00| 3250. 00000 3250. 00| 400. 00000 400. 00
I I
| |
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TABULATI ON OF BI DS
CALL ORDER : 052 CONTRACT I D : 20000825052 COUNTI ES : CALHOUN LEE
LETTI NG DATE : 08/25/00 10:00 AM DI STRI CT 4 RANDOL PH OTHERS
SET- ASI DE :
| (1) 13084 | (2) 16046 | (3) 11013
|MB.E, INC | P & H STUCCO & CONSTRUCTI ON, | KVK CONTRACTI NG, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 998A000 LUWP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 12000. 00000 12000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 14, 500. 00) | [ |
SECTI ON TOTALS | $ 324, 295. 60| $ 333, 184. 65| $ 532, 192. 00
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 324, 295. 60| $ 333, 184. 65| $ 532, 192. 00




